| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 834,128. 13 RQUTE
CALL CRDER : 100 CONTRACT ID : R -27383-A COUNTI ES :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 05/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)
SET-ASI DE :
VENDOR RANKI NG
RANK VENDCR NO. / NAVE
1  36-2231526 WALSH CONSTR CO OF ILL REJECTED $ 62,
2 99-9991132 E & B PAVI NG GO SUPERI CR CONSTRUCTI ON CQO' JO NT VENTURE AVWARD $ 63,
3  35-0918397 RI ETH RI LEY CONSTRUCTI CN $ 65

DATE : 06/ 03/ 04
PAGE : 100 -1

80

LAKE

0801168

TOTAL % OVER
BI D LOWVBI D

837, 000. 00 100. 0000%

852, 000. 00 101. 6152%

254,101. 00 103. 8466%

LI NE NO /
| TEM DESCRI PTI ON

SECTI ON 0001

0001 104-05404
DESI GN BUI LD
0002 203-02100
EXCAVATI ON, PEAT
0003 702-06850
SOUND BARRI ER
0004 108-08222

I NCENTI VE/ DI SI NCENTI VE

0005 106-03285
FAI LED MATERI AL
SECTI ON TOTALS

| (1) 36-2231526
| WALSH CONSTR CO. OF I LL
| TEM CODE / ALT

|
AMOUNT|

| (2) 99-9991132
| E & B PAVING OO SUPERI CR CON| Rl ETH RI LEY CONSTRUCTI ON

|
AVOUNT]|

| (3) 35-0918397

QUANTI TY | UNT PR CE UNIT PR CE UNIT PRI CE AMOUNT
ADDED TRAVEL LANES [ [ T
LU\/Pll 56978599. 00000  56978599. 00|| 57707999. 00000  57707999. 00|| 58509800. 00000 58509800. 00
285000. 000 CYs |I 15. 00000 4275000. OOI 16. 00000 4560000. 00|| 18. 10000 5158500. 00
12. 000 EACH|| 700. 00000 8400. 00|| 750. 00000 9000. 00|| 900. 00000 10800. 00
1575000. 000 DOL I| 1. 00000 1575000. OO|| 1. 00000 1575000. 00|| 1. 00000 1575000. 00
1.000 DOL : 1. 00000 1. OO|| 1. 00000 1. OO|| 1. 00000 1.00
I $ 62, 837, 000. 00|| $ 63, 852, 000. 00|| $ 65, 254, 101. 00
""""""""""" | S eassr o000 s 6385200000 65 254 10100




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 20, 675, 982. 55

CALL ORDER : 170 CONTRACT 1D :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

DATE : 06/ 03/
PAGE : 170 -1

1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
2 35-0918397 RI ETH RI LEY CONSTRUCTI CN
3  35-1139301 E & B PAVING | NC.

04

| (1) 352040801

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001  PAVEMENT REPLACEMENT

0001 105- 06845 LUVP|  240000. 00000
CONSTRUCTI ON ENGI NEERI NG

0002 105-07040 26.000 M5 | 1900. 00000
FIELD OFFICE, C |

0003 110-01001 LUWP|  887000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370 LUMP|  90000. 00000
CLEARI NG RI GHT OF WAY |

0005 202-02240 74617.000 n2 | 3. 25000
PAVEMENT REMOVAL

0006 202-02241 5570.000 m | 6. 00000
GUARDRAI L, REMOVE

0007 202-02273 2016.000 n2 | 8. 00000
CENTER CURB, CONCRETE, REMOVE |

0008 202-02277 18.000 m | 16. 00000
QUTTER LI P, REMOVE

0009 202-02844 6.000 EACH 696. 00000
SI GN STRUCTURE, OVERHEAD, MONOTUBE, |
REMOVE

0010 202-03783 15.000 EACH 8. 00000
SIGN, PANEL, REMOVE

0011 202-04089 25.000 EACH 1. 60000
SIQ\, SHEET, REMOVE

0012 202-51328 LUMP|  90000. 00000

PRESENT STRUCTURE, REMOVE PORTI ONS [

ROUTE : 66
R -25395-A COUNTI ES : VANDERBURGH
VI NCENNES Di STRI CT
250 WORK DAYS
PRQJECT(S) : 0122010
0122010
0122010
OTHERS
TOTAL % OVER
BID LON BI D
$ 17, 604, 774. 00 100. 0000%
$ 17,993, 557. 47 102. 2083%
$ 20, 892, 931. 72 118. 6776%
| (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION  |E & B PAVING | NC.
| |
AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
____________ B
| |
240000. 00|  389899. 63000 389899. 63| 493630. 75000 493630. 75
| I
49400. 00| 2230. 76900 57999. 99| 2035. 43000 52921. 18
I I
887000. 00| 897968. 00000 897968.00] 946617. 11000 946617. 11
| I
90000. 00| 210526. 32000 210526.32] 369000. 00000 369000. 00
I I
242505. 25| 4.11800 307272. 81 7. 07000 527542. 19
I I
33420. 00| 6. 42100 35764. 97 9. 49000 52859. 30
| [
16128. 00| 6. 79800 13704. 77| 12. 00000 24192. 00
I |
288. 00| 43. 60100 784. 82| 15. 00000 270. 00
I |
4176. 00| 732. 63200 4395. 79| 709. 92000 4259. 52
| |
120. 00| 21. 05300 315. 80| 20. 40000 306. 00
I I
40. 00| 21. 05300 526. 33| 20. 40000 510. 00
I I
90000. 00|  130526. 32000 130526. 32| 170000. 00000 170000. 00
I
I

STR NO 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES :  VANDERBURCH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 2040801 | (2) 35-0918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e m o e o e e e e et e e e e e e e e e eemeemeaooo-
0013 202-51328 LUMP|  75000. 00000 75000. 00  118947. 37000 118947.37|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0014 202-51328 LUWP|  150000. 00000 150000. 00|  226315. 79000 226315.79| 310000. 00000 310000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS , | | |
STR NO 6 | | |
0015 202-51328 LUMP|  65000. 00000 65000. 00|  64210. 53000 64210.53|  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PCRTIONS , STR | |
NO. 4 [ [ I
0016 202-51330 LUWP|  50000. 00000 50000.00|  80000. 00000 80000. 00|  110000. 00000 110000. 00
PRESENT STRUCTURE, REMOVE , STR NO 5 | | |
0017 202-51368 47.800 n2 | 70. 00000 3346. 00| 25. 26300 1207. 57| 40. 00000 1912. 00
SLOPEWALL, REMOVE | | |
0018 202- 74045 51.000 EACH 25. 00000 1275. 00| 26. 31600 1342. 12| 25. 50000 1300. 50
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0019 202-91385 14.000 EACH 400. 00000 5600. 00| 800. 52600 11207. 36| 270. 00000 3780. 00
I NLET, REMOVE | |
0020 202-96133 60.000 m | 50. 00000 3000. 00| 73. 89500 4433. 70| 110. 00000 6600. 00
Pl PE, REMOVE | | |
0021 202-96151 LUWP| 4400. 00000 4400. 00| 4631. 58000 4631. 58| 4488. 00000 4488. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0022 203-02000 61878.000 n8 | 10. 00000 618780. 00| 8. 58600 531284. 51| 19. 75000 1222090. 50
EXCAVATI ON,  COVMMON | | |
0023 203-02070 3024.000 n8 | 0. 01000 30. 24| 15. 44400 46702. 66| 15. 00000 45360. 00
BORROW | | |
0024 205-06931 168.000 My | 32. 00000 5376. 00| 78. 97600 13267. 97| 50. 00000 8400. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | |
0025 205-06933 2.000 EACH 200. 00000 400. 00| 526. 31500 1052. 63| 45. 90000 91. 80
TEMPORARY DI TCH | NLET PROTECTI ON | [
0026 205- 06937 4522.000 m | 4. 05000 18314. 10| 4. 93700 22325. 11| 4.13000 18675. 86
TEMPORARY SI LT FENCE | | |
0027 206-51220 642.600 n8 | 35. 00000 22491. 00| 173. 68400 111609. 34| 350. 00000 224910. 00
EXCAVATI ON, VET | | |
0028 206-51225 1040.800 n8 | 25. 00000 26020. 00| 38. 94700 40536. 04 25. 00000 26020. 00
EXCAVATI ON, DRY | | |
0029 207-07498 120775.000 n2 | 3. 66000 442036. 50| 5. 46700 660276. 93| 5. 32000 642523. 00
SUBGRADE TREATMENT, TYPE A | |
0030 208-51500 LUVP| 5000. 00000 5000. 00| 4210. 53000 4210. 53| 4000. 00000 4000. 00
RESHAPE SPILL SLOPES , STR NO 4 | | |
0031 208-51500 LUWP| 5000. 00000 5000. 00| 2105. 26000 2105. 26 2000. 00000 2000. 00

RESHAPE SPILL SLOPES , STR NO 6 | | |



| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e et e e et et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0032 211-06467 261.200 n8 | 85. 00000 22202. 00 52. 63200 13747. 48| 55. 00000 14366. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0033 211-07454 9875.400 18 | 22. 00000 217258. 80| 24. 11100 238105. 77| 23. 00000 227134. 20
STRUCTURE BACKFI LL | | |
0034 213-52830 7.600 n8 | 160. 00000 1216. 00| 434. 90300 3305. 26 200. 00000 1520. 00
FLOMBLE MORTAR | | |
0035 302- 06464 21065.000 n8 | 43. 80000 922647. 00| 36. 23800 763353. 47| 39. 37000 829329. 05
SUBBASE FOR PCCP | |
0036 302-07455 261.400 n8 | 45. 00000 11763. 00| 94. 73700 24764. 25| 60. 00000 15684. 00
DENSE GRADED SUBBASE | |
0037 303-01180 4772.000 My | 18. 00000 85896. 00| 18. 71300 89298. 44| 22. 87000 109135. 64
COVPACTED AGGREGATE, NO 53 | |
0038 306-08041 170.000 n2 | 5. 90000 1003. 00| 4.21100 715. 87| 7. 45000 1266. 50
M LLING CONCRETE PAVEMENT | | |
0039 306-08043 621.000 n2 | 6. 20000 3850. 20| 6. 26200 3888. 70| 7. 45000 4626. 45
MLLING TRANSI TI ON | | |
0040 402-07434 1758.000 My | 54. 00000 94932. 00| 55. 78900 98077. 06| 53. 00000 93174. 00
HVA SURFACE, TYPE C | |
0041 402-07439 2689.000 My | 46. 00000 123694. 00 41. 05300 110391. 52| 39. 00000 104871. 00
HVA | NTERVEDI ATE, TYPE C | | |
0042 402-07442 9721.000 My | 43. 00000 418003. 00| 39. 47400 383726. 75 37. 50000 364537. 50
HVA BASE, TYPE C | |
0043 406- 05520 20.000 My | 220. 00000 4400. 00| 352. 63200 7052. 64| 335. 00000 6700. 00
ASPHALT FOR TACK COAT | | |
0044 501-06266 LUVP| 5000. 00000 5000. 00| 6977. 32000 6977.32|  15344. 79000 15344. 79
PROFI LOGRAPH, PCCP | | |
0045 501-06322 115681.000 n2 | 35.00000  4048835. 00| 23.84900  2758876. 17 38. 79000 4487265. 99
QC/ QA PCCP, 275 nm | | |
0046 503-05240 21411.000 m | 25. 00000 535275. 00| 21. 77800 466288. 76| 24. 07000 515362. 77
D-1 CONTRACTI ON JO NT | | |
0047 503-05310 208.000 m | 380. 00000 79040. 00| 436. 84200 90863. 14| 355. 00000 73840. 00
TERM NAL JO NT | | |
0048 601-01522 15.000 EACH 1340. 00000 20100. 00| 1631. 57900 24473. 69| 1530. 00000 22950. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0049 601-01626 6.000 EACH 1530. 00000 9180. 00| 1263. 15800 7578. 95| 1836. 00000 11016. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 2 | | [
0050 601-02103 72.700 m | 61. 00000 4434. 70| 58. 15800 4228. 09| 63. 24000 4597. 55
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | [
SPACI NG | | |
0051 601-06037 4.000 EACH 675. 00000 2700. 00| 736. 84300 2947. 37| 714. 00000 2856. 00

GUARDRAI L END TREATMENT, | [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0052 601-07023 13.000 EACH 4750. 00000 61750.00]  10578. 94800 137526. 32| 3876. 00000 50388. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0053 601-94689 15.000 EACH 2310. 00000 34650. 00| 2184. 21100 32763. 17| 2244. 00000 33660. 00
GUARDRAI L END TREATMENT, CS | |
0054 601-99105 5240.000 m | 40. 00000 209600. 00| 42. 36800 222008. 32| 42. 84000 224481. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0055 601-99123 4.000 EACH 2050. 00000 8200. 00| 2421. 05300 9684. 21| 2142. 00000 8568. 00
GUARDRAI L TRANSI TI ON, GP | |
0057 602-06729 44.000 EACH 7.00000 308. 00| 8. 42100 370. 52| 7. 65000 336. 60
BARRI ER DELI NEATCR | | |
0059 604-06069 74.000 n2 | 121. 54000 8993. 96| 36. 24000 2681. 76| 117. 30000 8680. 20
CURB RAMP, CONCRETE | |
0060 604-06070 1643.000 n2 | 33. 31000 54728. 33| 27. 05700 44454, 65| 26. 52000 43572. 36
SI DEWALK, CONCRETE | |
0061 605-06100 1425.000 m | 22. 15000 31563. 75| 16. 60900 23667. 83| 22. 59000 32190. 75
CURB, |NTEGRAL, G CONCRETE | | |
0062 605-06120 332.000 m | 57. 40000 19056. 80| 43. 11200 14313. 18| 58. 55000 19438. 60
CURB, CONCRETE | [ [
0063 605- 06210 354.000 m | 53. 00000 18762. 00| 83. 35700 29508. 38| 54. 06000 19137. 24
CENTER CURB, C, CONCRETE | [ [
0065 609-06259 1741.200 n2 | 75. 00000 130590. 00| 75. 78900 131963. 81| 60. 00000 104472. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mm | | |
0066 610-07488 117.000 My | 56. 00000 6552. 00| 117. 89500 13793. 72 112. 00000 13104. 00
HVA FOR APPROACHES, TYPE C | | |
0067 611-05330 873.000 n2 | 45. 00000 39285. 00| 22. 69600 19813. 61 38. 76000 33837. 48
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | |
0068 615- 06510 1.000 EACH 360. 00000 360. 00| 473. 68000 473. 68| 413. 10000 413.10
MONUMENT, C | | |
0069 615-06515 20.000 EACH 72. 00000 1440. 00| 157. 89500 3157. 90| 107. 10000 2142. 00
MONUMENT, D | | |
0070 616-02320 3254.000 n2 | 2. 50000 8135. 00| 4.21100 13702. 59| 2. 14000 6963. 56
GEOTEXTI LES | | |
0071 616-05688 795.000 My | 32. 00000 25440. 00| 26. 31600 20921. 22 20. 00000 15900. 00
Rl PRAP, CLASS 1 | |
0072 616- 06405 433.000 My | 32. 00000 13856. 00| 27. 36800 11850. 34| 20. 00000 8660. 00
R PRAP, REVETMENT | | [
0073 616- 06406 450.000 n2 | 25. 00000 11250. 00| 31. 57900 14210. 55| 32. 00000 14400. 00
Rl PRAP, REVETMENT | | [
0074 616-51367 144.300 n2 | 85. 00000 12265. 50| 73. 68400 10632. 60| 65. 00000 9379. 50

SLOPEWALL, CONCRETE, 100 nmm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395 A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 0918397 (3) 35-1139301

| GOHVANN ASPHALT & CONSTR, || R ETH RI LEY CONSTRUCTI ON

[

|E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | [

I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-

0075 616-93766 55.000 n2 | 45. 00000 2475. 00| 35. 78900 1968. 40| 6. 00000 330. 00
BREAKI NG CONCRETE SLOPEWALL | | |

0076 616-93772 8.000 EACH 100. 00000 800. 00| 173. 68400 1389. 47| 150. 00000 1200. 00
I NSPECTI ON HOLE | | |

0077 619-05926 LUWP| 2000. 00000 2000. 00| 2105. 26000 2105. 26 2000. 00000 2000.00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |

0078 619-05926 LUMP| 2000. 00000 2000. 00| 2105. 26000 2105. 26 2000. 00000 2000. 00
ENVI RONVENTAL QONTROL , STR NO. 6 | | |

0079 619-51859 LUMP|  30000. 00000 30000.00|  13684. 21000 13684.21]  13000. 00000 13000. 00
PAINT STEEL BRIDGE , STR NO 4 | [ [

0080 619-51859 LUMP|  40000. 00000 40000.00|  21052. 63000 21052.63|  20000. 00000 20000. 00
PAINT STEEL BRIDGE , STR NO 6 [ |

0081 619-61000 LUMP|  61152. 00000 61152.00]  94736. 84000 94736. 84|  90000. 00000 90000. 00
CLEAN STEEL BRIDGE , STR NO 4 | |

0082 619-61000 LUWP|  137000. 00000 137000. 00|  126315. 79000 126315. 79| 120000. 00000 120000. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |

0083 621-01004 9.000 EACH 850. 00000 7650. 00| 631. 57900 5684. 21| 663. 00000 5967. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |

0084 621-06545 10.100 My | 540. 00000 5454. 00| 421. 05200 4252. 63| 550. 80000 5563. 08
FERTI LI ZER | [

0085 621-06548 25.460 kg | 69. 00000 1756. 74| 69. 47400 1768. 81| 70. 38000 1791. 87
SEED M XTURE, CV | |

0086 621-06553 2133.000 kg | 5. 90000 12584. 70| 7. 15800 15268. 01| 6. 02000 12840. 66
SEED M XTURE, R | | |

0087 621-06559 2546.000 2 | 0. 62000 1578. 52| 0. 63200 1609. 07| 0. 63000 1603. 98
MULCHED SEEDI NG R | | |

0089 621- 06565 50.500 My | 410. 00000 20705. 00| 421. 05300 21263. 18| 418. 20000 21119. 10
MULCHI NG MATERI AL | | [

0090 621-06567 161.600 KL | 1. 00000 161. 60| 1. 57900 255. 17 1. 02000 164. 83
VATER | | |

0091 621-06574 5188.000 n2 | 3. 15000 16342. 20| 3. 77900 19605. 45| 3. 21000 16653. 48
SODDI NG | | |

0092 621-06575 5248.000 n2 | 3. 15000 16531. 20| 3. 77900 19832. 19 3. 21000 16846. 08
SODDI NG, NURSERY | | |

0093 622-52436 30.000 EACH 76. 80000 2304. 00| 5. 26300 157. 89| 31. 62000 948. 60
SIGN, DO NOT MOW OR SPRAY | | |

0094 701-03753 192.000 m | 160. 00000 30720. 00| 206. 31600 39612. 67| 135. 00000 25920. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |

0095 701-51195 660.000 m | 135. 00000 89100. 00| 170. 52600 112547. 16| 100. 00000 66000. 00

I

PILE, STEEL H, HP 310 X 79 [ [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES :  VANDERBURCH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 2040801 | (2) 35-0918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC
LINE NO/ ITEMCCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0096 701-98647 815.200 m | 160. 00000 130432. 00) 184. 21100 150168. 81| 120. 00000 97824. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 mm 356 mm | | |
0097 702-51005 664.100 n8 | 600. 00000 398460. 00| 768. 42100 510308. 39| 700. 00000 464870. 00
CONCRETE, A, SUBSTRUCTURE | | |
0098 702-51010 277.400 n8 | 550. 00000 152570. 00| 500. 00000 138700. 00 700. 00000 194180. 00
CONCRETE, B, ABOVE FOOTI NGS | | |
0099 702-51015 229.000 n8 | 500. 00000 114500. 00| 347. 36800 79547. 27| 700. 00000 160300. 00
CONCRETE, B, FOOTI NGS | | |
0100 702-51090 46.000 kg | 50. 00000 2300. 00| 63. 15800 2905. 27| 10. 00000 460. 00
BRONZE PLATES | | |
0101 702-51100 262.000 kg | 8. 00000 2096. 00| 14. 73700 3861. 09 9. 00000 2358. 00
DRAIN Pl PE, CAST |RON, 150 mm | [ [
0102 702-51110 1460.000 kg | 6. 00000 8760. 00| 8. 42100 12294. 66| 4.50000 6570. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | [
0103 702-51863 1886. 000 EACH| 11. 00000 20746. 00| 15. 78900 29778. 05| 8. 00000 15088. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0104 703-01540 96.000 EACH 18. 00000 1728. 00| 14. 73700 1414. 75| 10. 00000 960. 00
THREADED TI E BAR ASSEMBLY | | |
0105 703-51030 67115.000 kg | 1. 75000 117451. 25| 1. 78900 120068. 74| 1. 60000 107384. 00
REI NFORCI NG STEEL | |
0106 703-51032 314431.000 kg | 1. 85000 581697. 35| 2.00000 628862. 00| 1. 65000 518811. 15
REI NFORCI NG STEEL, EPOXY COATED | |
0107 703-97936 3291.000 EACH 9. 00000 29619. 00| 13. 68400 45034. 04] 10. 00000 32910. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0109 704- 05892 1560.200 n8 | 530. 00000 826906. 00| 768.42100  1198890. 44 600. 00000 936120. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0110 704-51002 51.100 n8 | 1200. 00000 61320. 00| 763. 15800 38997. 37| 1250. 00000 63875. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0111 706-05732 16.000 EACH| 1275. 00000 20400. 00| 1315. 78900 21052. 62| 1250. 00000 20000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0112 706-51020 142.800 n8 | 525. 00000 74970. 00| 605. 26300 86431. 56| 425. 00000 60690. 00
CONCRETE, C, RAILING | | |
0113 707-05982 515.368 m | 415. 00000 213877. 72| 415. 78900 214284. 35| 325. 00000 167494. 60

STRUCTURAL MEMBERS, CONCRETE |- BEAM |, | | |
711 mm X 305 mm | | |

0114 707-05983 558.696 m | 420. 00000 234652. 32 426. 31600 238181. 04| 360. 00000 201130. 56
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1, | | |
914 mm X 305 nm | | |

0115 709-51821 LUMP] 6750. 00000 6750. 00| 7894. 74000 7894. 74 6936. 40000 6936. 40
SURFACE SEAL , STR NO 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 170 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR., || R ETH RILEY CONSTRUCTION  |E & B PAUNG | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0116 709-51821 LUMP| 5250. 00000 5250. 00| 6842. 11000 6842. 11| 5748. 00000 5748. 00
SURFACE SEAL , STR NO 3 | | |
0117 709-51821 LUMP| 6800. 00000 6800. 00| 8421. 05000 8421. 05 6988. 40000 6988. 40
SURFACE SEAL , STR NO. 4 | | [
0118 709-51821 LUMP|  12250. 00000 12250.00]  14736. 84000 14736.84|  12889. 00000 12889. 00
SURFACE SEAL , STR NO 6 [ |
0119 711-51035 206968.000 kg | 2. 75000 569162. 00| 3. 31600 686305. 89| 3. 25000 672646. 00
STRUCTURAL STEEL [ | [
0120 711-51114 16. 000 EACH 25. 00000 400. 00| 294. 73700 4715. 79 30. 00000 480. 00
ANCHOR BOLT, AR22 | | [
0121 711-51877 LUMP|  12500. 00000 12500.00|  12631. 58000 12631.58|  50000. 00000 50000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | [ [
4 [ | |
0122 711-51877 LUMP|  56000. 00000 56000. 00|  21052. 63000 21052. 63|  150000. 00000 150000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | [
6 [ I I
0123 711-93578 LUMP|  10000. 00000 10000. 00|  10526. 32000 10526.32|  15000. 00000 15000. 00
DI APHRAGVB, RESET , STR NO 4 [ | |
0124 711-93578 LUMP|  14000. 00000 14000. 00|  15789. 47000 15789.47|  20000. 00000 20000. 00
DI APHRAGVB, RESET , STR NO 6 | | |
0125 711-96800 12256.000 EACH 1. 40000 17158. 40| 1. 68400 20639. 10| 1. 75000 21448. 00
STUD SHEAR CONNECTOR | | |
0126 715-05048 7949.000 m | 8. 00000 63592. 00| 10. 52600 83671. 17| 8. 52000 67725. 48
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0127 715-05053 499.000 m | 28. 00000 13972. 00| 23. 15800 11555. 84| 43. 86000 21886. 14
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0128 715-05149 12.000 m | 100. 00000 1200. 00| 96. 63200 1159. 58] 175. 00000 2100. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ [
0129 715-05151 830.000 m | 105. 00000 87150. 00| 126. 94700 105366. 01 180. 00000 149400. 00
PIPE, TYPE 2, O RCULAR 375 nm | [ [
0130 715-05152 282.000 m | 110. 00000 31020. 00| 163. 89500 46218. 39| 220. 00000 62040. 00
PIPE, TYPE 2, O ROULAR 450 mm | | [
0131 715-05154 34.200 m | 120. 00000 4104. 00| 169. 57900 5799. 60| 290. 00000 9918. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0132 715-05156 1.400 m | 180. 00000 252. 00| 395. 05000 553. 07| 2000. 00000 2800. 00
PI PE, TYPE 2, CIROULAR 750 nm [ [ |
0133 715- 05407 300.000 m | 23. 00000 6900. 00| 43. 15800 12947. 40 18. 00000 5400. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0134 715-46005 1.000 EACH 280. 00000 280. 00| 345. 79000 345. 79 1300. 00000 1300. 00
Pl PE END SECTION, 375 mm | | |
0135 718-06528 34.000 EACH 575. 00000 19550. 00| 1052. 63100 35789. 45| 561. 00000 19074. 00

QUTLET PROTECTOR, 1 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 170 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT 1D : R -25395-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STR CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35-0918397 (3) 35-1139301

| GOHVANN ASPHALT & CONSTR, || RIETH RILEY CONSTRUCTI ON E & B PAVING | NC
|

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e et o e e e et e e et e e m e e e e e et e e e e e e e e e meemeemeeooo-

0136 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 15800 3158. 00| 3. 06000 3060. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [

0137 718-52610 1600.000 n8 | 44. 00000 70400. 00| 37. 89500 60632. 00| 43. 86000 70176. 00
AGGREGATE FOR UNDERDRAI NS [ | [

0138 718-99153 14857.000 n2 | 1. 50000 22285. 50| 1. 05300 15644. 42 1. 02000 15154. 14
GEOTEXTI LES FOR UNDERDRAI N | |

0139 720- 44000 6.000 EACH 300. 00000 1800. 00| 399. 79000 2398. 74| 375. 00000 2250. 00
CASTING ADJUST TO GRADE | | |

0140 720- 45030 1.000 EACH| 1500. 00000 1500. 00| 1653. 16000 1653. 16| 2100. 00000 2100. 00
I NLET, E7 | | |

0141 720- 45045 24.000 EACH 1750. 00000 42000. 00| 2155. 26300 51726. 31| 2600. 00000 62400. 00
I NLET, J10 | | |

0142 720- 45055 9.000 EACH 1900. 00000 17100. 00| 2344. 73700 21102. 63| 2600. 00000 23400. 00
I NLET, MLO | | |

0145 720- 45410 24.000 EACH 3200. 00000 76800. 00| 2022. 63200 48543. 17| 2800. 00000 67200. 00
MANHOLE, C4 | | |

0146 720- 45415 1.000 EACH 5200. 00000 5200. 00| 4798. 42000 4798. 42| 4000. 00000 4000. 00
MANHOLE, D4 | | |

0147 720- 45605 2.000 m | 1000. 00000 2000. 00| 674. 52500 1349. 05| 1700. 00000 3400. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | |

0148 720-98174 5.000 EACH 2400. 00000 12000. 00| 3391. 57800 16957. 89| 3500. 00000 17500. 00
INLET, B15 | [ [

0149 720- 98555 5.000 EACH 2200. 00000 11000. 00| 3581. 05200 17905. 26| 3500. 00000 17500. 00
I NLET, C15 | [ [

0150 723-06660 55.600 n2 | 550. 00000 30580. 00| 815. 78900 45357. 87| 650. 00000 36140. 00
W NGWALL | |

0151 723-07659 52.800 m | 7150. 00000 377520.00|  13376. 21100 706263. 94| 7200. 00000 380160. 00
STRUCTURE, PRECAST THREE SI DED, 4870 mm | |
X 3050 nm [ | |

0152 724-03276 176.000 m | 220. 00000 38720. 00| 189. 47400 33347. 42 230. 00000 40480. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0153 724-51925 54.000 m | 315. 00000 17010. 00| 485. 26300 26204. 20| 320. 00000 17280. 00
STRUCTURAL EXPANSI ON JOINT, SS | | |

0154 726-58789 54.000 EACH 1550. 00000 83700. 00| 1222. 10500 65993. 67| 850. 00000 45900. 00
BEARI NG ASSEMBLY, ELASTOMERIC, |1 | | [

0155 726-99095 72.000 EACH 1020. 00000 73440. 00| 757. 89500 54568. 44| 850. 00000 61200. 00
BEARI NG ASSEMBLY, ELASTOMERIC, | | | [

0156 731-93945 851.000 n2 | 160. 00000 136160. 00| 194. 73700 165721. 19| 160. 00000 136160. 00
FACE PANELS, CONCRETE | [ [

0157 731-93946 851.000 n2 | 135. 00000 114885. 00| 78. 94700 67183. 90| 65. 00000 55315. 00

WALL ERECTI ON | | [



SI GN, SHEET ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 170 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || RIETH RILEY CONSTRUCTION | E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0158 731-93947 250.000 m | 65. 00000 16250. 00| 68. 42100 17105. 25| 50. 00000 12500. 00
LEVELI NG PAD, CONCRETE [ |
0159 801-01093 12.000 EACH 2450. 00000 29400. 00| 2578. 94800 30947. 38| 2499. 00000 29988. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0160 801-06207 72157.000 m | 2. 60000 187608. 20| 2. 73700 197493. 71 2. 65000 191216. 05
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0161 801-06639 2228.000 m | 98. 70000 219903. 60| 70. 60800 157314. 62| 112. 80000 251318. 40
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0162 801-06640 42.000 EACH 238. 00000 9996. 00| 250. 52600 10522. 09 242. 76000 10195. 92
CONSTRUCTI ON SIGN, A | | |
0163 801-06645 2.000 EACH 100. 00000 200. 00| 105. 26500 210. 53] 102. 00000 204. 00
CONSTRUCTI ON SIGN, B | | |
0164 801-06646 5394.000 m | 65. 24000 351904. 56| 59. 80600 322593. 56| 110. 96000 598518. 24
TEMPORARY CONCRETE BARRI ER | |
0165 801-06710 1440.000 DAY | 14. 00000 20160. 00| 14. 73700 21221. 28| 14. 28000 20563. 20
FLASH NG ARROW SI GN | | |
0166 801-06775 LUMP|  139347. 80000 139347. 80| 166954. 41000 166954. 41|  221790. 00000 221790. 00
MAI NTAI NI NG TRAFFI C | |
0167 801-07119 190.800 m | 99. 00000 18889. 20| 104. 21100 19883. 46| 100. 98000 19266. 98
BARRI CADE, I11-B | |
0168 801-07215 2.000 DAY | 35. 00000 70. 00| 36. 84000 73. 68| 35. 70000 71. 40
TEMPORARY CHANGEABLE MESSAGE S| GN | |
0169 802-02293 0.600 n8 | 480. 00000 288. 00| 505. 26700 303. 16| 489. 60000 293. 76
CONCRETE, S| GN FOUNDATI ON | [ [
0170 802-02475 1.000 EACH 907. 20000 907. 20| 954. 95000 954. 95| 925. 34000 925. 34
SIGN, PANEL, REMOVE AND RELOCATE | [ [
0171 802-05701 208.010 m | 30. 00000 6240. 30| 31. 57900 6568. 75| 30. 60000 6365. 11
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0172 802-05702 30.880 m | 27. 50000 849. 20| 28. 94700 893. 88| 28. 05000 866. 18
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | [
0173 802- 76025 14.750 n2 | 144. 00000 2124. 00| 151. 57900 2235. 79| 146. 88000 2166. 48
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | [
0174 802-76035 49.930 n2 | 150. 00000 7489. 50| 157. 89500 7883. 70| 153. 00000 7639. 29
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | |
0175 802- 76045 11.890 n2 | 162. 00000 1926. 18 170. 52600 2027. 55| 165. 24000 1964. 70
I
I

LEGEND, 3.18 nm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT 1D : R -25395-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35 0918397 (3) 35-1139301

| GOHVANN ASPHALT & CONSTR, || RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

E & B PAVING | NC

------------------------------------------ e i i e i

0176 802- 76055 12.600 m | 19. 60000 246. 96| 20. 63200 259. 96| 19. 99000 251. 87
SIGN POST, A | | |

0177 802-76095 259.140 kg | 5. 04000 1306. 07| 5. 30500 1374. 74| 5. 14000 1331.98
STRUCTURAL STEEL, BREAKAVAY | | |

0178 805-01815 12.000 EACH 1500. 00000 18000. 00| 1578. 94800 18947. 38| 1530. 00000 18360. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0179 805-01836 3683.000 m | 2. 40000 8839. 20| 2.52600 9303. 26| 2. 45000 9023. 35
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
I'N I I I

0180 805-01842 63.000 EACH 625. 00000 39375. 00| 657. 89500 41447. 39| 637. 50000 40162. 50
HANDHOLE, SI GNAL | | |

0182 805-02981 48.000 EACH| 25. 00000 1200. 00| 26. 31600 1263. 17| 25. 50000 1224. 00
ANCHCOR BOLTS, FOR SI GNAL STRUCTURES | | |

0183 805- 05582 4.000 EACH 1. 00000 4. 00| 1. 05300 4. 21| 1. 02000 4.08
FI BER OPTI C TERM NATI ON | |

0184 805- 06592 3742.700 m | 48. 00000 179649. 60| 50. 52600 189103. 66| 48. 96000 183242. 59
CONDUI T, STEEL, GALVAN ZED, 50nmm | |

0185 805-78100 3.000 EACH 9864. 00000 29592. 00| 10383. 15700 31149. 47| 10061. 28000 30183. 84
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE

0186 805-78205 8.000 EACH 630. 60000 5044. 80 663. 79000 5310. 32 643. 21000 5145. 68

AMBER, GREEN

|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
I |

0187 805-78215 10. 000 EACH| 630. 60000 6306. 00| 663. 78900 6637. 89

|
I
I
|
| 643. 21000 6432. 10
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0188 805- 78230 16. 000 EACH 1026. 60000 16425. 60| 1080. 63200 17290. 11| 1047. 13000 16754. 08
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | |
0189 805- 78415 3.000 EACH 1850. 00000 5550. 00| 1947. 37000 5842. 11| 1887. 00000 5661. 00
SPAN, CATENARY, AND TETHER | [ [
0190 805- 78420 12.000 EACH 225. 00000 2700. 00| 236. 84300 2842. 12| 229. 50000 2754. 00
DI SCONNECT HANGER | | [
0191 805- 78445 3.000 EACH 475. 00000 1425. 00| 500. 00000 1500. 00| 484. 50000 1453. 50
SI GNAL SERVI CE | | [
0192 805- 78467 53.600 m | 5. 00000 268. 00| 5. 26300 282. 10| 5. 10000 273. 36
SI GNAL CABLE, 3C 8GA | [ [
0193 805- 78485 458.000 m | 3. 30000 1511. 40| 3. 47400 1591. 09| 3. 37000 1543. 46
SI GNAL CABLE, 5C 14GA. | | |
0194 805- 78490 1380.900 m | 3. 65000 5040. 29| 3. 84200 5305. 42| 3. 72000 5136. 95
I

SI GNAL CABLE, 7C 14GA. | |



PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES @ VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0195 805-78746 2507.600 m | 30. 00000 75228. 00| 31. 57900 79187. 50| 30. 60000 76732. 56
PREFORVED LOOP DETECTORS | [ [
0196 805-78790 11.000 EACH 100. 00000 1100. 00| 105. 26300 1157. 89| 102. 00000 1122. 00
LOOP DETECTOR DELAY ANPLIFI ER 4 CHANNEL| [ [
0197 805- 78925 3.000 EACH 660. 00000 1980. 00| 694. 73700 2084. 21| 673. 20000 2019. 60
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0198 805- 81060 12.000 EACH 3240. 00000 38880. 00| 3410. 52700 40926. 32| 3304. 80000 39657. 60
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0199 805-92512 24.000 EACH 336. 00000 8064. 00| 353. 68400 8488. 42| 342. 72000 8225. 28
M CROLOOP DETECTCR | | |
0200 805-94295 72.000 EACH 120. 00000 8640. 00| 126. 31600 9094. 75| 122. 40000 8812. 80
SI GNAL HEAD, RELOCATE | | |
0201 805- 95568 198.000 m | 17. 64000 3492. 72| 18. 56800 3676. 46| 17. 99000 3562. 02
CONDU T, PVC, 100 mm | | |
0202 807-02370 4.000 EACH 360. 00000 1440. 00| 378. 94800 1515. 79| 367. 20000 1468. 80
LI GHT STRUCTURE, REMOVE AND RESET | | |
0203 807-02603 2.000 EACH 360. 00000 720. 00| 378. 94500 757. 89| 367. 20000 734. 40
LI GHT STANDARD, RELOCATE | | |
0204 807-87605 1.000 EACH  25200. 00000 25200.00|  26526. 32000 26526.32|  25704. 00000 25704. 00
LUM NAI RE UNDERPASS, | NSTALL | |
0205 807-93650 2.000 SET | 550. 00000 1100. 00| 578. 94500 1157. 89| 561. 00000 1122. 00
FOUNDATI ON, ANCHOR BOLTS AND | | |
REI NFORCI NG STEEL FOR ROADWAY LI GHT | | |
0206 808-01468 12.000 m | 20. 00000 240. 00| 21. 05300 252. 64 20. 40000 244. 80
LINE, EPOXY, DOTTED, WH TE, 125 mm 600 | | |
mm LI NE, 1200 nm GAP | | [
0207 808-03002 2923.000 m | 1. 25000 3653. 75 1.31600 3846. 67 1. 28000 3741. 44
LINE, EPOXY, BROKEN, WH TE, 100 mm | | [
0208 808-03631 11918.000 m | 1. 25000 14897. 50| 1.31600 15684. 09 1. 28000 15255. 04
LINE, EPOXY, SOLID, WH TE, 100 nm | [ [
0209 808- 03632 8877.000 m | 0. 95000 8433. 15| 1.31600 11682. 13| 1. 28000 11362. 56
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0210 808-06716 5517.000 m | 0. 95000 5241. 15| 1. 00000 5517. 00| 0. 97000 5351. 49
LI NE, REMOVE | | |
0211 808-06800 15.000 m | 22. 50000 337. 50| 23. 68400 355. 26| 22. 95000 344. 25
TRANSVERSE MARKI NGS, EPOXY, SOLI D, [ | |
YELLOW CROSSHATCH LINE, 600 nm | | [
0212 808- 74805 184.000 m | 22. 50000 4140. 00| 23. 68400 4357. 86 22. 95000 4222. 80
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | [
600 mm | | |
0213 808- 74807 48.000 EACH 83. 00000 3984. 00| 87. 36800 4193. 66| 84. 66000 4063. 68
I
I

I NDI CATI ONS ARRO\G |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 20675982. 55 ROUTE : 66
CALL ORDER : 170 CONTRACT ID : R -25395-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 350918397 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0214 808-74808 26.000 EACH 123. 00000 3198. 00| 129. 47400 3366. 32 125. 46000 3261. 96
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(ONLY) I I I
0215 808- 75998 124.000 EACH 19. 00000 2356. 00| 20. 00000 2480. 00| 19. 38000 2403. 12
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0216 501-06727 LUMP| 3500. 00000 3500. 00| 4824. 46000 4824. 46| 6473. 78000 6473.78
CORI NG, PCCP | | |
0217 601-95434 14.000 m | 327. 01000 4578. 14| 1202. 21100 16830. 95| 889. 44000 12452. 16
HANDRAI L, STEEL PIPE, 37.5 mm | | |
0218 603- 06045 460.000 m | 32. 00000 14720. 00| 33. 68400 15494. 64 38. 76000 17829. 60
FENCE, CHAIN LINK, 1220 mm | | |
0219 715-46030 1.000 EACH 750. 00000 750. 00 866. 84000 866. 84] 450. 00000 450. 00
Pl PE END SECTI ON, 750 nm | | |
0220 720- 45250 1.000 EACH 3300. 00000 3300. 00| 3547. 89000 3547. 89| 3300. 00000 3300. 00
CATCH BASI N, K10 | | |
0221 720-45251 1.000 EACH 3500. 00000 3500. 00| 3737. 37000 3737. 37| 3300. 00000 3300. 00
CATCH BASI N, K10, MoDI FI ED | | |
0222 805-01861 3231.000 m | 4..80000 15508. 80| 5. 05300 16326. 24| 4. 90000 15831. 90
SI GNAL CABLE, | NTERCONNECT, 12C/19 , | | |
UNDERGROUND, 1 MBA 40-2 | | [
SECTI ON TOTALS | $ 17, 604, 774. 00| $ 17, 993, 557. 47| $ 20,892, 931. 72
------------------------------------------ o m m o m ot o e e et e e et e m e e o e e e e et e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 17, 604, 774. 00| $ 17, 993, 557. 47| $ 20,892, 931. 72




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 180
LETTI NG DATE : 05/25/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

22

DATE : 06/03/ 04
PAGE : 180 -1
% OVER
LONBI D

1  35-1698047
2 35-1139301

GRADEX, | NC.

E & B PAVING | NC.

ROUTE :
CONTRACT ID : R -25397-A COUNTI ES
DISTRICT  : GREENFIELD DI STRI CT

CONTRACT TIME : 11/17/06 COMPLETI ON DATE

URBAN PRQJECT( S)
$1
$1

0, 986, 759. 86
1, 097, 053. 87

100. 0000%
101. 0038%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76

CALL CRDER @ 190 CONTRACT I D :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

12

LAKE

2261026
2261026
2261026
OTHERS

DATE :
PAGE :

06/ 03/
190 -1

100. 0000%
101. 2053%
103. 9135%
109. 6326%

1 35-1035114 SUPERI CR CONSTRUCTI ON CO

2  35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC.
3  35-1139301 E & B PAVING [INC

4  35-0918397 RI ETH RI LEY CONSTRUCTI ON

ROUTE :
R -25756-A COUNTI ES :
LAPORTE Di STRI CT
08/29/05 COMPLETI ON DATE
PRQJECT( S)

$

$

$

$

4, 955, 258. 88
5,014, 986. 21
5, 149, 187. 81
5,432,579. 25

04

| (1) 35- 1035114

| SUPERI OR CONSTRUCTI ON CO

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 PAVEMENT REPLACEMENT

0001 105-06845 LUMP|  130000. 00000
CONSTRUCTI ON ENGI NEERI NG

0002 105-06904 1.000 EACH 3600. 00000
PHONE( SUPERVI SCR) [

0003 105- 06905 4.000 EACH 1800. 00000
PHONE( | NSPECTOR) |

0004 105- 06906 18.000 MOS | 150. 00000
CELLULAR SERVI CE( SUPERVI SCR) [

0005 105-07039 18.000 MOS | 1500. 00000
FIELD OFFI CE, B |

0006 110-01001 LUMP|  240000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0007 201-52370 LUMP|  70000. 00000
CLEARI NG RI GHT OF WY |

0008 202-02236 2453.000 12 | 2.00000
SURFACE, REMOVE |

0009 202-02240 19200.000 n2 | 10. 00000
PAVEMENT REMOVAL |

0010 202-02241 595.000 m | 8. 00000
GUARDRAI L, REMOVE |

0011 202-02273 912.000 n2 | 16. 00000
CENTER CURB, CONCRETE, REMOVE |

0012 202- 74040 1.000 EACH| 375. 00000

SI GN AND SUPPORTS, W DE FLANGE, REMOVE |

| (2) 35 1106884

| ELLAS CONSTRUCTI ON COVPANY,

| (3) 35-1139301

I I
AMDUNT|  UNIT PRICE AMDUNT

| E & B PAVING

UNIT PRI CE

177360.

3600.

1800.

150.

2000.

213801.

75000.

2

10.

8.

16.

08000

00000

00000

00000

00000

60000
00000

. 00000

00000

00000
00000

I NC.

177360.

3600.

7200.

2700.

36000.

213801.

75000.

4906.

192000.

4760.

14592.

08

00

00

00

00

60

00

00

00

00
00

____________ o o mm e e e e oo eieeioaooo.
130000. 00|| 185000. 00000 185000. OO||
3600. 00|I 500. 00000 500. OOI
7200. OO|| 500. 00000 2000. 00||
2700. OO|| 500. 00000 9000. 00||
27000. 00|| 2300. 00000 41400. 00||
240000. 00|| 234000. 00000 234000. 00||
70000. 00|I 63000. 00000 63000. OOI
4906. 00|| 3. 45000 8462. 851
192000. OO|I 6. 60000 126720. 00:
4760. OO|I 8. 00000 4760. OOI
14592, OO|| 7. 00000 6384. 00|I
375. 00|I 375. 00000 375. OO|I

375.

00000

375.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/03/ 04
PAGE : 190 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT 1D : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35 1106884 (3) 35-1139301

|
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COMPANY, |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e emmee—eeooo-

0013 202- 74045 1.000 EACH 48. 00000 48. 00| 48. 00000 48. 00| 48. 00000 48.00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |

0014 202- 74055 1.000 EACH 2060. 00000 2060. 00| 2050. 00000 2050. 00| 2050. 00000 2050. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | |
REMOVE | | [

0015 202-78515 LUWP| 3100. 00000 3100. 00| 3100. 00000 3100. 00| 3100. 00000 3100. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [

0016 203-02000 10372.000 n8 | 15. 00000 155580. 00| 17. 00000 176324. 00| 15. 00000 155580. 00
EXCAVATI ON, COMVON | [

0017 203-02100 26810.000 n8 | 12. 00000 321720. 00| 10. 00000 268100. 00| 16. 00000 428960. 00
EXCAVATI ON, PEAT | |

0018 205-06931 68.200 My | 28. 00000 1909. 60| 78. 72000 5368. 70| 28. 00000 1909. 60
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |

0019 205-06933 22.000 EACH 55. 00000 1210. 00| 55. 00000 1210. 00| 55. 00000 1210. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0020 205-06934 5.300 My | 637. 00000 3376. 10| 637. 00000 3376. 10| 637. 00000 3376. 10
TEMPORARY MULCHI NG | | |

0021 205- 06937 2204.000 m | 4. 75000 10469. 00| 4. 75000 10469. 00| 4. 75000 10469. 00
TEMPORARY SI LT FENCE | | |

0022 206-93520 1410.000 n2 | 200. 00000 282000. 00| 87. 84000 123854. 40| 125. 00000 176250. 00
TEMPORARY SHEET PI LI NG | | |

0023 207-07498 35928.000 n2 | 3. 50000 125748. 00| 0. 01000 359. 28] 3. 50000 125748. 00
SUBGRADE TREATMENT, TYPE A | |

0024 207-07503 3260.000 n2 | 1. 75000 5705. 00| 3. 07000 10008. 20| 1. 75000 5705. 00
SUBGRADE TREATMENT, TYPE E | | |

0025 208-98709 LUWP| 6500. 00000 6500. 00| 7902. 00000 7902. 00| 6500. 00000 6500. 00
RESHAPE DI TCH | [ [

0026 211-02050 31505.000 n8 | 12. 00000 378060. 00| 14. 05000 442645, 25| 12. 00000 378060. 00
B BORROW | [ [

0027 211-07454 515.000 n8 | 13. 00000 6695. 00| 8. 35000 4300. 25| 13. 00000 6695. 00
STRUCTURE BACKFI LL | | [

0028 302-06464 5770.000 18 | 32. 00000 184640. 00| 45. 00000 259650. 00| 32. 00000 184640. 00
SUBBASE FOR PCCP | |

0030 402-07433 684.000 My | 43. 00000 29412. 00| 43.00000 29412. 00| 43. 00000 29412. 00
HVA SURFACE, TYPE B | | |

0031 402-07438 1151.000 My | 36. 00000 41436. 00| 36. 00000 41436. 00| 36. 00000 41436. 00
HVA | NTERVEDI ATE, TYPE B | | |

0032 402-07441 3743.000 My | 33. 00000 123519. 00| 33. 00000 123519. 00| 33. 00000 123519. 00
HVA BASE, TYPE B | |

0033 406- 05520 6.300 My | 330. 00000 2079. 00| 330. 00000 2079. 00| 330. 00000 2079. 00

ASPHALT FOR TACK COAT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT 1D : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPCRTE DI STR CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35 1106884 (3) 35-1139301

|
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COVPANY, |E & B PAVING | NC.
LINE NO/ ITEM CCDE / ALT |

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeaooo-

0034 501- 06266 LUWP| 5000. 00000 5000.00]  20000. 00000 20000. 00| 7766. 06000 7766. 06
PROFI LOGRAPH, PCCP | | [

0035 501- 06323 30431.000 n2 | 50.00000  1521550. 00| 56.00000  1704136. 00| 55. 32000 1683442. 92
QC/ QA PCCP, 300 nm | | [

0036 501-06727 LUWP| 5000. 00000 5000.00]  15000. 00000 15000. 00| 2799. 47000 2799. 47
CORI NG, PCCP | | |

0037 503- 05240 5570.000 m | 30. 00000 167100. 00| 27.00000 150390. 00| 24. 64000 137244. 80
D-1 CONTRACTI ON JO NT | | |

0038 507-07479 29.000 My | 140. 00000 4060. 00| 140. 00000 4060. 00| 140. 00000 4060. 00
HVA PARTI AL DEPTH PATCH NG | | |

0039 601-01625 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | [

0040 601-06228 2.000 EACH  55900. 00000 111800.00]  55900. 00000 111800.00]  55900. 00000 111800. 00
| MPACT ATTENUATOR, CR, W, TL-3 | [

0041 601-94689 1.000 EACH 2100. 00000 2100. 00| 2100. 00000 2100. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, CS | |

0042 601-99105 922.020 m | 41. 15000 37941. 12| 41. 15000 37941. 12| 41. 15000 37941. 12
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0043 605- 06090 750.000 m | 22.00000 16500. 00| 33. 00000 24750. 00| 30. 12000 22590. 00
CURB, | NTEGRAL, OONCRETE | |

0044 605-06140 620.000 m | 40. 00000 24800. 00| 51. 00000 31620. 00| 40. 00000 24800. 00
CURB AND GUTTER CONCRETE | | |

0045 605- 06255 690.000 n2 | 70. 00000 48300. 00| 97. 00000 66930. 00| 97. 00000 66930. 00
CENTER CURB, D, CONCRETE | |

0046 605-94811 6.000 EACH 515. 00000 3090. 00| 650. 00000 3900. 00| 515. 00000 3090. 00
CURB TURNOUT | | |

0047 607-90826 7.000 EACH 150. 00000 1050. 00| 650. 00000 4550. 00| 150. 00000 1050. 00
GUTTER TURNOUT, CONCRETE | |

0048 611-05330 966.000 n2 | 40. 00000 38640. 00| 48. 00000 46368. 00| 40. 00000 38640. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | |

0049 615- 06490 18.000 EACH 108. 00000 1944. 00| 108. 00000 1944. 00| 106. 00000 1908. 00
RIGHT OF WAY MARKER | | |

0050 615- 06505 10. 000 EACH 480. 00000 4800. 00| 480. 00000 4800. 00| 480. 00000 4800. 00
MONUMENT, B | [ |

0051 615-06510 1.000 EACH 420. 00000 420. 00| 420. 00000 420. 00| 420. 00000 420. 00
MONUMENT, C | | |

0052 615-06515 16.000 EACH 110. 00000 1760. 00| 110. 00000 1760. 00| 110. 00000 1760. 00
MONUMENT, D | | |

0053 615- 06527 1.000 EACH 425. 00000 425. 00| 425. 00000 425. 00| 425. 00000 425. 00

MONUVENT, SECTI ON CORNER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT 1D : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35 1106884 (3) 35-1139301

|
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COMPANY, |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R e S e e

0054 621-01004 2.000 EACH| 975. 00000 1950. 00| 975. 00000 1950. 00| 975. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0055 621- 02468 624.000 kg | 4. 22000 2633. 28| 4. 22000 2633. 28| 4. 22000 2633. 28
SEED M XTURE, GRASS, 1 | | |

0056 621- 06545 2.900 My | 678. 00000 1966. 20| 676. 00000 1960. 40| 678. 00000 1966. 20
FERTI LI ZER | | |

0057 621- 06548 7.000 kg | 55. 00000 385. 00| 55. 00000 385. 00| 55. 00000 385. 00
SEED M XTURE, CV | | |

0058 621- 06554 468.000 kg | 8. 20000 3837. 60| 8. 20000 3837. 60| 8. 20000 3837. 60
SEED M XTURE, U | | |

0059 621- 06557 128.000 kg | 9. 65000 1235. 20| 9. 65000 1235. 20| 9. 65000 1235. 20
SEED M XTURE, T | | |

0060 621- 06565 20.000 My | 517. 00000 10340. 00| 517. 00000 10340. 00| 517. 00000 10340. 00
MULCHI NG MATERI AL | |

0061 621-06574 3629.000 n2 | 4. 42000 16040. 18| 4. 42000 16040. 18| 4. 42000 16040. 18
SODDI NG | | |

0062 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | |

0063 622-91786 175.000 EACH 10. 00000 1750. 00| 10. 00000 1750. 00| 10. 00000 1750. 00
SEEDLI NG | | |

0064 702-90915 3.000 n8 | 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
CONCRETE, A | | |

0065 715-05048 2817.000 m | 13. 00000 36621. 00| 12. 00000 33804. 00| 13. 00000 36621. 00
Pl PE, TYPE 4, C RCULAR, 150 nmm | |

0066 715-05053 387.000 m | 20. 00000 7740. 00| 39. 00000 15093. 00| 20. 00000 7740. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | [ |

0067 715-05119 51.000 m | 83. 00000 4233. 00| 95. 00000 4845. 00| 83. 00000 4233. 00
PI PE, TYPE 1, CRCULAR 375 nm | | |

0068 715-05149 572.000 m | 78. 00000 44616. 00| 89. 00000 50908. 00| 78. 00000 44616. 00
Pl PE, TYPE 2, C RCULAR, 300 nm | | |

0069 715-05154 160.000 m | 120. 00000 19200. 00| 111. 00000 17760. 00| 120. 00000 19200. 00
PI PE, TYPE 2, C RCULAR 600 nmm | | |

0070 715-46000 9.000 EACH 250. 00000 2250. 00| 250. 00000 2250. 00| 250. 00000 2250. 00
Pl PE END SECTI ON, 300 nm [ [

0071 715-46005 4.000 EACH 300. 00000 1200. 00| 275. 00000 1100. 00| 300. 00000 1200. 00
Pl PE END SECTI ON, 375 nm | [

0072 718-06531 19. 000 EACH 500. 00000 9500. 00| 200. 00000 3800. 00| 500. 00000 9500. 00
OUTLET PROTECTOR, 3 | | |

0073 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 00000 3000. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT 1D : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPCRTE DI STR CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35-1106884 (3) 35-1139301

|
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COMPANY, |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o s o m o e o e et e e e et et e o e o e o e e o e e e e e e e e e e e e oo oo

0074 718-52610 314.000 n8 | 35. 00000 10990. 00| 25. 00000 7850. 00| 35. 00000 10990. 00
AGGREGATE FOR UNDERDRAI NS | | [

0075 718-99153 2660.000 n2 | 1. 25000 3325. 00| 1. 20000 3192. 00| 1. 25000 3325. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0076 720-45030 4.000 EACH| 1050. 00000 4200. 00| 1400. 00000 5600. 00| 1050. 00000 4200. 00
I NLET, E7 | | |

0077 720-45035 1.000 EACH| 1230. 00000 1230. 00| 1400. 00000 1400. 00| 1230. 00000 1230. 00
I NLET, F7 | | |

0078 720- 45045 2.000 EACH 1310. 00000 2620. 00| 1500. 00000 3000. 00| 1310. 00000 2620. 00
I NLET, J10 | | [

0079 720- 45065 1.000 EACH 3445. 00000 3445, 00| 2100. 00000 2100. 00| 3445. 00000 3445. 00
I NLET, N12 | | |

0080 720- 45250 2.000 EACH 1560. 00000 3120. 00| 2600. 00000 5200. 00| 1560. 00000 3120. 00
CATCH BASI N, K10 | |

0081 720-45400 1.000 EACH| 1730. 00000 1730. 00| 1500. 00000 1500. 00| 1730. 00000 1730. 00
MANHOLE, A4 | |

0082 720-92492 2.000 EACH 4010. 00000 8020. 00| 1500. 00000 3000. 00| 4010. 00000 8020. 00
MANHOLE, B | | |

0083 720-93979 1.000 EACH 3010. 00000 3010. 00| 2300. 00000 2300. 00| 3010. 00000 3010. 00
CATCH BASIN, W | | [

0084 720-98174 8.000 EACH 1730. 00000 13840. 00| 2300. 00000 18400. 00| 1730. 00000 13840. 00
I NLET, B15 | | [

0085 720- 98555 1.000 EACH| 1730. 00000 1730. 00| 2300. 00000 2300. 00| 1730. 00000 1730. 00
I NLET, C15 | | [

0086 801-04308 6.000 EACH 383. 00000 2298. 00| 383. 00000 2298. 00| 383. 00000 2298. 00
ROAD CLOSURE S| GN ASSEMBLY | | [

0087 801-06207 13588.000 m 2. 66000 36144. 08| 2. 66000 36144. 08| 2. 66000 36144. 08
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |

0088 801-06211 11.000 EACH| 89. 00000 979. 00| 89. 00000 979. 00| 89. 00000 979. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG, | | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |

0089 801-06640 44.000 EACH 124. 00000 5456. 00| 124.00000 5456. 00| 124. 00000 5456. 00
CONSTRUCTI ON SIGN, A | | |

0090 801- 06645 11.000 EACH 38. 00000 418. 00| 38. 00000 418. 00| 38. 00000 418. 00
CONSTRUCTI ON SIGN, B | | |

0091 801-06649 55.000 EACH 4. 98000 273. 90| 4. 98000 273. 90| 4. 98000 273. 90
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |

0092 801-06710 1080.000 DAY | 10. 00000 10800. 00| 10. 00000 10800. 00| 10. 00000 10800. 00
FLASH NG ARROW SI GN | | |

0093 801-06775 LUMP|  17637. 00000 17637.00]  27500. 00000 27500. 00|  17637. 00000 17637. 00

MAI NTAI NI NG TRAFFI C [ [



CONDUI T, STEEL, GALVANI ZED, 50 nmm [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035114 | (2) 351106884 | (3) 35-1139301
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COVPANY, | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRI CE AMONT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T ey
0094 801-07118 70.000 m | 52. 18000 3652. 60| 52. 20000 3654. 00| 52. 18000 3652. 60
BARRI CADE, |11-A | |
0095 801-07119 30.000 m | 51. 25000 1537. 50| 51. 25000 1537. 50| 51. 25000 1537. 50
BARRI CADE, |11-B | |
0096 801-09133 3.000 EACH 7993. 00000 23979. 00| 7993. 00000 23979. 00| 7993. 00000 23979. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | [ |
0097 801-94295 20.000 EACH| 175. 00000 3500. 00| 175. 00000 3500. 00| 175. 00000 3500. 00
S| GNAL HEAD, RELOCATE | | |
0098 802- 05701 59.200 m | 54. 60000 3232. 32| 54. 60000 3232. 32| 54. 60000 3232.32
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | | |
0099 802-07158 1.000 EACH| 3200. 00000 3200. 00| 3200. 00000 3200. 00| 3200. 00000 3200. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | [
FOUNDATI ON, | [ | [
0100 802-07159 1.000 EACH 2900. 00000 2900. 00| 2900. 00000 2900. 00| 2900. 00000 2900. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FCUNDATI ON, | | | | |
0101 802-76015 14.640 n2 | 160. 00000 2342. 40| 160. 00000 2342. 40| 160. 00000 2342. 40
SI G\, PANEL, ENCAPSULATED LENS W TH LEGEND) | |
0102 802-76025 13.410 n2 | 155. 00000 2078. 55| 155. 00000 2078. 55| 155. 00000 2078. 55
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm THI CKNESS | |
0103 802-76035 4.520 n2 | 185. 00000 836. 20| 185. 00000 836. 20| 185. 00000 836. 20
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS | | |
0104 802- 76135 1.000 EACH 8575. 00000 8575. 00| 8575. 00000 8575. 00| 8575. 00000 8575. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SINGLE ARM [ [ [
0105 802-76140 1.000 EACH  14230.00000 14230.00|  14230. 00000 14230.00|  14230. 00000 14230. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER [ [
DOUBLE ARM | | |
0106 802-76175 4.800 m | 480. 00000 2304. 00| 480. 00000 2304. 00| 480. 00000 2304. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | [ [
0107 805-01815 6.000 EACH| 1390. 00000 8340. 00| 1390. 00000 8340. 00| 1390. 00000 8340. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | [
0108 805-01842 10. 000 EACH| 630. 00000 6300. 00| 630. 00000 6300. 00| 630. 00000 6300. 00
HANDHOLE, S| GNAL | | [
0109 805- 01844 860.000 m | 33. 50000 28810. 00| 33. 50000 28810. 00| 33. 50000 28810. 00
I
|

UNDERGROUND |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE @ 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35 1035114 | (2) 35 1106884 | (3) 35-1139301
| SUPERI OR CONSTRUCTI ON GO | ELLAS CONSTRUCTI ON COMPANY, |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0110 805-78100 2.000 EACH 7400. 00000 14800. 00| 7400. 00000 14800. 00| 7400. 00000 14800. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0111 805- 78205 15.000 EACH 580. 00000 8700. 00| 580. 00000 8700. 00| 580. 00000 8700. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0112 805-78215 2.000 EACH 585. 00000 1170. 00| 585. 00000 1170. 00| 585. 00000 1170. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0113 805- 78245 2.000 EACH 1550. 00000 3100. 00| 1550. 00000 3100. 00| 1550. 00000 3100. 00
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 305 mm RED, AMVBER | | |
GREEN | | |
0114 805-78415 5.000 EACH 1200. 00000 6000. 00| 1200. 00000 6000. 00| 1200. 00000 6000. 00
SPAN, CATENARY, AND TETHER | [ [
0115 805- 78420 5.000 EACH 175. 00000 875. 00| 175. 00000 875. 00| 175. 00000 875. 00
DI SCONNECT HANGER | | |
0116 805- 78445 2.000 EACH 510. 00000 1020. 00| 510. 00000 1020. 00| 510. 00000 1020. 00
SI GNAL SERVI CE | | |
0117 805- 78467 100.000 m | 5. 30000 530. 00| 5. 30000 530. 00| 5. 30000 530. 00
SI GNAL CABLE, 3C 8GA. | | |
0118 805- 78470 2160.000 m | 1. 85000 3996. 00| 1. 85000 3996. 00| 1. 85000 3996. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0119 805- 78485 610.000 m | 3. 35000 2043. 50| 3. 35000 2043. 50| 3. 35000 2043. 50
SI GNAL CABLE, 5C 14GA | | |
0120 805- 78490 330.000 m | 3. 75000 1237. 50| 3. 75000 1237. 50| 3. 75000 1237.50
SI GNAL CABLE, 7C 14GA | | |
0121 805- 78510 1620.000 m | 2. 75000 4455, 00| 2. 75000 4455, 00| 2. 75000 4455, 00
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0122 805-78785 14.000 EACH 470. 00000 6580. 00| 470. 00000 6580. 00| 470.00000 6580. 00
SI GNAL DETECTCR HOUSI NG | | |
0123 805-78795 640.000 m 21. 00000 13440. 00| 21. 00000 13440. 00| 21. 00000 13440. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0124 805-78925 2.000 EACH 760. 00000 1520. 00| 760. 00000 1520. 00| 760. 00000 1520. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0125 805-81032 6.000 EACH 2550. 00000 15300. 00| 2550. 00000 15300. 00| 2550. 00000 15300. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0126 805-92504 9.000 EACH 310. 00000 2790. 00| 310. 00000 2790. 00| 310. 00000 2790. 00
LOCP DETECTOR DELAY ANPLIFIER 2 CHANNEL| | |
0127 808-03002 760.000 m | 1. 21000 919. 60| 1. 21000 919. 60| 1. 21000 919. 60
|

LI NE, EPOXY, BROKEN, WH TE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35 1106884 (3) 35-1139301

|
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COMPANY, | E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e e e e e ot e e e e e e e e e et e e e e e e e e meemeemeaooo-

0128 808-03631 3400.000 m | 1. 21000 4114. 00| 1. 21000 4114. 00| 1. 21000 4114. 00
LINE, EPOXY, SOLID, WH TE, 100 nm | | |

0129 808- 03632 1875.000 m | 1. 21000 2268. 75| 1. 21000 2268. 75| 1. 21000 2268. 75
LINE, EPOXY, SOLID, YELLOW 100 mm | | |

0130 808- 05534 52.000 m | 2. 62000 136. 24| 2. 62000 136. 24| 2. 62000 136. 24
LINE, EPOXY, SCLID, WHI TE, 200 nm | | |

0131 808-06716 1452.000 m | 3. 94000 5720. 88| 3. 94000 5720. 88| 3. 94000 5720. 88
LI NE, REMOVE | | [

0132 808-07310 455.000 m | 10. 40000 4732. 00| 10. 40000 4732. 00| 10. 40000 4732. 00

TRANSVERSE MARKI NGS, EPOXY, SOLID, | | I
YELLOW CROSSHATCH, 300 mm | |

0133 808- 74805 72.000 m | 10. 40000 748. 80| 10. 40000 748. 80| 10. 40000 748. 80
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mMm | |

0134 808- 74807 11. 000 EACH 49. 92000 549. 12| 49. 92000 549. 12| 49. 92000 549. 12

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARRONS | |

0135 808- 74808 4.000 EACH 67. 60000 270. 40| 67. 60000 270. 40| 67. 60000 270. 40
PAVEMENT NESSAGE MARKI NGS, EPOXY, WORD | | [
(O\LY) I I I

0136 808- 74809 2.000 EACH 198. 25000 396. 50| 198. 20000 396. 40| 198. 25000 396. 50
PAVEMENT NESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR | I I

0137 808-75998 132.000 EACH 47. 48000 6267. 36| 47. 48000 6267. 36| 47. 48000 6267. 36
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0138 808-98000 1320.000 m | 2. 62000 3458. 40| 2. 62000 3458. 40| 2. 62000 3458. 40
LINE, EPOXY, SOLID, YELLOW 200 mm | | |

0139 303-08210 300.000 My | 20. 00000 6000. 00| 16. 75000 5025. 00| 20. 00000 6000. 00

COVPACTED AGGREGATE NO. 53, TEMPORARY | |
FOR DRI VEWAYS | | |

0140 301-07448 1977.000 My | 17. 00000 33609. 00| 15. 50000 30643. 50| 17. 00000 33609. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
SECTI ON TOTALS | $ 4,955, 258. 88| $ 5,014, 986. 21| $ 5,149, 187.81
------------------------------------------ o m m et o e et e e et e m e o e e et e e e e m e eemeeoeaoo--

CONTRACT TOTALS | $ 4,955, 258. 88| $ 5,014, 986. 21| $ 5,149,6187.81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105- 06845 LUMP|  50000. 00000 50000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-06904 1.000 EACH 227. 80000 227. 80| |
PHONE( SUPERVI SOR) | | |
0003 105- 06905 4.000 EACH 113. 90000 455. 60| |
PHONE( | NSPECTOR) | | |
0004 105- 06906 18.000 MOS | 113. 90000 2050. 20| [
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105-07039 18.000 MOS | 2620. 35000 47166. 30| |
FIELD OFFICE, B | [ [
0006 110-01001 LUMP|  275000. 00000 275000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0007 201-52370 LUMP|  51500. 00000 51500. 00| |
CLEARI NG RI GHT OF WY | | |
0008 202-02236 2453.000 n2 | 2.70000 6623. 10| |
SURFACE, REMOVE | | |
0009 202-02240 19200.000 n2 | 9. 00000 172800. 00| |
PAVEMENT REMOVAL | | |
0010 202-02241 595.000 m | 9. 10000 5414. 50| |
GUARDRAI L, REMOVE [ | [
0011 202-02273 912.000 n2 | 12. 40000 11308. 80| |
CENTER CURB, CONCRETE, REMOVE | [ [
0012 202-74040 1.000 EACH 427. 17000 427. 17| |
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | |
0013 202-74045 1.000 EACH 54. 70000 54. 70| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| [ |
0014 202-74055 1.000 EACH 2335. 10000 2335. 10| [
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0015 202- 78515 LUMP| 3531. 15000 3531. 15] |
TRAFFI C SI GNAL EQUI PNENT, REMOVE | | |
0016 203-02000 10372.000 n8 | 27.00000 280044. 00| [
EXCAVATI ON,  COVMON | | |
0017 203-02100 26810.000 n8 | 9. 65000 258716. 50| |
EXCAVATI ON, PEAT | | [
0018 205-06931 68.200 My | 62. 65000 4272. 73| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | [
0019 205-06933 22.000 EACH 62. 65000 1378. 30| |
I

TEMPORARY DI TCH | NLET PROTECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/03/04
PAGE : 190 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 RQUTE : 12
CALL CRDER @ 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 35 0918397 | |
| R ETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

ASPHALT FOR TACK COAT | |

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0020 205-06934 5.300 My | 725. 60000 3845. 68| |
TEMPORARY MULCHI NG [ | [
0021 205- 06937 2204.000 m | 5. 40000 11901. 60| |
TEMPORARY SI LT FENCE | | |
0022 206- 93520 1410.000 n2 | 133. 30000 187953. 00| |
TEMPORARY SHEET PI LI NG | | |
0023 207-07498 35928.000 n2 | 1. 00000 35928. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0024 207-07503 3260.000 n2 | 1. 00000 3260. 00| |
SUBGRADE TREATMENT, TYPE E | | |
0025 208-98709 LUMP|  10000. 00000 10000. 00| |
RESHAPE DI TCH | | [
0026 211-02050 31505. 000 | 13. 70000 431618. 50| |
B BORROW | | |
0027 211-07454 515.000 n8 | 0. 01000 5. 15| |
STRUCTURE BACKFI LL | | |
0028 302-06464 5770.000 n8 | 50. 25000 289942. 50| |
SUBBASE FOR PCCP | | |
0030 402-07433 684.000 My | 58. 00000 39672. 00| |
HVA SURFACE, TYPE B | [ |
0031 402-07438 1151.000 My | 41. 00000 47191. 00| |
HVA | NTERVEDI ATE, TYPE B | [ [
0032 402-07441 3743.000 My | 37. 00000 138491. 00| |
HVA BASE, TYPE B | | [
0033 406- 05520 6.300 My | 168. 00000 1058. 40| |
I
0034 501-06266 LUMP| 2400. 00000 2400. 00| |
PROFI LOGRAPH, PCCP | | |
0035 501-06323 30431.000 n2 | 57.00000  1734567. 00| |
QC/ QA PCCP, 300 mm | | |
0036 501-06727 LUVP| 3700. 00000 3700. 00| |
CORI NG, PCCP [ [ [
0037 503-05240 5570.000 m | 37. 00000 206090. 00| |
D-1 CONTRACTI ON JOI NT [ | [
0038 507-07479 29.000 My | 215. 00000 6235. 00| |
HVA PARTI AL DEPTH PATCH NG | | |
0039 601-01625 1.000 EACH 1366. 90000 1366. 90| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | [
0040 601-06228 2.000 EACH  63676.21000 127352. 42| |
|

| MPACT ATTENUATOR, CR, W, TL-3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 RQUTE : 12
CALL CRDER @ 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 35 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e o e e e et e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0041 601- 94689 1.000 EACH 2392. 05000 2392. 05| |
GUARDRAI L END TREATMENT, CS | | |
0042 601-99105 922.020 m | 46. 85000 43196. 64| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0043 605- 06090 750.000 m | 46. 00000 34500. 00 |
CURB, | NTEGRAL, CONCRETE | | |
0044 605-06140 620.000 m | 50. 00000 31000. 00| |
CURB AND GUTTER, CONCRETE | | |
0045 605- 06255 690.000 n2 | 110. 00000 75900. 00| |
CENTER CURB, D, CONCRETE | | |
0046 605-94811 6.000 EACH 1722. 05000 10332. 30| |
CURB TURNOUT | | |
0047 607-90826 7.000 EACH 1675. 45000 11728. 15| |
GUTTER TURNOUT, CONCRETE | | |
0048 611-05330 966.000 n2 | 60. 00000 57960. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
150 mm | | |
0049 615- 06490 18.000 EACH 123. 00000 2214. 00| |
R GHT OF WAY MARKER | | |
0050 615-06505 10. 000 EACH 546. 75000 5467. 50| |
MONUVENT, B | | |
0051 615-06510 1.000 EACH 478. 40000 478. 40| |
MONUMVENT, C | | |
0052 615-06515 16.000 EACH 125. 30000 2004. 80| |
MONUMENT, D | | |
0053 615- 06527 1.000 EACH 484. 10000 484.10] |
MONUMENT, SECTI ON CORNER | | |
0054 621-01004 2.000 EACH 1110. 63000 2221. 26 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621-02468 624.000 kg | 4. 80000 2995. 20| |
SEED M XTURE, GRASS, 1 | | |
0056 621-06545 2.900 My | 772. 30000 2239. 67| |
FERTI LI ZER | | |
0057 621-06548 7.000 kg | 62. 65000 438. 55| |
SEED M XTURE, CV | | |
0058 621-06554 468.000 kg | 9. 35000 4375. 80| |
SEED M XTURE, U | | |
0059 621-06557 128.000 kg | 11. 00000 1408. 00| |
SEED M XTURE, T | | |
0060 621-06565 20.000 My | 588. 92000 11778. 40| |
I

MULCHI NG MATERI AL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 RQUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0061 621-06574 3629.000 n2 | 5. 05000 18326. 45| |
SODDI NG | | |
0062 622-52436 2.000 EACH 28. 50000 57. 00| |
SIG\, DO NOT MOWCR SPRAY | | |
0063 622-91786 175.000 EACH 11. 40000 1995. 00| |
SEEDLI NG | [ [
0064 702-90915 3.000 n8 | 356. 60000 1069. 80| |
CONCRETE, A | | |
0065 715-05048 2817.000 m | 13. 65000 38452. 05| |
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0066 715-05053 387.000 m | 44. 40000 17182. 80| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0067 715-05119 51.000 m | 108. 20000 5518. 20| |
PIPE, TYPE 1, O RCULAR 375 nm | | |
0068 715-05149 572.000 m | 101. 40000 58000. 80| |
PIPE, TYPE 2, O RCULAR 300 nm | [ [
0069 715-05154 160.000 m | 126. 45000 20232. 00| |
PIPE, TYPE 2, CIRCULAR 600 nm | [ |
0070 715-46000 9.000 EACH 284. 75000 2562. 75| |
Pl PE END SECTION, 300 mm | | |
0071 715-46005 4.000 EACH 313. 26000 1253. 04| |
Pl PE END SECTION, 375 mm | | |
0072 718-06531 19.000 EACH 227. 80000 4328. 20| |
OUTLET PROTECTOR 3 | | |
0073 718-06532 1000.000 m | 3. 75000 3750. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ | [
0074 718-52610 314.000 n8 | 28. 50000 8949. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0075 718-99153 2660.000 12 | 1. 35000 3591. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0076 720-45030 4.000 EACH| 1594. 70000 6378. 80| |
I NLET, E7 | | |
0077 720-45035 1.000 EACH 1594. 70000 1594. 70| |
| NLET, F7 | | |
0078 720- 45045 2.000 EACH 1708. 60000 3417. 20 |
I NLET, J10 | [ [
0079 720- 45065 1.000 EACH 2392. 05000 2392. 05| |
I NLET, NI12 | | |
0080 720- 45250 2.000 EACH 2961. 69000 5923. 38| |
CATCH BASI N, K10 | | |
0081 720- 45400 1.000 EACH 1708. 60000 1708. 60| |
I

MANHOLE, A4 | |



CANTI LEVER TRAFFI C SI GN SUPPORT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORIE DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e et e e e e e e m e e e e meemmeeoo-
0082 720-92492 2.000 EACH 1708. 60000 3417. 20| |
MANHOLE, B | [ |
0083 720-93979 1.000 EACH 2619. 90000 2619. 90| |
CATCH BASIN, W | | |
0084 720-98174 8.000 EACH 2619. 90000 20959. 20| |
I NLET, B15 | | |
0085 720- 98555 1.000 EACH| 2619. 90000 2619. 90| |
INLET, C15 | | [
0086 801-04308 6.000 EACH| 436. 25000 2617. 50| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0087 801-06207 13588.000 m | 3. 05000 41443 40| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | [
0088 801-06211 11.000 EACH 101. 40000 1115. 40| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0089 801-06640 44,000 EACH 136. 69000 6014. 36| |
CONSTRUCTI ON SIGN A | | |
0090 801-06645 11.000 EACH 43. 30000 476. 30| |
CONSTRUCTI ON SI GN, B | | [
0091 801-06649 55.000 EACH| 5. 65000 310. 75| |
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0092 801-06710 1080. 000 DAY | 11. 40000 12312. 00| |
FLASH NG ARROW SI GN | | |
0093 801-06775 LUMP|  75000. 00000 75000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0094 801-07118 70.000 m | 59. 45000 4161. 50| |
BARRI CADE, |11-A | | [
0095 801-07119 30.000 m | 58. 40000 1752. 00| |
BARRI CADE, I11-B | | [
0096 801-09133 3.000 EACH 9104. 65000 27313. 95| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0097 801-94295 20.000 EACH 199. 35000 3987. 00| |
SI GNAL HEAD, RELOCATE | | |
0098 802-05701 59.200 m | 62. 20000 3682. 24| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0099 802-07158 1.000 EACH 3645. 15000 3645. 15| |
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | [ | [
0100 802-07159 1.000 EACH 3303. 30000 3303. 30| |
I
|

FCOUNDATI ON, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT]| AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0101 802- 76015 14.640 n2 | 182. 26000 2668. 29| [
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND)| | |
0102 802- 76025 13.410 n2 | 176. 55000 2367. 54| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0103 802- 76035 4.520 n2 | 210. 75000 952. 59| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | [ [
0104 802-76135 1.000 EACH 9767. 60000 9767. 60| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ |
SINGLE ARM | | |
0105 802- 76140 1.000 EACH  16209. 05000 16209. 05 |
OVERHEAD S| GN STRUCTURE, CANTI LEVER [ [ [
DOUBLE ARM | | |
0106 802-76175 4.800 m | 546. 75000 2624. 40| |
VALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | [ |
0107 805-01815 6.000 EACH 1583. 30000 9499. 80| [
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0108 805-01842 10. 000 EACH 717. 60000 7176. 00| |
HANDHOLE, S| GNAL | | |
0109 805-01844 860.000 m | 38. 15000 32809. 00| |
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0110 805-78100 2.000 EACH 8429. 15000 16858. 30| |
CONTRCLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0111 805- 78205 15. 000 EACH 660. 65000 9909. 75] [
TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0112 805-78215 2.000 EACH 666. 35000 1332. 70| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER ARROWN GREEN ARROW | | |
0113 805- 78245 2.000 EACH 1765. 55000 3531. 10| |
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMMVED, 3 FACE, 305 nm RED, AMBER | | |
GREEN | [ |
0114 805-78415 5.000 EACH 1366. 90000 6834. 50| |
SPAN, CATENARY, AND TETHER | | |
0115 805- 78420 5.000 EACH 199. 35000 996. 75| |
I

DI SCONNECT HANGER |



PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 190 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 265, 910. 76 ROUTE : 12
CALL ORDER : 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0116 805- 78445 2.000 EACH 580. 95000 1161. 90| |
SI GNAL SERVI CE | | |
0117 805- 78467 100.000 m | 6. 05000 605. 00| |
SI GNAL CABLE, 3C 8GA. | |
0118 805- 78470 2160.000 m | 2. 10000 4536. 00| |
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA [ [ [
0119 805- 78485 610.000 m | 3. 80000 2318. 00| |
SI GNAL CABLE, 5C 14GA. | | [
0120 805- 78490 330.000 m | 4. 25000 1402. 50| |
SI GNAL CABLE, 7C 14GA. | | |
0121 805-78510 1620.000 m | 3. 25000 5265. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0122 805-78785 14.000 EACH 535. 35000 7494. 90| |
SI GNAL DETECTOR HOUSI NG | | |
0123 805-78795 640.000 m | 23. 90000 15296. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0124 805-78925 2.000 EACH 865. 73000 1731. 46 |
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0125 805-81032 6.000 EACH 2904. 73000 17428. 38| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0126 805-92504 9.000 EACH 353. 10000 3177. 90| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ |
0127 808-03002 760.000 m | 1. 40000 1064. 00| |
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |
0128 808-03631 3400.000 m | 1. 40000 4760. 00| |
LINE, EPOXY, SOLID, WH TE, 100 mm | | [
0129 808-03632 1875.000 m | 1. 40000 2625. 00| |
LINE, EPOXY, SOLID, YELLON 100 nm | | [
0130 808-05534 52.000 m | 3. 00000 156. 00| |
LINE, EPOXY, SOLID, WH TE, 200 nm | | |
0131 808-06716 1452.000 m | 1. 70000 2468. 40| |
LI NE, REMOVE | | |
0132 808-07310 455.000 m | 11. 22000 5105. 10 [
TRANSVERSE MARKI NGS, EPOXY, SOLI D, | | |
YELLON CROSSHATCH, 300 nm | | |
0133 808- 74805 72.000 m | 21. 93000 1578. 96| |
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 mm | [ [
0134 808- 74807 11.000 EACH 56. 85000 625. 35| |
I
|

| NDI CATI ONS ARROWS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04

PAGE : 190 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 265, 910. 76 RQUTE : 12
CALL CRDER @ 190 CONTRACT ID : R -25756-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

COMPACTED AGGREGATE NO 53, TEMPORARY | |
FOR DRI VEWAYS | |

------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0135 808- 74808 4.000 EACH 150. 36000 601. 44] |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I I |
0136 808- 74809 2.000 EACH 225. 80000 451. 60| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR I I I
0137 808- 75998 132.000 EACH 54. 10000 7141. 20| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0138 808- 98000 1320.000 m | 3. 00000 3960. 00| |
LINE, EPOXY, SOLID, YELLOW 200 mm | | |
0139 303-08210 300.000 My | 20. 00000 6000. 00| |
|
0140 301-07448 1977.000 My | 15. 00000 29655. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
SECTI ON TOTALS | $ 5,432, 579. 25]| |
------------------------------------------ S B

CONTRACT TOTALS | $ 5,432, 579. 25| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -1
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/14/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0821016
0821016
0821016
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 7,838,000.00 100. 0000%
2 351917625 M LESTONE CONTRACTORS, L. P. $ 7,907, 209. 12 100. 8829%
3 351698047 GRADEX, | NC. $ 7,994, 738.20 101. 9997%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 8,487, 600.00 108. 2878%
| (1) 35- 1139301 | (2) 35-1917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m ot o e et e et e m e e e e e et e e e e e e e e e e e eemeeoeaoo--
SECTION 0001 S| GNI NG
I I I
0001 105- 06845 LUMP|  84320. 00000 84320.00| 134017. 00000 134017.00] 115000. 00000 115000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-06906 240.000 MOS | 80. 00000 19200. 00| 100. 90000 24216. 00 50. 00000 12000. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
0003 105- 07040 24.000 MOS | 2200. 00000 52800. 00| 2757. 84000 66188. 16]| 2500. 00000 60000. 00
FIELD OFFICE, C | | |
0004 108-01614 LUWP| 8000. 00000 8000.00]  21409. 81000 21409. 81| 9000. 00000 9000. 00
PARTNERI NG OVERHEAD | | |
0005 110-01001 LUMP|  391900. 00000 391900.00]  329915. 00000 329915.00] 405000. 00000 405000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  120000. 00000 120000.00]  60968. 10000 60968. 10|  150000. 00000 150000. 00
CLEARI NG RI GHT OF WY | | |
0007 202-02241 479.000 m | 9. 00000 4311. 00| 5. 67000 2715. 93| 9. 45000 4526. 55
GUARDRAI L, REMOVE [ [ [
0008 202-02928 3.000 EACH 535. 00000 1605. 00| 312. 87000 938. 61 535. 00000 1605. 00
CATCH BASI N, REMOVE | [ [
0009 202-03000 LUWP| 9000. 00000 9000. 00| 8474. 00000 8474. 00| 9000. 00000 9000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO 18C | | |
0010 202- 74040 1.000 EACH 150. 00000 150. 00| 154. 64000 154. 64 430. 00000 430. 00
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0011 202-78515 LUMP| 3500. 00000 3500. 00| 3608. 15000 3608. 15| 2385. 00000 2385. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | |
0012 202-91385 10. 000 EACH| 535. 00000 5350. 00| 312. 87000 3128. 70]| 535. 00000 5350. 00
I

I NLET, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 202-91840 500.000 m | 7. 00000 3500. 00 5. 15000 2575. 00| 4. 75000 2375. 00
FENCE, CHAIN LINK, REMOVE | |
0014 202-93047 1.000 EACH 655. 00000 655. 00| 625. 74000 625. 74| 655. 00000 655. 00
MANHOLE, REMOVE | | |
0015 202-96133 1102.000 m | 52. 00000 57304. 00| 46. 11000 50813. 22| 52. 00000 57304. 00
Pl PE, REMOVE | [ |
0016 202- 98695 LUMP| 1450. 00000 1450. 00| 2061. 80000 2061. 80| 1450. 00000 1450. 00
VELL, REMOVE , 1 | | |
0017 202-98695 LUWP| 1450. 00000 1450. 00| 2061. 80000 2061. 80| 1450. 00000 1450. 00
WELL, REMOVE , 2 | |
0018 203-02000 41834.000 n8 | 18. 78000 785642. 52| 20. 80000 870147. 20| 17. 41000 728329. 94
EXCAVATI ON,  COVMON [ [
0019 203-02080 5.000 km |  30000.00000 150000. 00| 1. 12000 5.60|  30000. 00000 150000. 00
LI NEAR GRADI NG [ [ [
0020 203- 05859 1225.000 n8 | 21. 00000 25725. 00| 14. 11000 17284. 75| 21. 00000 25725. 00
FILL , SEPTIC TANK | | [
0021 205-06931 456.000 My | 25. 00000 11400. 00| 63. 25000 28842. 00| 25. 00000 11400. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | [
0022 205-06933 26.000 EACH 58. 00000 1508. 00| 59. 79000 1554. 54 61. 00000 1586. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0023 205- 06936 300.000 My | 25. 00000 7500. 00| 63. 50000 19050. 00| 25. 00000 7500. 00
TEMPORARY SEDI MENT TRAP | | |
0024 205-06937 65.000 m | 4.00000 260. 00| 4.12000 267. 80| 4. 20000 273. 00
TEMPORARY SI LT FENCE | | |
0025 207-04868 1800.000 My | 91. 00000 163800. 00| 93. 81000 168858. 00| 95. 55000 171990. 00
LI ME- KI LN DUST | | |
0026 207-07498 104921.000 n2 | 3. 80000 398699. 80| 5. 33000 559228. 93| 3. 85000 403945. 85
SUBGRADE TREATMENT, TYPE A | |
0027 210-06899 4.000 EACH 3120. 00000 12480. 00| 3216. 41000 12865. 64| 5670. 00000 22680. 00
RADI O SYSTEM SPREAD SPECTRUM | | |
0029 211-07454 7454.000 n8 | 22. 75000 169578. 50| 22. 90000 170696. 60| 22.75000 169578. 50
STRUCTURE BACKFI LL | | [
0030 213-52830 1113.000 n8 | 75. 00000 83475. 00| 96. 76000 107693. 88| 75. 00000 83475. 00
FLOMBLE MORTAR | | |
0031 301-07448 2725.000 My | 17. 50000 47687. 50| 38. 69000 105430. 25| 14. 25000 38831. 25
COMPACTED AGGREGATE, NO. 53, BASE | |
0032 304-07490 79.000 My | 150. 00000 11850. 00| 109. 27000 8632. 33| 115. 00000 9085. 00
HVA PATCH NG TYPE B | | [
0033 306-08043 4720.000 n2 | 2. 70000 12744. 00| 6. 80000 32096. 00| 2. 50000 11800. 00
M LLI NG, TRANSI TI ON [ | [
0034 401-06264 LUWP| 5500. 00000 5500. 00| 6511. 20000 6511. 20| 6000. 00000 6000. 00
I

PRCFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0035 401-07333 1241.000 My | 50. 50000 62670. 50| 49. 01000 60821. 41] 50. 00000 62050. 00
QC/ QA HWVA, 2. 76, SURFACE, 9.5 nm | | |
0036 401-07335 5457.000 My | 45. 00000 245565. 00| 49. 71000 271267. 47| 47. 00000 256479. 00
QC/ QA HWVA, 4, 76, SURFACE, 9.5 nm | | |
0037 401-07402 2075.000 My | 39. 00000 80925. 00| 36. 64000 76028. 00| 40. 00000 83000. 00
QC/ QA HVA, 2, 76, |NTERVEDI ATE, 19.0 mm | | |
0038 401-07404 10181.000 My | 30. 00000 305430. 00| 32. 50000 330882. 50| 32. 00000 325792. 00
QC/ QA HWVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | [
0039 401-07407 6709.000 My | 30. 00000 201270. 00| 30. 72000 206100. 48| 31. 00000 207979. 00
QC/ QA HWVA, 2, 64, BASE, 25.0 mm | | [
0040 401-07409 28757.000 My | 28. 00000 805196. 00| 28. 96000 832802. 72| 29. 00000 833953. 00
QC/ QA HVA, 4, 64, BASE, 25.0 nm | | [
0042 402-07434 1754.000 My | 44. 00000 77176. 00| 45. 20000 79280. 80| 46. 00000 80684. 00
HVA SURFACE, TYPE C | |
0043 402-07439 4676.000 My | 30. 00000 140280. 00| 27. 60000 129057. 60| 30. 00000 140280. 00
HVA | NTERVEDI ATE, TYPE C | | |
0044 402-07442 7598.000 My | 28. 00000 212744. 00| 25. 70000 195268. 60| 29. 00000 220342. 00
HVA BASE, TYPE C | |
0045 402-07451 358.000 My | 50. 00000 17900. 00| 37. 64000 13475. 12| 45. 00000 16110. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0046 404-05511 6272.000 n2 | 2. 75000 17248. 00 2.11000 13233. 92| 2.22000 13923. 84
SEAL COAT, 2 | | |
0047 405-05517 10.000 My | 450. 00000 4500. 00| 467. 43000 4674. 30| 491. 00000 4910. 00
ASPHALT FOR PRI ME COAT | | |
0048 406- 05520 87.000 My | 200. 00000 17400. 00| 203. 59000 17712. 33| 214. 00000 18618. 00

ASPHALT FOR TACK COAT | | |
. 000 EACH 1700. 00000 1700. 00| 2010. 26000 2010. 26| 1785. 00000 1785. 00

0049 601-05071 1
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0050 601-94689 5.000 EACH 2300. 00000 11500. 00| 2087. 57000 10437. 85 2415. 00000 12075. 00
GUARDRAI L END TREATMENT, CS | |
0051 601-99105 160.000 m | 36. 00000 5760. 00| 42. 22000 6755. 20| 37. 80000 6048. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0052 602- 06646 2160.000 m | 40. 00000 86400. 00| 37. 61000 81237. 60| 45. 00000 97200. 00
TEMPORARY CONCRETE BARRI ER | | |
0053 605- 02493 170.000 n2 | 82. 50000 14025. 00| 80. 32000 13654. 40| 42. 00000 7140. 00
CURB | SLAND, CONCRETE | | |
0054 605- 05525 782.000 m | 32. 00000 25024. 00| 19. 29000 15084. 78| 20. 25000 15835. 50
CENTER CURB, B, HVA , MODI Fl ED, | | |
CORRUGATED | | |
0055 605-06145 116.000 m | 73. 00000 8468. 00| 71. 00000 8236. 00| 63. 00000 7308. 00
I

CURB AND GUTTER, B, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
0056 610-07486 1563.000 My | 57. 00000 89091. 00| 58. 49000 91419. 87| 61. 00000 95343. 00
HVA FOR APPROACHES, TYPE A | | [
0057 611-05330 112.000 n2 | 79. 00000 8848. 00| 57. 19000 6405. 28| 52. 00000 5824. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
150 mm | [ |
0058 611-06497 25.000 EACH 125. 00000 3125. 00| 193. 81000 4845, 25| 131. 00000 3275. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0059 611-06498 7.000 EACH 165. 00000 1155. 00| 257. 73000 1804. 11| 173. 00000 1211. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0060 615-06490 91.000 EACH 105. 00000 9555. 00| 110. 31000 10038. 21| 110. 00000 10010. 00
R GHT OF WAY MARKER | | |
0061 615-06505 9.000 EACH 425. 00000 3825. 00| 494. 83000 4453. 47| 446. 00000 4014. 00
MONUMVENT, B | | |
0062 616-02320 404.000 n2 | 2. 00000 808. 00| 3. 00000 1212. 00| 2.00000 808. 00
GEOTEXTI LES | | [
0063 616- 06405 290.000 My | 25. 00000 7250. 00| 31. 54000 9146. 60| 25. 00000 7250. 00
Rl PRAP, REVETNMENT | | |
0064 621-01004 4.000 EACH 200. 00000 800. 00| 206. 18000 824. 72| 210. 00000 840. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | [
0065 621-06545 1.000 My | 345. 00000 345. 00| 355. 66000 355. 66 362. 00000 362. 00
FERTI LI ZER | [ [
0066 621-06548 16.000 kg | 62. 00000 992. 00| 63. 92000 1022. 72| 65. 00000 1040. 00
SEED M XTURE, CV | [
0067 621-06554 245.000 kg | 5. 43000 1330. 35| 5. 60000 1372. 00| 5. 70000 1396. 50
SEED M XTURE, U | | [
0068 621-06565 7.000 My | 492. 00000 3444. 00| 507. 20000 3550. 40| 517. 00000 3619. 00
MULCH NG MATERI AL | |
0069 621-06567 962.000 KL | 0. 60000 577. 20| 0. 62000 596. 44| 0. 63000 606. 06
WATER | | |
0070 621-06575 53400.000 n2 | 3..33000 177822. 00| 2. 85000 152190. 00| 2.90000 154860. 00
SODDI NG, NURSERY | | [
0071 621-07109 LUMP|  57000. 00000 57000.00|  36541. 74000 36541.74|  57000. 00000 57000. 00
WATER PUVPI NG , DEWATERI NG | | |
0072 714-26709 48.000 m | 1305. 00000 62640. 00| 1281. 16000 61495. 68| 1305. 00000 62640. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 1500 nm | | [

0073 714-99346 180.000 m | 524. 00000 94320. 00| 469. 19000 84454. 20| 524. 00000 94320. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 mm x 600 mm [ [ |

0074 715-05024 150.000 m | 196. 00000 29400. 00| 169. 94000 25491. 00| 196. 00000 29400. 00
PIPE, TYPE 2, G RCULAR 900 nm | | |



PI PE, SAN TARY SEWER, 200 mm, O TO 2.4

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0075 715-05048 4500.000 m | 10. 00000 45000. 00| 9. 83000 44235. 00| 10. 00000 45000. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0076 715-05053 237.000 m | 54. 00000 12798. 00 38. 99000 9240. 63| 54. 00000 12798. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0077 715-05119 27.000 m | 105. 00000 2835. 00| 91. 10000 2459. 70) 105. 00000 2835. 00
PIPE, TYPE 1, CIROULAR 375 nm | | |
0078 715-05122 45.000 m | 117. 00000 5265. 00| 120. 76000 5434. 20| 117. 00000 5265. 00
PIPE, TYPE 1, CIROULAR 525 nm | | |
0079 715-05151 635.000 m | 89. 00000 56515. 00| 92. 91000 58997. 85| 89. 00000 56515. 00
PIPE, TYPE 2, CIROULAR 375 mm [ [ |
0080 715-05152 530.000 m | 99. 00000 52470. 00| 96. 66000 51229. 80| 99. 00000 52470. 00
PIPE, TYPE 2, O RCULAR 450 nm | | |
0081 715-05159 275.000 m | 233. 00000 64075. 00| 206. 75000 56856. 25| 233. 00000 64075. 00
PIPE, TYPE 2, CIRCULAR 1050 mm [ [ [
0082 715-05169 149.000 m | 89. 00000 13261. 00| 127. 30000 18967. 70| 89. 00000 13261. 00
PIPE, TYPE 3, O RCULAR 375 nm | | [
0083 715-05171 48.000 m | 99. 00000 4752. 00| 123. 11000 5909. 28| 99. 00000 4752. 00
PIPE, TYPE 3, CROULAR 450 mm | | [
0084 715-05172 29.000 m | 118. 00000 3422. 00| 106. 79000 3096. 91 118. 00000 3422. 00
PIPE, TYPE 3, CIRCULAR 525 nm | [ |
0085 715-05173 28.000 m | 130. 00000 3640. 00| 170. 85000 4783. 80| 130. 00000 3640. 00
PIPE, TYPE 3, CIRCULAR 600 nm | [ |
0086 715-05174 127.000 m | 142. 00000 18034. 00| 157. 50000 20002. 50| 142. 00000 18034. 00
PIPE, TYPE 3, CIRCULAR 675 nm [ [ |
0087 715-05177 46.000 m | 196. 00000 9016. 00| 195. 64000 8999. 44| 196. 00000 9016. 00
PI PE, TYPE 3, CIRCULAR 900 nm | | |
0088 715-05251 47.000 m | 685. 00000 32195. 00| 446. 06000 20964. 82| 685. 00000 32195. 00
PIPE, TYPE 1, DEFORVED, MN AREA 1.79 | | |
e | I |
0089 715-05408 258.000 m | 101. 00000 26058. 00| 87. 80000 22652. 40| 101. 00000 26058. 00
Pl PE, SANI TARY SEWER 200 mm, 2.4 TO | | |
3.0 m CEEP | | [
0090 715-05408 246.000 m | 105. 00000 25830. 00| 95. 72000 23547. 12| 105. 00000 25830. 00
Pl PE, SANI TARY SEWER 200 mm, 3.0 TO | | |
3.6 m DEEP | | |
0091 715-05408 202.000 m | 109. 00000 22018. 00| 130. 37000 26334. 74| 109. 00000 22018. 00
Pl PE, SANI TARY SEWER 200 mm, 3.6 TO |
4.3 m DEEP |
0092 715-05408 708.000 m 00000 68676. 83. 71000 59266. 68| 97. 00000 68676. 00
I
I

m DEEP

I
I
| 97.
I
I



6.7 m DEEP

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0093 715-05411 62.000 m | 126. 00000 7812. 00| 100. 03000 6201. 86| 126. 00000 7812. 00
Pl PE, SANI TARY SEWER, 300 nm, 0 TO 2.4 | | |
m DEEP [ | [
0094 715-05411 47.000 m | 130. 00000 6110. 00| 105. 50000 4958. 50| 130. 00000 6110. 00
PI PE, SANITARY SEWER 300 nm, 2.4 TO | | |
3.0 m DEEP | | |
0095 715-05411 38.000 m | 138. 00000 5244. 00| 117. 64000 4470. 32 138. 00000 5244. 00
PIPE, SANI TARY SEWER 300 mm, 3.0 TO | | |
3.6 m DEEP | [ |
0096 715-05411 180.000 m | 154. 00000 27720. 00 126. 43000 22757. 40 154. 00000 27720. 00
PI PE, SANI TARY SEWER 300 nm, 3.6 TO | | |
4.3 m DEEP | | [
0097 715-05411 82.000 m | 161. 00000 13202. 00 135. 21000 11087. 22| 161. 00000 13202. 00
Pl PE, SANI TARY SEWER 300 nm, 4.3 TO | | |
4.9 m DEEP | [ |
0098 715-05411 111.000 m | 180. 00000 19980. 00| 163. 37000 18134. 07| 180. 00000 19980. 00
Pl PE, SANITARY SEWER 300 nm, 4.9 TO | | |
5.5 m DEEP | | |
0099 715-05412 6.000 m | 343. 00000 2058. 00| 141. 32000 847. 92| 343. 00000 2058. 00
Pl PE, SANI TARY SEWER 375 mm, 3.0 TO | | |
3.6 m DEEP | | |
0100 715-05412 209.000 m | 176. 00000 36784. 00| 142. 20000 29719. 80| 176. 00000 36784. 00
PI PE, SANITARY SEWER 375 nm, 3.6 TO | | |
4.3 m DEEP | [ |
0101 715-05412 375.000 m | 184. 00000 69000. 00| 167. 89000 62958. 75| 184. 00000 69000. 00
PI PE, SANI TARY SEWER 375 nm, 4.3 TO | | |
4.9 m DEEP [ | |
0102 715-05412 198.000 m | 192. 00000 38016. 00| 239. 59000 47438. 82| 192. 00000 38016. 00
PI PE, SANITARY SEWER 375 nm, 4.9 TO | | |
5.5 m DEEP | | [
0103 715-05412 22.000 m | 245. 00000 5390. 00| 414. 53000 9119. 66| 245. 00000 5390. 00
Pl PE, SANI TARY SEWER 375 mm, 5.5 TO | | |
6.1 m DEEP | | [
0104 715-05413 107.000 m | 308. 00000 32956. 00| 224. 90000 24064. 30| 308. 00000 32956. 00
Pl PE, SANI TARY SEWER 450 nm, 4.9 TO | | [
5.5 m DEEP | | |
0105 715-05413 27.000 m | 397. 00000 10719. 00| 248. 69000 6714. 63| 397. 00000 10719. 00
Pl PE, SANI TARY SEWER 450 mm, 5.5 TO | | |
6.1 m DEEP | [ |
0106 715-05413 84.000 m | 364. 00000 30576. 00| 260. 36000 21870. 24| 364. 00000 30576. 00
Pl PE, SANI TARY SEWER 450 mm, 6.1 TO | | |
I I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0107 715-05413 41.000 m | 380. 00000 15580. 00| 293. 64000 12039. 24 380. 00000 15580. 00
Pl PE, SANI TARY SEWER 450 mm, 6.7 TO | | |
7.3 m DEEP | | [
0108 715-05413 79.000 m | 402. 00000 31758. 00| 343. 86000 27164. 94| 402. 00000 31758. 00
PI PE, SANI TARY SEWER 450 nm, 7.3 TO | | |
7.9 m DEEP | | |
0109 715-05413 245.000 m | 434. 00000 106330. 00 394. 44000 96637. 80| 434. 00000 106330. 00
Pl PE, SANI TARY SEWER, 450 nm, 7.9 TO | | |
8.5 m DEEP | [ |
0110 715-05413 145.000 m | 450. 00000 65250. 00| 415. 87000 60301. 15| 450. 00000 65250. 00
PI PE, SANI TARY SEWER 450 nm, 8.5 TO | | |
9.1 m DEEP | | [
0111 715-05711 624.000 m | 104. 00000 64896. 00| 68. 41000 42687. 84| 104. 00000 64896. 00
Pl PE, SANI TARY SEWER 150 mm, LATERAL | | [
SERVI CE | | |
0112 715-46010 6.000 EACH 405. 00000 2430. 00 375. 91000 2255. 46| 405. 00000 2430. 00
Pl PE END SECTION, 450 mm | | |
0113 715-46015 4.000 EACH 440. 00000 1760. 00| 500. 25000 2001. 00| 440. 00000 1760. 00
Pl PE END SECTI ON, 525 nm | |
0114 715-46020 4.000 EACH 460. 00000 1840. 00| 412. 61000 1650. 44| 460. 00000 1840. 00
Pl PE END SECTI ON, 600 nm [ [ [
0115 715- 46025 14.000 EACH 570. 00000 7980. 00| 672. 42000 9413. 88| 570. 00000 7980. 00
Pl PE END SECTION, 675 mm | | [
0116 715-46040 8.000 EACH 680. 00000 5440. 00| 1067. 98000 8543. 84| 680. 00000 5440. 00
Pl PE END SECTION, 900 mm | |
0117 718-06528 21.000 EACH 755. 00000 15855. 00| 618. 54000 12989. 34| 755. 00000 15855. 00
OUTLET PROTECTCR, 1 | | |
0118 718-06529 16. 000 EACH 444. 00000 7104. 00| 567. 00000 9072. 00| 444. 00000 7104. 00
OUTLET PROTECTCR, 2 | |
0119 718-06531 4.000 EACH 285. 00000 1140. 00| 515. 45000 2061. 80| 285. 00000 1140. 00
OUTLET PROTECTCR, 3 | |
0120 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 40000 3400. 00| 3. 30000 3300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0121 718-52610 950.000 n8 | 36. 00000 34200. 00| 28. 28000 26866. 00| 36. 00000 34200. 00
AGGREGATE FOR UNDERDRAI NS | | |
0122 718-99153 8078.000 n2 | 1. 10000 8885. 80| 1. 68000 13571. 04 1. 10000 8885. 80
GEOTEXTI LES FOR UNDERDRAI N | | |
0123 720- 44040 2.000 EACH 900. 00000 1800. 00| 459. 33000 918. 66| 900. 00000 1800. 00
CASTING 7, FURNI SH AND ADJUST TO GRADE | |
0124 720- 45030 17.000 EACH 1400. 00000 23800. 00| 928. 48000 15784. 16| 1400. 00000 23800. 00

INLET, E7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-
0125 720- 45035 15.000 EACH| 1400. 00000 21000. 00| 929. 44000 13941. 60| 1400. 00000 21000. 00
I NLET, F7 | | |
0126 720- 45405 4.000 EACH 2500. 00000 10000. 00| 1958. 50000 7834. 00| 2500. 00000 10000. 00
MANHOLE, B4 | | |
0127 720- 45410 14.000 EACH 2000. 00000 28000. 00 3650. 60000 51108. 40| 2000. 00000 28000. 00
MANHOLE, C4 , 0 TO 2.4 m DEEP | [ |
0128 720- 45410 2.000 EACH 1950. 00000 3900. 00| 3650. 69000 7301. 38 1950. 00000 3900. 00
MANHOLE, C4 , 2.4 TO 3.0 m DEEP | | |
0129 720- 45410 9.000 EACH 2300. 00000 20700. 00 3758. 15000 33823. 35| 2300. 00000 20700. 00
MANHOLE, C4 , 3.6 TO 4.3 m DEEP | | |
0130 720-45410 1.000 EACH 3710. 00000 3710. 00| 3972. 29000 3972. 29 3710. 00000 3710. 00
MANHOLE, &4 , 3.7 TO 7.3 m DEEP | | |
0131 720-45410 2.000 EACH 2250. 00000 4500. 00| 3973. 79000 7947. 58 2250. 00000 4500. 00
MANHOLE, C4 , 4.3 TO 4.9 m DEEP | | [
0132 720- 45410 4.000 EACH 3490. 00000 13960. 00| 6555. 43000 26221. 72| 3490. 00000 13960. 00
MANHOLE, C4 , 4.9 TO 5.5 m DEEP | | [
0133 720- 45410 2.000 EACH 4500. 00000 9000. 00| 6555. 57000 13111. 14| 4500. 00000 9000. 00
MANHOLE, ¢4 , 7.3 TO 7.9 m DEEP | |
0134 720-96030 1.000 EACH 2370. 00000 2370. 00| 1723. 05000 1723. 05| 2370. 00000 2370. 00
MANHOLE, MODIFIED , 1200 nm X 1200 mm | | [
STR NO. 120 | |
0135 720- 96030 1.000 EACH 4100. 00000 4100. 00| 3252. 90000 3252. 90| 4100. 00000 4100. 00
MANHOLE, MODI FI ED 1500 X 1500, STR 79 | | |
0136 720- 96030 1.000 EACH 4100. 00000 4100. 00| 3252. 90000 3252. 90| 4100. 00000 4100. 00
MANHOLE, MODI FI ED 1500 X 1500, STR. 83 | | |
0137 720-96030 1.000 EACH 4100. 00000 4100. 00| 3306. 75000 3306. 75| 4100. 00000 4100. 00
MANHOLE, MODI FI ED 1500 X 1500, STR 83A | |
0138 720- 96030 1.000 EACH 5100. 00000 5100. 00| 4731. 65000 4731. 65 5100. 00000 5100. 00
MANHCLE, MODI FI ED 1800 X 1800, STR 82 | | |
0139 720-96030 1.000 EACH 5100. 00000 5100. 00| 4731. 65000 4731. 65 5100. 00000 5100. 00
MANHCLE, MODI FI ED 1800 X 1800, STR 82A | | |
0140 720-96030 1.000 EACH 5100. 00000 5100. 00| 4731. 65000 4731. 65 5100. 00000 5100. 00
MANHOLE, MODI FI ED 1800 X 1800, STR 85 | |
0141 720-96030 1.000 EACH 5100. 00000 5100. 00| 4731. 65000 4731. 65 5100. 00000 5100. 00
MANHOLE, MODI FI ED 1800 X 1800, STR 90 | | |
0142 720-96030 1.000 EACH 8400. 00000 8400. 00| 4680. 28000 4680. 28] 8400. 00000 8400. 00
MANHOLE, MODI FI ED 1800 X 1800, STR 93 | | |
0143 720-96030 1.000 EACH 7600. 00000 7600. 00| 6195. 04000 6195. 04 7600. 00000 7600. 00
MANHOLE, MODI FI ED 2400 X 2400, STR 96 | | |
0144 720-98625 1.000 EACH 6000. 00000 6000. 00| 4720. 47000 4720. 47| 6000. 00000 6000. 00

MANHOLE, C4, DROP , 3.6 TO 4.3 m DEEP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e e et et e e e e e e e e e e et e e e e e e e e e meemeemeeo--
0145 720-98625 1.000 EACH 5000. 00000 5000. 00| 5689. 13000 5689. 13| 5000. 00000 5000. 00
MANHOLE, C4, DROP , 4.3 TO 4.9 mDEEP | | [
0146 720-98625 1.000 EACH 7000. 00000 7000. 00| 6657. 24000 6657. 24| 7000. 00000 7000. 00
MANHOLE, C4, DROP , 5.5 TO 6.1 m DEEP | | |
0147 720-98625 1.000 EACH 9000. 00000 9000. 00| 7625. 33000 7625. 33| 9000. 00000 9000. 00
MANHOLE, C4, DROP , 6.7 TO 7.3 m DEEP | | |
0148 801- 01504 22.000 EACH 35. 00000 770. 00| 41. 24000 907. 28| 42. 00000 924. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG, [ | |
LANE | NDI CATI ON ARROW [ [ |

0149 801-01505 22.000 EACH 40. 00000 880. 00| 51. 55000 1134. 10| 52. 50000 1155. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | |
VORD ((ONLY) I I I

0152 801-04308 6.000 EACH 668. 00000 4008. 00| 688. 64000 4131. 84| 220. 00000 1320. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0153 801-06203 8989.000 m | 0. 40000 3595. 60| 0. 41000 3685. 49 0. 58000 5213. 62
TEMPORARY PAVEMENT MARKI NG 100 nm |

0154 801-06207 7887.000 m | 2.97000 23424. 39 3. 06000 24134. 22 3.10000 24449. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 nm | |

0155 801-06211 22.000 EACH 75. 00000 1650. 00| 77. 32000 1701. 04 63. 00000 1386. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARROW [ [

0156 801-06212 22.000 EACH 77.00000 1694. 00| 79. 38000 1746. 36
I

I
|
I
|
I
I
I
| 94. 50000 2079. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | |
REMOVABLE, WORD (CONLY) | |
0157 801-06216 41.000 m | 4. 00000 164. 00| 4.12000 168. 92| 10. 50000 430. 50
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | |
0158 801-06218 29.000 m | 22. 00000 638. 00| 22. 68000 657. 72| 31. 50000 913. 50
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0161 801-06625 60. 000 EACH 125. 00000 7500. 00| 128. 86000 7731. 60| 136. 50000 8190. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0162 801-06640 38.000 EACH 269. 00000 10222. 00| 277. 31000 10537. 78| 220. 00000 8360. 00
CONSTRUCTI ON SIGN, A | |
0163 801-06645 10.000 EACH 61. 00000 610. 00| 62. 89000 628. 90| 42. 00000 420. 00
CONSTRUCTI ON SI GN, B | |
0164 801-06775 LUWP|  228324. 23000 228324.23| 202824. 37000 202824.37|  250000. 00000 250000. 00
MAI NTAI NI NG TRAFFI C | | |
0165 801-07118 22.000 m | 75. 00000 1650. 00| 77. 32000 1701. 04 40. 00000 880. 00

BARRI CADE, I11-A | |



| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e et e e e e e e e e e memmee e
0166 801-07119 44.000 m | 79. 00000 3476. 00| 81. 44000 3583. 36 40. 00000 1760. 00
BARRI CADE, I11-B | |
0167 801-09133 2.000 EACH  12900.00000 25800.00]  13298. 61000 26597.22|  18900. 00000 37800. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0168 801-94295 32.000 EACH 250. 00000 8000. 00| 257. 73000 8247. 36| 146. 00000 4672. 00
SI GNAL HEAD, RELOCATE | | |
0169 802-05701 91.000 m | 18. 00000 1638. 00| 18. 56000 1688. 96| 44. 00000 4004. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0170 802-05702 74.000 m | 14. 00000 1036. 00| 14. 43000 1067. 82| 38. 00000 2812. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0171 802-76025 17.000 n2 | 150. 00000 2550. 00| 154. 64000 2628. 88 186. 00000 3162. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0172 802- 76035 30.000 n2 | 120. 00000 3600. 00| 123. 71000 3711. 30 192. 00000 5760. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | | [
0173 805-01815 8.000 EACH 1800. 00000 14400. 00| 1855. 62000 14844. 96| 1848. 00000 14784. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0174 805-01842 20.000 EACH| 750. 00000 15000. 00| 773. 18000 15463. 60| 840. 00000 16800. 00
HANDHOLE, S| GNAL | | |
0175 805-01844 920.000 m | 40. 00000 36800. 00 41. 24000 37940. 80| 48. 00000 44160. 00
CONDUI T, STEEL, GALVAN ZED, 50 nm | | |
UNDERGROUND | | |
0176 805-02087 LUMP| 500. 00000 500. 00| 515. 45000 515. 45| 903. 00000 903. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT | | |
0177 805-78100 2.000 EACH  12250. 00000 24500.00|  12628. 53000 25257.06|  12180. 00000 24360. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0178 805- 78205 8.000 EACH 720. 00000 5760. 00| 742. 25000 5938. 00| 630. 00000 5040. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMVBER, GREEN [ | [
0179 805- 78215 4.000 EACH 780. 00000 3120. 00| 804. 10000 3216. 40| 693. 00000 2772. 00
I I
I I

AVBER ARRON GREEN ARROW

0180 805- 78230 12.000 EACH 1200. 00000 14400. 00| 1237. 08000 14844. 96| 1092. 00000 13104. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | |

0181 805- 78415 8.000 EACH 1450. 00000 11600. 00| 1494. 81000 11958. 48] 1974. 00000 15792. 00
SPAN, CATENARY, AND TETHER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLI D, YELLOW CROSSHATCH LINE, 600 mm |

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 351917625 | (3) 35-1698047
|E & B PAVING |NC | M LESTONE CONTRACTORS, L.P. | GRADEX, | NC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e et e e e e e e e e et e e e e e e e e e emmeemeaooo-
0182 805- 78420 8.000 EACH 280. 00000 2240. 00| 288. 65000 2309. 20| 271. 00000 2168. 00
DI SCONNECT HANGER | | [
0183 805- 78445 2.000 EACH 400. 00000 800. 00| 412. 36000 824. 72| 355. 00000 710. 00
SI GNAL SERVI CE | | [
0184 805- 78467 30.000 m | 4. 80000 144. 00| 4. 95000 148. 50| 7. 56000 226. 80
SI GNAL CABLE, 3C 8GA. | | |
0185 805- 78485 240.000 m | 4. 20000 1008. 00| 4. 33000 1039. 20| 6. 72000 1612. 80
SI GNAL CABLE, 5C 14GA. | | |
0186 805- 78490 1080.000 m | 4. 40000 4752. 00| 4.54000 4903. 20| 6. 93000 7484. 40
SI GNAL CABLE, 7C 14GA. | | |
0187 805- 78510 2100.000 m | 4.10000 8610. 00 4. 23000 8883. 00| 4. 00000 8400. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0188 805- 78746 920.000 m | 17. 50000 16100. 00| 18. 04000 16596. 80| 26. 00000 23920. 00
PREFORMED LOOP DETECTORS | | |
0189 805- 78925 2.000 EACH 550. 00000 1100. 00| 567. 00000 1134. 00| 1105. 00000 2210. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0190 805- 81060 8.000 EACH 3120. 00000 24960. 00| 3216. 41000 25731. 28] 2730. 00000 21840. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0191 805-92504 16.000 EACH| 160. 00000 2560. 00| 164. 94000 2639. 04 116. 00000 1856. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0192 808-04298 1.000 EACH 285. 00000 285. 00| 293. 81000 293. 81| 368. 00000 368. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | |
0193 808-06701 1044.000 m | 1. 25000 1305. 00| 1. 29000 1346. 76| 0. 88000 918. 72
LINE, THERMOPLASTIC, BROKEN, VI TE, | |
100nm [ [
0194 808-06703 3440.000 m | 0. 93000 3199. 20| 0. 96000 3302. 40| 0. 88000 3027. 20
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0195 808-06713 6459.000 m | 0. 39000 2519. 01 0. 40000 2583. 60| 0. 35000 2260. 65
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0196 808- 75240 526.000 m | 1. 20000 631. 20| 1. 24000 652. 24| 0. 88000 462. 88
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | | [
0197 808- 75245 3770.000 m | 0. 93000 3506. 10| 0. 96000 3619. 20| 0. 88000 3317. 60
LINE, THERVOPLASTIC, SCLID, YELLOW | [ [
100nm | | |
0198 808- 75278 100.000 m | 4.00000 400. 00| 4.12000 412. 00| 5. 25000 525. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 300 mm | |
0199 808- 75290 69.000 m | 9. 95000 686. 55
I
I

|

10. 26000 707. 94 10. 50000 724.50
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL CRDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35-1917625 | (3) 35-1698047
|E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P. | GRADEX, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0200 808- 75297 144.000 m | 10. 50000 1512. 00| 10. 82000 1558. 08| 10. 50000 1512. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | [

0201 808- 75320 59.000 EACH 54. 00000 3186. 00| 55. 67000 3284. 53| 47. 25000 2787.75
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |

0202 808- 75325 47.000 EACH 56. 00000 2632. 00| 57. 73000 2713. 31| 57. 75000 2714. 25
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( ONLY) | | |

0203 808-92027 969.000 m | 1. 95000 1889. 55| 2.01000 1947. 69| 2. 78000 2693. 82
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200nm | |

0204 801-53072 LUMP|  10800. 00000 10800. 00|  11133. 72000 11133. 72 5000. 00000 5000. 00
TEMPORARY TRAFFI C SI GNAL , FRANKLI N ROAD| | |

0205 801-53072 LUVP| 9800. 00000 9800.00|  10102. 82000 10102. 82| 5000. 00000 5000. 00
TEMPORARY TRAFFI C SIGNAL , POST ROAD | | |

0206 401-07428 11304.000 My | 30. 00000 339120. 00| 31. 36000 354493, 44| 32. 93000 372240. 72
QC/ QA HMA, 3, 70, BASE, 19.0 nm | | |

0207 715-46005 23.000 EACH 378. 00000 8694. 00| 296. 52000 6819. 96| 378. 00000 8694. 00
Pl PE END SECTION, 375 mm | | |

0208 211-02050 1000. 000 n8 | 17. 00000 17000. 00| 16. 44000 16440. 00| 17. 00000 17000. 00
B BORROW | [ |

0209 805-08244 1.000 EACH 1120. 00000 1120. 00| 1154. 61000 1154. 61| 1700. 00000 1700. 00
CELLULAR MODEM KI T | | |

0210 802-04314 8.000 EACH 120. 00000 960. 00| 123. 71000 989. 68| 160. 00000 1280. 00
SIGN, SHEET, RESET | | |

SECTI ON TOTALS | $ 7,838, 000.00]| $ 7,907, 209. 12| $ 7,994, 738.20
------------------------------------------ o m m et o e e et et e e e e e e e et e e e e e e eemeeoeeooo-

CONTRACT TOTALS | $ 7,838, 000. 00| $ 7,907, 209. 12| $ 7,994,738. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 RQUTE : 52
CALL CRDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTION 0001 S| GNI NG
I

I
0001 105-06845 LUWP|  110000. 00000 110000. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06906 240.000 NOS | 100. 00000 24000. 00 |
CELLULAR SERVI CE( SUPERVI SOR) | | |
0003 105-07040 24.000 M | 2700. 00000 64800. 00 |
FIELD OFFICE, C [ | [
0004 108-01614 LUMP|  20000. 00000 20000. 00| |
PARTNERI NG OVERHEAD | | |
0005 110-01001 LUMP|  430000. 00000 430000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  58727. 60000 58727. 60| |
CLEARI NG RI GHT OF WY | | |
0007 202-02241 479.000 m | 5. 60000 2682. 40| |
GUARDRAI L, REMOVE | | [
0008 202-02928 3.000 EACH 310. 00000 930. 00| |
CATCH BASI N, REMOVE | | [
0009 202-03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18C | | [
0010 202- 74040 1.000 EACH 150. 00000 150. 00| |
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0011 202-78515 LUMP| 3600. 00000 3600. 00| |
TRAFFI C SI GNAL EQUI PNENT, REMOVE | | |
0012 202-91385 10. 000 EACH 300. 00000 3000. 00| |
I NLET, REMOVE | | |
0013 202-91840 500.000 m | 6. 00000 3000. 00| |
FENCE, CHAIN LI NK, REMOVE | | |
0014 202-93047 1.000 EACH 700. 00000 700. 00| |
MANHOLE, REMOVE | | |
0015 202-96133 1102.000 m | 40. 00000 44080. 00| |
Pl PE, REMOVE | | |
0016 202-98695 LUMP| 2000. 00000 2000. 00| |
VELL, REMOVE , 1 | | |
0017 202-98695 LUMP| 2000. 00000 2000. 00| |
VELL, REMOVE , 2 | | |
0018 203-02000 41834.000 n8 | 18. 00000 753012. 00| |
EXCAVATI ON,  COVMMON | | |
0019 203-02080 5.000 km | 8000. 00000 40000. 00| |
I

LI NEAR GRADI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 350918397 | |
| R ETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 203- 05859 1225.000 n8 | 52. 00000 63700. 00| |
FILL , SEPTIC TANK | | |
0021 205-06931 456.000 My | 45. 00000 20520. 00| [
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0022 205-06933 26.000 EACH 52. 00000 1352. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0023 205-06936 300.000 My | 45. 00000 13500. 00| |
TEMPORARY SEDI MENT TRAP | | |
0024 205- 06937 65.000 m | 15. 00000 975. 00| |
TEMPORARY SI LT FENCE | | |
0025 207-04868 1800.000 My | 94. 00000 169200. 00| |
LI ME-KI LN DUST | | |
0026 207-07498 104921.000 n2 | 5. 00000 524605. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0027 210-06899 4.000 EACH 3200. 00000 12800. 00| |
RADI O SYSTEM SPREAD SPECTRUM | | |
0029 211-07454 7454.000 n8 | 29. 00000 216166. 00| |
STRUCTURE BACKFI LL | | |
0030 213-52830 1113.000 n8 | 72. 00000 80136. 00| |
FLOWABLE MORTAR | | |
0031 301-07448 2725.000 My | 20. 00000 54500. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0032 304-07490 79.000 My | 130. 00000 10270. 00| |
HVA PATCHI NG TYPE B | | |
0033 306-08043 4720.000 n2 | 2. 50000 11800. 00| |
M LLING TRANSI TI ON | | |
0034 401-06264 LUVP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HVA | | |
0035 401-07333 1241.000 My | 50. 00000 62050. 00| |
QU QA HVA, 2. 76, SURFACE, 9.5 mm | | |
0036 401-07335 5457.000 My | 53. 00000 289221. 00| |
QU Qh HVA, 4, 76, SURFACE, 9.5 mm | | |
0037 401-07402 2075.000 My | 40. 00000 83000. 00| |
QU QA HVA, 2, 76, | NTERVEDIATE, 19.0 mm | | |
0038 401-07404 10181.000 My | 37. 00000 376697. 00| |
QA HVA, 4, 76, |NTERVEDI ATE, 19.0 nm | | |
0039 401-07407 6709.000 My | 32. 00000 214688. 00| |
QA HVA, 2, 64, BASE, 25.0 mm | | |
0040 401-07409 28757.000 My | 32. 00000 920224. 00| |
QA HVA, 4, 64, BASE, 25.0 mm | | |
0042 402-07434 1754.000 My | 53. 00000 92962. 00| |
I

HVA SURFACE, TYPE C



ENG NEER S ESTI MATE: $ 9, 028, 890. 89
CALL CRDER : 200
LETTI NG DATE : 05/25/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT

R -26131-A

GREENFI ELD DI STRI CT

DATE : 06/ 03/ 04
PAGE : 200 -15

RQUTE : 52
COUNTI ES : MARION

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0043 402-07439 4676.000 M |
HVA | NTERMEDI ATE, TYPE C |
0044 402-07442 7598.000 My |
HVA BASE, TYPE C |
0045 402-07451 358.000 My |
HVA, TYPE B, WEDGE AND LEVEL |
0046 404-05511 6272.000 nR2 |
SEAL COAT, 2 |
0047 405-05517 10.000 My |
ASPHALT FOR PRI ME COAT |
0048 406-05520 87.000 My |
ASPHALT FOR TACK COAT |
0049 601-05071 1.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 7 |
0050 601-94689 5.000 EACH|
GUARDRAI L END TREATMENT, CS |
0051 601-99105 160.000 m |
GUARDRAI L, W BEAM 1.905 m SPACI NG |
0052 602-06646 2160.000 m |
TEMPORARY CONCRETE BARRI ER |
0053 605-02493 170.000 n2 |
CURB | SLAND, CONCRETE |
0054 605-05525 782.000 m |
CENTER CURB, B, HMA , MODI Fl ED, |
CORRUGATED |
0055 605-06145 116.000 m |
CURB AND GUTTER, B, CONCRETE |
0056 610-07486 1563.000 My |
HVA FOR APPRCACHES, TYPE A
0057 611-05330 112.000 n2 |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, |
150 mm |
0058 611-06497 25. 000 CH|
MAI LBOX ASSEMBLY, SINGLE |
0059 611-06498 7.000 EACH
MAI LBOX ASSEMBLY, DOUBLE |
0060 615-06490 91. 000 EACH
Rl GHT OF WAY MARKER |
0061 615-06505 9. 000 EACH

MONUMENT, B [

o
3
o
b
:
;
2

154308.

33

33.

45.

1

300.

200.

2000.

2100.
42.
43.
90.

25.

95.
80.

50.

190.

260.

110.

490.

. 00000

00000

00000

. 50000

00000

00000
00000

00000
00000
00000
00000

00000

00000
00000
00000

00000

00000

00000

00000

250734.

16110.

9408.

3000.

17400.

2000.

10500.

6720.
92880.
15300.

19550.

11020.
125040.

5600.

4750.

1820.

10010.

4410.

00|
00|
00|
00|

00|

I
|
AMOUNT|  UNIT PRI CE AMOUNT



| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 RQUTE : 52
CALL CRDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

o
3
o
b
:
;
2

| | |
LINE NO/ | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m mm e m e e et e e m e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0062 616-02320 404.000 n2 | 3.00000 1212. 00|
GEOTEXTI LES | |
0063 616-06405 290.000 My | 40. 00000 11600. 00|
RI PRAP, REVETNENT | |
0064 621-01004 4.000 EACH 460. 00000 1840. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0065 621-06545 1.000 My | 700. 00000 700. 00|
FERTI LI ZER | |
0066 621-06548 16.000 kg | 57. 00000 912. 00|
SEED M XTURE, CV | |
0067 621-06554 245.000 kg | 8. 50000 2082. 50|
SEED M XTURE, U | |
0068 621-06565 7.000 My | 530. 00000 3710. 00|
MULCH NG MATERI AL | |
0069 621-06567 962.000 KL | 2. 60000 2501. 20|
WATER | |
0070 621-06575 53400.000 n2 | 3. 10000 165540. 00|
SODDI NG, NURSERY | |
0071 621-07109 LUVP|  300000. 00000 300000. 00|
WATER PUVPI NG , DEWATERI NG
0072 714-26709 48.000 m 2000. 00000 96000. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 2400 nm x 1500 mm | |
0073 714-99346 180.000 m | 700. 00000 126000. 00|
CULVERT, PRECAST BOX, REI NFORCED | [
CONCRETE, 900 nm x 600 mm

|
0074 715-05024 150.000 m | 200. 00000 30000. 00|
PIPE, TYPE 2, O RCULAR 900 mm | |
0075 715-05048 4500.000 m | 8. 30000 37350. 00|
PI PE, TYPE 4, CROULAR 150 mm [ |
0076 715-05053 237.000 m | 39. 00000 9243. 00|
Pl PE, UNDERDRAI N OUTLET, 150 nm | |
0077 715-05119 27.000 m | 115. 00000 3105. 00|
PIPE, TYPE 1, CIRCULAR 375 nm | |
0078 715-05122 45.000 m | 125. 00000 5625. 00|
PIPE, TYPE 1, O RCULAR 525 nm | |
0079 715-05151 635.000 m | 100. 00000 63500. 00|
PIPE, TYPE 2, CIROULAR 375 nm [ [
0080 715-05152 530.000 m | 110. 00000 58300. 00|

I

PIPE, TYPE 2, C RCULAR 450 nm



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-
0081 715-05159 275.000 m | 260. 00000 71500. 00| |
PIPE, TYPE 2, CIRCULAR 1050 nm | [ [
0082 715-05169 149.000 m | 85. 00000 12665. 00| |
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0083 715-05171 48.000 m | 90. 00000 4320. 00| |
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0084 715-05172 29.000 m | 97. 00000 2813. 00| [
PIPE, TYPE 3, CIROULAR 525 nm [ | |
0085 715-05173 28.000 m | 110. 00000 3080. 00| |
PIPE, TYPE 3, ORCULAR 600 nm | | |
0086 715-05174 127.000 m | 120. 00000 15240. 00| |
PIPE, TYPE 3, OROULAR 675 mm | | [
0087 715-05177 46.000 m | 290. 00000 13340. 00| |
PIPE, TYPE 3, CIRCULAR 900 nm [ [ [
0088 715-05251 47.000 m | 690. 00000 32430. 00| |
PIPE, TYPE 1, DEFORVED, MN AREA 1.79 | | |
e | | |
0089 715-05408 258.000 m | 103. 00000 26574. 00| |
Pl PE, SANI TARY SEWER 200 mm, 2.4 TO | | |
3.0 m DEEP | | [
0090 715-05408 246.000 m | 106. 00000 26076. 00| |
Pl PE, SANI TARY SEWER, 200 nm, 3.0 TO | [ [
3.6 m DEEP | | |
0091 715-05408 202.000 m | 118. 00000 23836. 00| |
PI PE, SANI TARY SEWER, 200 nm, 3.6 TO | | |
4.3 m DEEP | [ |
0092 715-05408 708.000 m | 93. 00000 65844. 00| |
Pl PE, SANI TARY SEWER, 200 nm, O TO 2.4 | | |
m DEEP | | [
0093 715-05411 62.000 m | 94. 00000 5828. 00| |
Pl PE, SANI TARY SEWER 300 mm, 0 TO 2.4 | | |
m DEEP | | [
0094 715-05411 47.000 m | 113. 00000 5311. 00| |
Pl PE, SANI TARY SEWER 300 mm, 2.4 TO | | |
3.0 m DEEP | [ |
0095 715-05411 38.000 m | 123. 00000 4674. 00| |
PI PE, SANI TARY SEWER 300 nm, 3.0 TO | [ [
3.6 m DEEP | | |
0096 715-05411 180.000 m | 133. 00000 23940. 00| |
Pl PE, SANI TARY SEWER, 300 nm, 3.6 TO | | |
I I

4.3 m DEEP



9.1 m DEEP

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e e e e et e e e e e e e e e et e e e e e e e e meemeemeeooo-
0097 715-05411 82.000 m | 144. 00000 11808. 00| |
Pl PE, SANI TARY SEWER 300 nm, 4.3 TO | [ [
4.9 m DEEP | | |
0098 715-05411 111.000 m | 160. 00000 17760. 00| |
PI PE, SANI TARY SEWER, 300 nm, 4.9 TO | | |
5.5 m DEEP | | |
0099 715-05412 6.000 m | 133. 00000 798. 00| [
Pl PE, SANI TARY SEWER 375 mm, 3.0 TO | | |
3.6 m DEEP | [ |
0100 715-05412 209.000 m | 144. 00000 30096. 00| |
PI PE, SANITARY SEWER 375 nm, 3.6 TO | | |
4.3 m DEEP [ | [
0101 715-05412 375.000 m | 154. 00000 57750. 00| |
Pl PE, SANI TARY SEWER 375 mm, 4.3 TO | | |
4.9 m DEEP | | [
0102 715-05412 198.000 m | 175. 00000 34650. 00| |
Pl PE, SANI TARY SEWER, 375 nm, 4.9 TO | | |
5.5 m DEEP | | |
0103 715-05412 22.000 m | 195. 00000 4290. 00| |
Pl PE, SANI TARY SEWER 375 nm, 5.5 TO | | |
6.1 m DEEP | | |
0104 715-05413 107.000 m | 216. 00000 23112. 00| [
PI PE, SANI TARY SEWER 450 nm, 4.9 TO | | |
5.5 m DEEP | [ |
0105 715-05413 27.000 m | 230. 00000 6210. 00| |
Pl PE, SANI TARY SEWER 450 mm, 5.5 TO | | |
6.1 m DEEP | | |
0106 715-05413 84.000 m | 250. 00000 21000. 00| |
PI PE, SANI TARY SEWER 450 nm, 6.1 TO | | |
6.7 m DEEP [ [ [
0107 715-05413 41.000 m | 270. 00000 11070. 00| |
Pl PE, SANI TARY SEWER 450 nm, 6.7 TO | [ [
7.3 m DEEP | | |
0108 715-05413 79.000 m | 300. 00000 23700. 00| |
Pl PE, SANITARY SEWER 450 nmm, 7.3 TO | | |
7.9 m DEEP | [ |
0109 715-05413 245.000 m | 310. 00000 75950. 00| |
Pl PE, SANI TARY SEWER 450 mm, 7.9 TO | | |
8.5 m DEEP | [ |
0110 715-05413 145.000 m | 350. 00000 50750. 00| |
Pl PE, SANI TARY SEWER 450 mm, 8.5 TO | | |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | [
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE ANMOUNT| AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ S
0111 715-05711 624.000 m | 140. 00000 87360. 00| |
PI PE, SANI TARY SEWER, 150 nm, LATERAL | | |
SERVI CE [ [ |
0112 715-46010 6. 000 EACH| 320. 00000 1920. 00| [
Pl PE END SECTI ON, 450 nm | | |
0113 715-46015 4.000 EACH 330. 00000 1320. 00| [
Pl PE END SECTI ON, 525 nm | | |
0114 715-46020 4.000 EACH 420. 00000 1680. 00| [
Pl PE END SECTI ON, 600 nm | [ [
0115 715-46025 14.000 EACH| 470. 00000 6580. 00| |
Pl PE END SECTION, 675 mm | | [
0116 715-46040 8.000 EACH 1000. 00000 8000. 00| |
Pl PE END SECTI ON, 900 nm | | |
0117 718-06528 21.000 EACH 620. 00000 13020. 00| [
OUTLET PROTECTOR, 1 | | |
0118 718-06529 16. 000 EACH 570. 00000 9120. 00| [
OUTLET PROTECTOR, 2 | | |
0119 718-06531 4.000 EACH 515. 00000 2060. 00| |
OUTLET PROTECTOR 3 | | [
0120 718-06532 1000.000 m | 3. 10000 3100. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0121 718-52610 950.000 n8 | 28. 00000 26600. 00| |
AGGREGATE FOR UNDERDRAI NS | | I
0122 718-99153 8078.000 n2 | 1. 70000 13732. 60| [
GEOTEXTI LES FOR UNDERDRAI N | | |
0123 720-44040 2.000 EACH 670. 00000 1340. 00| [
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0124 720-45030 17.000 EACH| 1200. 00000 20400. 00| [
| NLET, E7 [ | [
0125 720-45035 15.000 EACH| 1200. 00000 18000. 00| |
I NLET, F7 [ | [
0126 720-45405 4.000 EACH 2100. 00000 8400. 00| |
MANHOLE, B4 | | |
0127 720-45410 14.000 EACH| 2050. 00000 28700. 00| [
MANHOLE, C4 , 0 TO 2.4 m DEEP | | |
0128 720-45410 2.000 EACH 2370. 00000 4740. 00| [
MANHOLE, C4 , 2.4 TO 3.0 m DEEP | | |
0129 720-45410 9.000 EACH| 2885. 00000 25965. 00| [
MANHOLE, G4 , 3.6 TO 4.3 m DEEP | | |
0130 720-45410 1.000 EACH| 3100. 00000 3100. 00| [
|

MANHOLE, G4 ,

3.7 TO7.3 m DEEP



TEMPORARY PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT 1D : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0131 720- 45410 2.000 EACH 3200. 00000 6400. 00| |
MANHOLE, C4 , 4.3 TO 4.9 m DEEP | | |
0132 720- 45410 4.000 EACH 3400. 00000 13600. 00| |
MANHOLE, C4 , 4.9 TO 5.5 m DEEP | [ [
0133 720- 45410 2.000 EACH 3600. 00000 7200. 00| |
MANHOLE, ¢4 , 7.3 TO 7.9 m DEEP | | [
0134 720-96030 1.000 EACH 2500. 00000 2500. 00| |
MANHOLE, MODIFIED , 1200 mm X 1200 nm | | |
STR NO 120 | | [
0135 720- 96030 1.000 EACH 4400. 00000 4400. 00| |
MANHOLE, MODI FI ED 1500 X 1500, STR 79 | | |
0136 720-96030 1.000 EACH 4400. 00000 4400. 00| |
MANHOLE, MODI FI ED 1500 X 1500, STR 83 | [ |
0137 720-96030 1.000 EACH 4400. 00000 4400. 00| |
MANHOLE, MODIi FI ED 1500 X 1500, STR 83A | | |
0138 720- 96030 1.000 EACH 6000. 00000 6000. 00| [
MANHOLE, MODI FI ED 1800 X 1800, STR 82 | | |
0139 720-96030 1.000 EACH 6000. 00000 6000. 00| |
MANHOLE, MODI FI ED 1800 X 1800, STR 82A | | |
0140 720- 96030 1.000 EACH 6000. 00000 6000. 00| |
MANHOLE, MODI FI ED 1800 X 1800, STR 85 | | [
0141 720-96030 1.000 EACH 6000. 00000 6000. 00| |
MANHOLE, MODI FI ED 1800 X 1800, STR 90 | | |
0142 720-96030 1.000 EACH 6000. 00000 6000. 00| |
MANHOLE, MODI FI ED 1800 X 1800, STR 93 | | |
0143 720- 96030 1.000 EACH 8900. 00000 8900. 00| [
MANHOLE, MODI FI ED 2400 X 2400, STR 96 | | |
0144 720-98625 1.000 EACH 3900. 00000 3900. 00| |
MANHOLE, C4, DROP , 3.6 TO 4.3 m DEEP | | |
0145 720- 98625 1.000 EACH 4100. 00000 4100. 00| |
MANHOLE, C4, DRCP , 4.3 TO 4.9 mDEEP | | |
0146 720-98625 1.000 EACH| 4900. 00000 4900. 00| |
MANHOLE, C4, DROP , 5.5 TO 6.1 m DEEP | | |
0147 720-98625 1.000 EACH 7200. 00000 7200. 00| |
MANHOLE, C4, DROP , 6.7 TO 7.3 m DEEP | | |
0148 801- 01504 22.000 EACH 41. 00000 902. 00| [
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | [ |
0149 801-01505 22.000 EACH 51. 00000 1122. 00| |
I
|

WORD ( ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 RQUTE : 52
CALL ORDER : 200 OONTRACT ID : R -26131-A COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT|  UNIT PRICE AMOUNT

------------------------------------------ o e e e oo e et m e e e o e e e e e e e e e e e e meeeeeoooo-
0152 801- 04308 6.000 EACH 215. 00000 1290. 00|

ROAD CLOSURE S| GN ASSEMBLY | |
0153 801- 06203 8989.000 m | 0. 56000 5033. 84

TEMPCRARY PAVEMENT MARKI NG 100 mm | |
0154 801- 06207 7887.000 m | 3. 00000 23661. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

100 mm I |
0155 801-06211 22.000 EACH 62. 00000 1364. 00|

[

TEMPORARY PAVENMENT MESSAGE MARKI NG,

REMOVABLE, LANE | NDI CATI ON ARROW [ |
0156 801-06212 22.000 EACH 93. 00000 2046. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG |

REMOVABLE, WORD (ONLY)

| I
0157 801-06216 41.000 m | 10. 00000 410. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
600 mm | |
0158 801-06218 29.000 m | 31. 00000 899. 00|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | |

SI GN PCST, SQUARE, 2, REI NFORCED ANCHCOR

I
I
I
I
|
I
I
|
[
I
|
I
I
I
|
I
|
DETOUR ROUTE MARKER ASSEMBLY | | I
I
I
I
I
I
I
I
[
I
I
I
I
I
I
I
I
I
I
BASE |

0161 801- 06625 60.000 EACH 130. 00000 7800. 00|
0162 801- 06640 38.000 EACH 220. 00000 8360. 00|
CONSTRUCTI ON SIGN, A | |
0163 801- 06645 10. 000 EACH 41. 00000 410. 00|
CONSTRUCTI ON SIGN, B | |
0164 801-06775 LUMP|  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | |
0165 801-07118 22.000 m | 39. 00000 858. 00|
BARRI CADE, |11 -A | [
0166 801-07119 44.000 m | 39. 00000 1716. 00|
BARRI CADE, |11-B | |
0167 801-09133 2.000 EACH  18500. 00000 37000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0168 801-94295 32.000 EACH 255. 00000 8160. 00|
SI GNAL HEAD, RELOCATE | |
0169 802-05701 91.000 m | 18. 50000 1683.50|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ |
0170 802-05702 74.000 m | 14. 50000 1073. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOLNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e e e e e e e e e e e e e e e e e e e e e e e meemeemeeooo-
0171 802- 76025 17.000 n2 | 150. 00000 2550. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0172 802- 76035 30.000 n2 | 120. 00000 3600. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | [
0173 805-01815 8.000 EACH 1850. 00000 14800. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0174 805-01842 20.000 EACH 760. 00000 15200. 00| |
HANDHOLE, S| GNAL | | |
0175 805-01844 920.000 m | 41. 00000 37720. 00| [
CONDUI T, STEEL, GALVAN ZED, 50 nm | [ |
UNDERGROUND | | |
0176 805-02087 LUMP| 510. 00000 510. 00| |
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | |
EQUI PVENT | [ [
0177 805-78100 2.000 EACH  12500. 00000 25000. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | | [
0178 805- 78205 8.000 EACH 740. 00000 5920. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0179 805-78215 4.000 EACH 800. 00000 3200. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | |
0180 805- 78230 12.000 EACH 1200. 00000 14400. 00| [
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0181 805-78415 8.000 EACH 1500. 00000 12000. 00| |
SPAN, CATENARY, AND TETHER | | |
0182 805- 78420 8.000 EACH 290. 00000 2320. 00| [
DI SCONNECT HANGER | | |
0183 805- 78445 2.000 EACH 410. 00000 820. 00| |
SI GNAL SERVI CE [ [ [
0184 805- 78467 30.000 m | 4. 90000 147. 00| |
SI GNAL CABLE, 3C 8GA | [ [
0185 805- 78485 240.000 m | 4.30000 1032. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0186 805- 78490 1080.000 m | 4.50000 4860. 00| [
SI GNAL CABLE, 7C 14GA. | | |
0187 805- 78510 2100.000 m | 4. 20000 8820. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |



LI NE, THERMOPLASTIC, SCQLID, YELLON |

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 200 - 23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e et e e e e e e e e e memmee e
0188 805- 78746 920.000 m | 18. 00000 16560. 00| |
PREFORMED LOOP DETECTORS | | |
0189 805- 78925 2.000 EACH 560. 00000 1120. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0190 805- 81060 8.000 EACH 3200. 00000 25600. 00| [
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0191 805-92504 16. 000 EACH 160. 00000 2560. 00| |
LOOP DETECTCR DELAY AVPLIFIER, 2 CHANNEL| | |
0192 808-04298 1.000 EACH 360. 00000 360. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD (R X R) | | |
0193 808-06701 1044.000 m | 0. 85000 887. 40| |
LINE, THERMOPLASTIC, BRCKEN, WH TE, | | |
100nm | | |
0194 808-06703 3440.000 m | 0. 85000 2924. 00| |
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0195 808-06713 6459.000 m | 0. 34000 2196. 06| |
LINE, PAINT, SOLID, WA TE, 100 nm | | [
0196 808- 75240 526.000 m | 0. 85000 447. 10| |
LINE, THERMOPLASTIC, BROKEN, YELLOW | | [
100mm | | |
0197 808- 75245 3770.000 m | 0. 85000 3204. 50 |
LINE, THERMOPLASTI C, SCOLID, YELLOW | | |
100nm | | |
0198 808-75278 100.000 m | 5. 10000 510. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | | |
0199 808- 75290 69.000 m | 10. 00000 690. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | | [
0200 808- 75297 144.000 m | 10. 00000 1440. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
STCP LINE, 600 mm | | [
0201 808- 75320 59.000 EACH 46. 00000 2714. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0202 808- 75325 47.000 EACH 56. 00000 2632. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0203 808-92027 969.000 m | 2. 70000 2616. 30| [
I I
I I

200nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/ 04
PAGE : 200 -24

ENG NEER S ESTI MATE: $ 9, 028, 890. 89 ROUTE : 52
CALL ORDER : 200 CONTRACT ID : R -26131-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0204 801-53072 LUMP|  11000. 00000 11000. 00| |
TEMPORARY TRAFFI C SI GNAL , FRANKLI N ROAD| [ [
0205 801-53072 LUMP|  10000. 00000 10000. 00| |
TEMPORARY TRAFFI C SIGNAL , POST ROAD | | [
0206 401-07428 11304.000 My | 40. 00000 452160. 00| |
QC/ QA HWVA, 3, 70, BASE, 19.0 nm | [ |
0207 715- 46005 23.000 EACH 300. 00000 6900. 00| |
Pl PE END SECTION, 375 mm | | |
0208 211-02050 1000.000 n8 | 35. 00000 35000. 00| [
B BORROW | | |
0209 805-08244 1.000 EACH 1150. 00000 1150. 00| |
CELLULAR MODEM KI T | [ [
0210 802-04314 8.000 EACH 120. 00000 960. 00| |
SIGN, SHEET, RESET | | [
SECTI ON TOTALS | $ 8,487, 600. 00| |
------------------------------------------ o m m e m ot o e et m et e m e e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 8,487, 600. 00|




ENG NEER S ESTI MATE: $ 2,771, 617. 13

CALL CRDER : 204

LETTI NG DATE : 05/25/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

RURAL

R -26190-B

CRAWFCRDSVI LLE DI STRI CT

95 WORK DAYS

06/ 03/ 04
204 -1

DATE :
PAGE :
ROUTE : 325S.
COUNTI ES : PARKE
PROJECT(S) : 06740M2
TOTAL % OVER
BID LOW BI D

1  35-0918397

RI ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  ROAD REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 17.

FI ELD OFFICE, B
0003 110-01001

000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370
CLEARI NG RI GHT OF WAY

0005 203-02000 11515.
EXCAVATI ON, COVMON

0006 203-02010 1000.
EXCAVATI ON, ROCK

0007 203-02070 2200.
BORROW

0008 205-03371 500.

SEDI MENT REMOVE

0009 205-06931 105.

TEMPORARY CHECK DAM REVETMENT

0010 205-06934 6.

TEMPORARY MULCHI NG

0011 205-06936 60.

TEMPORARY SEDI MENT TRAP

0012 205-06937 1220.

TEMPORARY SI LT FENCE

0013 207-07499 28937.

SUBGRADE TREATMENT, TYPE B

0014 210-08208 2160.

TEMPORARY ROCK BERM

0015 211-07454 509.

STRUCTURE BACKFI LL

000

000

000

000
000

& 3 3 3

:

000

000

000

000

000
000

3 & &

d & 3

| (1) 350918397
| RIETH RI LEY CONSTRUCTI ON

UNIT PRI CE

62080.
2180.
139550.
69900.
24,

43.

23.

45.

95.

650.

95.

27.
22.

45000
00000
00000
00000
00000
00000
50000
00000
00000
00000
00000

. 50000

. 60000

00000
00000

62080.
37060.
139550.
69900.
276360.
43000.
51700.
22500.
9975.
3900.
5700.
6710.
190984.
58320.

11198.

00

00|

20|
00|
00



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 204 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 771, 617. 13 3258S.
CALL ORDER : 204 CONTRACT ID : R -26190-B PARKE
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e meemeemeeooo-
0016 213-08058 161.000 n8 | 100. 00000 16100. 00|
FLOWABLE BACKFI LL | |
0017 301-07448 4608.000 My | 19. 00000 87552. 00|

COVPACTED AGGREGATE, NO 53, BASE | |
0018 306-08043 488.000 n2 | 17. 00000 8296. 00|
M LLING, TRANSI TI ON | [
0019 401-06264 LUVP| 5954. 00000 5954. 00|
PROFI LOGRAPH, HVA [ |

MOBI LI ZATI ON AND DEN[BILIZATICN FOR

I

I

I

I

I

I

II

0020 401-07321 2895.000 My | 47. 92000 138728. 40| |
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | [ |
0021 401-07390 4939.000 My | 46. 83000 231293. 37| |
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm | | |
0022 401-07407 11823.000 My | 49. 86000 589494. 78| |
QC/ QA HMVA, 2, 64, BASE, 25.0 nm | | |
0023 405- 05517 5.000 My | 655. 00000 3275. 00| |
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 25.000 My | 235. 00000 5875. 00| |
ASPHALT FOR TACK COAT | | [
0025 603-06040 180.000 m | 21. 00000 3780. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0026 605-06150 267.000 m | 85. 00000 22695. 00| |
CURB AND GUTTER, C, CONCRETE | | |
0027 610-07486 217.000 My | 158. 36000 34364. 12| |
HVA FOR APPROACHES, TYPE A | | |
0028 611-06497 7.000 EACH 200. 00000 1400. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0029 615-06490 120.000 EACH 105. 00000 12600. 00| |
R GHT OF WAY MARKER | [ [
0030 615- 06505 34.000 EACH 388. 00000 13192. 00| |
MONUMENT, B | | [
0031 615-06510 3.000 EACH 360. 00000 1080. 00| |
MONUMENT, C | | |
0032 616-02320 5610.000 n2 | 4.00000 22440. 00| |
GEOTEXTI LES | | |
0033 616-05688 2099.000 My | 30. 00000 62970. 00| [
Rl PRAP, CLASS 1 | | |
0034 616-06405 2001.000 My | 30. 00000 60030. 00| |
R PRAP, REVETMENT [ [ [
0035 621-01004 5.000 EACH 900. 00000 4500. 00 |
I

I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 03/ 04
PAGE : 204 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 771, 617. 13 ROUTE : 325S.
CALL CRDER : 204 CONTRACT ID : R -26190-B COUNTI ES : PARKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI CE :
| (1) 35- 0918397 | |
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0036 621-02770 463.000 n2 | 3. 50000 1620. 50| |
EROSI ON CONTROL BLANKET | | |
0037 621- 06545 3.000 My | 500. 00000 1500. 00| |
FERTI LI ZER | | |
0038 621- 06548 25.000 kg | 85. 00000 2125. 00| |
SEED M XTURE, CV [ | |
0039 621- 06553 432.000 kg | 8. 00000 3456. 00| |
SEED M XTURE, R | | |
0040 621- 06557 216.000 kg | 7.00000 1512. 00| |
SEED M XTURE, T | | |
0041 621- 06565 10.000 My | 650. 00000 6500. 00| |
MULCH NG MATERI AL | | |
0042 621-06567 260.000 kL | 0. 55000 143. 00| |
WATER | | |
0043 621-06575 10146.000 n2 | 4. 00000 40584. 00| |
SODDI NG,  NURSERY | | |
0044 702-90915 38.000 n8 | 1300. 00000 49400. 00| |
CONCRETE, A | | |
0045 703-51030 2366.000 kg | 3. 00000 7098. 00| |
REI NFORCI NG STEEL | | |
0046 714-06172 21.000 m | 3900. 00000 81900. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 1200 nm | [ |
0047 714-06278 15.000 m | 3350. 00000 50250. 00| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2700 mm X 1200 mm | | [
0048 714-26702 15.000 m | 2400. 00000 36000. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 900 mm | | |
0049 715-05019 18.000 m | 295. 00000 5310. 00| |
PI PE, TYPE 1, C RCULAR 900 mm | | |
0050 715-05119 27.000 m | 130. 00000 3510. 00| |
PIPE, TYPE 1, O RCULAR 375 mm | | |
0051 715-05123 59.000 m | 195. 00000 11505. 00| |
PIPE, TYPE 1, C RCULAR 600 nm | | |
0052 715-05125 23.000 m | 265. 00000 6095. 00| |
PIPE, TYPE 1, CRCULAR 750 mm | | |
0053 715-05149 189.000 m | 110. 00000 20790. 00| |
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0054 715-05169 99.000 m | 130. 00000 12870. 00| |
I I

PIPE, TYPE 3, O RCULAR 375 nm



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 204 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 771, 617. 13 ROUTE : 325S.
CALL ORDER : 204 CONTRACT ID : R -26190-B COUNTI ES : PARKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 0918397 | [
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0055 715- 05236 23.000 m | 340. 00000 7820. 00| |
PIPE, TYPE 1, DEFORVED, M N AREA 0.47 | | |
ne I I I
0056 715-05238 3.000 m | 850. 00000 2550. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 0.60 | | |
g I I I
0057 715-07565 4.000 EACH 580. 00000 2320. 00| |
PIPE END SECTION, MN AREA 0.47 n2 | | [
0058 715- 46000 1.000 EACH 350. 00000 350. 00| |
Pl PE END SECTION, 300 mm | | |
0059 715-46005 16.000 EACH| 395. 00000 6320. 00| |
Pl PE END SECTION, 375 mm | | |
0060 715-46020 2.000 EACH 575. 00000 1150. 00| |
Pl PE END SECTION, 600 mm | | |
0061 715-46030 2.000 EACH 610. 00000 1220. 00| |
Pl PE END SECTION, 750 mm | | |
0062 715-46040 2.000 EACH 740. 00000 1480. 00| |
Pl PE END SECTI ON, 900 nm | [ [
0063 715-46095 1.000 EACH 975. 00000 975. 00| |
Pl PE END SECTION, M N. AREA .60 n2 | | [
0064 720-98174 1.000 EACH 1900. 00000 1900. 00| |
I NLET, B15 | | |
0065 720- 98555 3.000 EACH 1900. 00000 5700. 00| |
I NLET, C15 | | |
0066 801-06625 24.000 EACH 110. 00000 2640. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0067 801-06640 19.000 EACH 100. 00000 1900. 00| |
CONSTRUCTI ON SI G\, A | [ [
0068 801-06775 LUMP|  88000. 00000 88000. 00| |
MAI NTAI NI NG TRAFFI C | [ [
0069 801-07118 48.000 m | 22. 00000 1056. 00| |
BARRI CADE, I11-A | | [
0070 801-07119 75.000 m | 22.00000 1650. 00| |
BARRI CADE, I11-B | | [
0071 802-05701 87.800 m | 34. 10000 2993. 98| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0072 802-76025 10. 000 n2 | 216. 50000 2165. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm THI CKNESS | | [
0073 802- 76035 2.000 n2 | 172. 00000 344. 00| |
I I I
I I I

LEGEND 2. 54 nm THI CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04

PAGE : 204 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,771, 617. 13 RQUTE : 325S.
CALL CRDER : 204 CONTRACT ID : R -26190-B COUNTI ES : PARKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0074 808-06713 7076.000 m | 0. 70000 4953. 20| |
LINE, PAINT, SOLID, WH TE, 100 nm | |
0075 808-06714 6684.000 m | 0. 70000 4678. 80| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0076 808-06726 59.000 m | 7.00000 413. 00| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ [
600 mm | | |
SECTI ON TOTALS | $ 2,799, 304. 80| [

------------------------------------------ e

CONTRACT TOTALS | $ 2,799, 304. 80| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 09/ 26/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B585004
B585003
B585002
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NQ. / NAMVE BID LOW BI D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 2,548,705 17 100. 0000%
2 351139301 E & B PAVING |NC. $ 2,883, 000.00 113. 1162%
3 35-0918397 RIETH RILEY CONSTRUCTI ON $ 3,052, 725.00 119. 7755%
4  35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 3,110, 095.19 122. 0264%
5  35-1875662 CRIDER & CRIDER | NC. $ 3,168, 366.81 124. 3128%
| (1) 35-1917625 | (2) 351139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTION 0001  TRAFFIC SI GNAL, MODERNI ZATI ON
[ | [
0001 105-06845 LUMP|  25000. 00000 25000. 00|  52960. 00000 52960. 00|  57000. 00000 57000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 14.000 MOS | 2100. 00000 29400. 00| 2200. 00000 30800. 00| 2400. 00000 33600. 00
FIELD OFFI CE, A | |
0003 110-01001 LUMP|  100000. 00000 100000. 00]  143000. 00000 143000. 00]  158200. 98000 158200. 98
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  20000. 00000 20000. 00|  100000. 00000 100000. 00]  130000. 00000 130000. 00
CLEARI NG AND GRUBBI NG | | |
0005 202-02278 313.500 m | 7. 00000 2194. 50| 34. 00000 10659. 00| 36. 00000 11286. 00
CURB, CONCRETE, REMOVE [ | |
0006 202-52710 464. 700 [ 6. 00000 2788. 20| 16. 00000 7435. 20| 17. 00000 7899. 90
S| DEWALK, CONCRETE, REMOVE | |
0007 202-78515 LUMP| 3798. 96000 3798. 96| 3761. 35000 3761. 35| 4000. 00000 4000. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0008 203-02000 2295.000 n8 | 40. 00000 91800. 00| 33. 00000 75735. 00| 36. 00000 82620. 00
EXCAVATI ON,  COMVON | | |
0009 203-02070 9786.000 n8 | 7. 85000 76820. 10| 12. 50000 122325. 00| 14. 00000 137004. 00
BORROW | | |
0010 205- 06930 10.000 My | 125. 48000 1254. 80| 30. 00000 300. 00| 32. 00000 320. 00
SPLASHPAD, Rl PRAP [ [ [
0011 205- 06932 40.000 m | 27. 65000 1106. 00| 27. 38000 1095. 20| 29. 00000 1160. 00
TEMPORARY CHECK DAM STRAW BALES | [ [
0012 205-06933 8.000 EACH 56. 56000 452. 48] 56. 00000 448. 00| 60. 00000 480. 00

TEMPORARY DI TCH | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 03/
210 -2

04

ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE
CALL ORDER : 210 CONTRACT 1D : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING |NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0013 205- 06937 588.000 m | 4. 30000 2528. 40| 4. 26000 2504. 88| 4. 60000 2704. 80
TEMPORARY SI LT FENCE | | |
0014 205-06938 303.000 m | 44. 55000 13498. 65| 50. 00000 15150. 00| 54. 00000 16362. 00
TEMPORARY SLOPE DRAI N | | [
0015 207-07499 18322.000 n2 | 3. 81000 69806. 82| 4. 06000 74387. 32| 3. 60000 65959. 20
SUBGRADE TREATMENT, TYPE B | | |
0016 211-07454 1372.500 n8 | 17. 00000 23332. 50| 16. 00000 21960. 00| 19. 00000 26077. 50
STRUCTURE BACKFI LL | [ [
0017 304-07490 217.800 My | 70. 00000 15246. 00| 75. 00000 16335. 00| 75. 00000 16335. 00
HVA PATCH NG TYPE B | | [
0018 306-08036 2241.000 2 | 2. 65000 5938. 65| 3.00000 6723. 00| 2. 50000 5602. 50
M LLING ASPHALT, 50 mm [ | [
0019 306- 08042 14388.000 n2 | 1. 33000 19136. 04| 1. 00000 14388. 00| 1. 10000 15826. 80
M LLI NG SCARI FI CATI ON' PROFI LE | | [
0020 306-08043 1442.000 n2 | 3. 26000 4700. 92| 3.90000 5623. 80| 2.90000 4181. 80
M LLING TRANSI TI ON | | |
0021 401-06264 LUVP| 500. 00000 500. 00| 4600. 00000 4600. 00| 4300. 00000 4300. 00
PROFI LOGRAPH, HVA | | |
0022 401-07328 2763.000 My | 50. 00000 138150. 00| 49. 00000 135387. 00| 54. 00000 149202. 00
QC/ QA HWVA, 3, 70, SURFACE, 9.5 nm | | |
0023 401-07379 2206. 500 | 42. 00000 92673. 00| 38. 00000 83847. 00| 45. 00000 99292. 50
QC/ QA HWVA, 3, 70, | NTERVEDI ATE, 12.5 nm | | |
0024 401-07413 6933.900 My | 35. 00000 242686. 50| 36. 00000 249620. 40| 36. 00000 249620. 40
QC/ QA HMA, 3, 70, BASE, 25.0 nm | | |
0025 402-05470 2588.400 My | 45. 00000 116478. 00| 36. 00000 93182. 40]| 41. 00000 106124. 40
HVA BASE C25.0 mm MAI NLI NE | | |
0026 402-07433 315.000 My | 45. 00000 14175. 00| 55. 00000 17325. 00| 47.00000 14805. 00
HVA SURFACE, TYPE B | |
0027 402-07441 735.600 My | 35. 00000 25746. 00| 37. 00000 27217. 20| 37. 00000 27217. 20
HVA BASE, TYPE B | | |
0028 402-07451 4798.300 My | 30. 00000 143949. 00| 33. 00000 158343. 90| 33. 00000 158343. 90
HVA, TYPE B, WEDGE AND LEVEL | | |
0029 406- 05520 34.200 My | 175. 00000 5985. 00| 225. 00000 7695. 00| 190. 00000 6498. 00
ASPHALT FOR TACK COAT | [ [
0030 601-01740 1.000 EACH 2121. 00000 2121. 00| 1900. 00000 1900. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 | | |
0031 601-06037 1.000 EACH 1111. 00000 1111. 00| 800. 00000 800. 00| 660. 00000 660. 00
GUARDRAI L END TREATMENT, | | | |
0032 601-99105 45.700 m | 54. 54000 2492. 48| 70. 00000 3199. 00| 62. 00000 2833. 40

GUARDRAI L, W BEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0033 604- 06070 730.900 n2 | 42. 40000 30990. 16| 35. 00000 25581. 50| 35. 00000 25581. 50
S| DEWALK, CONCRETE | |
0034 604- 07894 45.700 n2 | 54. 24000 2478. 77| 100. 00000 4570. 00| 61. 00000 2787.70
CURB RAMP, CONCRETE, A | |
0035 604- 07896 20.000 n2 | 56. 81000 1136. 20| 120. 00000 2400. 00| 67. 00000 1340. 00
CURB RAMP, CONCRETE, B | |
0036 604-07897 3.000 n2 | 89. 94000 269. 82| 130. 00000 390. 00| 190. 00000 570. 00
CURB RAMP, CONCRETE, C | |
0037 605- 06120 213.000 m | 71. 41000 15210. 33| 100. 00000 21300. 00| 67. 00000 14271. 00
CURB, CONCRETE | |
0038 605- 06140 3420.700 m | 39. 21000 134125. 65| 42. 00000 143669. 40| 37. 00000 126565. 90
CURB AND GUTTER, CONCRETE | | |
0039 607-90826 2.000 EACH 186. 13000 372. 26| 440. 00000 880. 00| 1200. 00000 2400. 00
GUTTER TURNOUT, CONCRETE | | |
0040 610-07487 593.700 My | 75. 00000 44527. 50| 65. 00000 38590. 50| 67. 00000 39777. 90
HVA FOR APPROACHES, TYPE B | | |
0041 611- 05330 265.400 2 | 50. 58000 13423. 93| 55. 00000 14597. 00| 76. 00000 20170. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | |
0042 611-06497 4.000 EACH 176. 75000 707. 00| 150. 00000 600. 00| 120. 00000 480. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0043 615- 06505 5.000 EACH 525. 20000 2626. 00| 400. 00000 2000. 00| 570. 00000 2850. 00
MONUMENT, B | | [
0044 615- 06527 1.000 EACH 479. 75000 479. 75| 400. 00000 400. 00| 630. 00000 630. 00
MONUMENT, SECTI ON CORNER | | |
0045 616- 02320 79.300 n2 | 5. 79000 459. 15| 2. 70000 214. 11| 2. 90000 229. 97
GEOTEXTI LES | | |
0046 616- 06405 17.600 My | 50. 29000 885. 10| 47. 00000 827. 20| 50. 00000 880. 00
Rl PRAP, REVETMENT | | |
0047 621-01004 1.000 EACH 156. 55000 156. 55| 155. 00000 155. 00| 170. 00000 170. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0048 621-02770 300.000 n2 | 2. 46000 738. 00| 2. 44000 732. 00| 2. 60000 780. 00
EROSI ON CONTROL BLANKET | | |
0049 621- 06554 150.000 kg | 21. 21000 3181. 50| 21. 00000 3150. 00| 23. 00000 3450. 00
SEED M XTURE, U | | |
0050 621-06574 8915.400 nR | 2.86000 25498. 04| 2.83000 25230. 58| 3. 70000 32986. 98
SCDDI NG | | |
0051 715-04685 LUMP|  22209. 94000 22209.94|  36000. 00000 36000.00|  39000. 00000 39000. 00
STORM SEVER | [ |
0052 715- 05024 47.900 m | 231. 76000 11101. 30 217. 00000 10394. 30| 230. 00000 11017. 00

PIPE, TYPE 2, CIROULAR 900 mm | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 03/
210 -4

04

ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-
0053 715-05048 3265.000 m | 8. 44000 27556. 60| 9. 90000 32323. 50| 11. 00000 35915. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0054 715-05052 27.000 m | 63. 57000 1716. 39 108. 00000 2916. 00| 120. 00000 3240. 00
PIPE, TYPE 4, O RCULAR 300 nm | | |
0055 715-05149 1004.300 m | 80. 42000 80765. 81| 96. 00000 96412. 80| 100. 00000 100430. 00
PIPE, TYPE 2, O RCULAR 300 nm | | |
0056 715-05151 654.100 m | 91. 48000 59837. 07| 107. 00000 69988. 70| 110. 00000 71951. 00
PIPE, TYPE 2, C/ROULAR 375 mm | | [
0057 715-05152 455.500 m | 99. 77000 45445 24| 123. 00000 56026. 50| 130. 00000 59215. 00
PIPE, TYPE 2, C/ROULAR 450 mm | [ [
0058 715-05154 363.900 m | 119. 15000 43358. 69| 153. 00000 55676. 70| 160. 00000 58224. 00
PIPE, TYPE 2, CIROULAR 600 nm | | [
0059 715-05156 429.500 m | 148. 98000 63986. 91| 189. 00000 81175. 50| 200. 00000 85900. 00
PIPE, TYPE 2, CIRCULAR 750 nm [ [ |
0060 715-05169 50.200 m | 96. 37000 4837. 77| 107. 00000 5371. 40| 110. 00000 5522. 00
PI PE, TYPE 3, CIRCULAR 375 nm [ | |
0061 715-46005 8.000 EACH 1061. 22000 8489. 76| 431. 00000 3448. 00| 460. 00000 3680. 00
Pl PE END SECTION, 375 mm | | |
0062 715-46030 1.000 EACH 2042. 63000 2042. 63| 664. 00000 664. 00| 710. 00000 710. 00
Pl PE END SECTION, 750 mm | | |
0063 715-46040 1.000 EACH 2304. 82000 2304. 82 717. 00000 717. 00| 770. 00000 770. 00
Pl PE END SECTION, 900 mm | | |
0064 715-97693 1.000 EACH  14734.56000 14734. 56| 5500. 00000 5500. 00| 5900. 00000 5900. 00
GRATED BOX END SECTION, 11, 10:1, 900 nmi | |
0065 718-06528 1.000 EACH 984. 75000 984. 75| 900. 00000 900. 00| 970. 00000 970. 00
OUTLET PROTECTOR, 1 | | |
0066 718-52610 467.000 n8 | 30. 00000 14010. 00| 37. 00000 17279. 00| 40. 00000 18680. 00
AGGREGATE FOR UNDERDRAI NS | | |
0067 718-99153 8162.500 2 | 1. 82000 14855. 75| 1. 00000 8162. 50| 1. 10000 8978. 75
GEOTEXTI LES FOR UNDERDRAI N | | |
0068 720-03757 1.000 EACH 2234. 57000 2234. 57 1900. 00000 1900. 00| 2000. 00000 2000. 00
MANHOLE, C15 | | [
0069 720- 45045 19.000 EACH 1319. 80000 25076. 20| 1200. 00000 22800. 00| 1300. 00000 24700. 00
I NLET, J10 | | [
0070 720-45235 5.000 EACH 1020. 01000 5100. 05| 1200. 00000 6000. 00| 1300. 00000 6500. 00
CATCH BASI N, E7 | | [
0071 720- 45250 31.000 EACH 1417. 84000 43953. 04| 1300. 00000 40300. 00| 1400. 00000 43400. 00
CATCH BASI N, K10 | | |
0072 720- 45410 37.000 EACH 1894. 48000 70095. 76 1600. 00000 59200. 00| 1700. 00000 62900. 00
MANHOLE, CA4 | | |
0073 720- 45415 4.000 EACH 4588. 48000 18353. 92| 4500. 00000 18000. 00| 4800. 00000 19200. 00

MANHCOLE, D4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0074 720-91973 1.000 EACH 2412. 40000 2412. 40| 2800. 00000 2800. 00| 3000. 00000 3000. 00
MANHOLE, H4 | | [
0075 720-98174 11.000 EACH 1384. 78000 15232. 58 1900. 00000 20900. 00| 2000. 00000 22000. 00
I NLET, B15 | | [
0076 720-99416 24.000 EACH 1491. 93000 35806. 32| 2100. 00000 50400. 00| 2300. 00000 55200. 00
CATCH BASI N, B15 | | [
0077 801-01504 5.000 EACH 40. 40000 202. 00| 40. 00000 200. 00| 43.00000 215. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG, [ | |
LANE | NDI CATI ON ARROW | |

0078 801-04308 8.000 EACH 131. 30000 1050. 40| 130. 00000 1040. 00| 140. 00000 1120. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0079 801-06203 9364.000 m | 0. 67000 6273. 88| 0. 66000 6180. 24| 0. 71000 6648. 44
TEMPORARY PAVEMENT MARKI NG 100 mm | | [

0080 801-06625 22.000 EACH 90. 90000 1999. 80| 90. 00000 1980. 00| 97. 00000 2134.00
DETOUR ROUTE MARKER ASSEMBLY | [ [

0081 801-06640 19.000 EACH 272. 70000 5181. 30| 270. 00000 5130. 00| 290. 00000 5510. 00
CONSTRUCTI ON SI GN, A | | [

0082 801-06775 LUMP|  30000. 00000 30000. 00|  96790. 89000 96790.89]  99000. 00000 99000. 00
MAI NTAI NI NG TRAFFI C | |

0083 802-03821 10. 000 EACH 229. 65000 2296. 50| 227. 38000 2273. 80| 240. 00000 2400. 00
SIGN, SHEET W TH LEGEND | |

0084 805-01815 10. 000 EACH 1771. 37000 17713. 70| 1753. 83000 17538. 30| 1900. 00000 19000. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0085 805-01836 1904.100 m | 4. 14000 7882. 97| 4.10000 7806. 81| 4. 40000 8378. 04
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N | | I

0086 805-01842 11.000 EACH 829. 75000 9127. 25| 821. 53000 9036. 83| 880. 00000 9680. 00
HANDHOLE, S| GNAL | | [

0087 805-02373 463.200 m | 16. 56000 7670. 59| 16. 40000 7596. 48| 18. 00000 8337. 60
| NTEROONNECT CABLE, FI BER OPTIC | |

0088 805- 03985 250.200 m | 4. 87000 1218. 47| 4.82000 1205. 96| 5. 20000 1301. 04
DETECTOR CABLE 3C 20GA. | |

0089 805- 06592 917.500 m | 47. 25000 43351. 88| 46. 78000 42920. 65| 50. 00000 45875. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0090 805-07557 52.000 EACH 472.01000 24544, 52 467. 34000 24301. 68 500. 00000 26000. 00
LOOP DETECTOR | |

0091 805-78100 3.000 EACH  14789. 85000 44369.55|  14643. 42000 43930.26|  16000. 00000 48000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [

0092 805- 78205 7.000 EACH 664. 19000 4649. 33 657. 61000 4603. 27| 710. 00000 4970. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AMBER, GREEN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 03/ 04
210 -6

DATE :
PAGE :

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1139301 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0093 805- 78215 1.000 EACH 689. 93000 689. 93] 683. 10000 683. 10| 730. 00000 730. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARROW GREEN ARROW [ | [
0094 805- 78230 17.000 EACH 1088. 74000 18508. 58| 1077. 96000 18325. 32| 1200. 00000 20400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0095 805- 78355 10. 000 EACH 458. 20000 4582. 00| 453. 66000 4536. 60| 490. 00000 4900. 00
PEDESTRI AN S| GNAL HEAD, 305 mm | | |
0096 805- 78370 10. 000 EACH 192. 98000 1929. 80| 191. 07000 1910. 70| 200. 00000 2000. 00
PEDESTRI AN PUSH BUTTON | [ [
0097 805-78415 10.000 EACH 1096. 72000 10967. 20| 1085. 86000 10858. 60| 1200. 00000 12000. 00
SPAN, CATENARY, AND TETHER | [ [
0098 805- 78420 11.000 EACH 265. 77000 2923. 47| 263. 14000 2894. 54 280. 00000 3080. 00
DI SCONNECT HANGER | | [
0099 805- 78445 3.000 EACH 534. 01000 1602. 03| 528. 72000 1586. 16| 570. 00000 1710. 00
SI GNAL SERVI CE | | [
0100 805- 78467 357.600 m | 7.39000 2642. 66 7.32000 2617. 63| 7.90000 2825. 04
SI GNAL CABLE, 3C 8GA. | | |
0101 805- 78480 125.100 m | 4. 61000 576. 71| 4. 56000 570. 46| 4. 90000 612. 99
SI GNAL CABLE, 3C 14GA. | | |
0102 805- 78485 627.600 m | 6. 80000 4267. 68| 6. 73000 4223. 75| 7.20000 4518. 72
SI GNAL CABLE, 5C 14GA. | | |
0103 805- 78490 1113.200 m | 5. 33000 5933. 36 5. 28000 5877. 70| 5. 70000 6345. 24
SI GNAL CABLE, 7C 14GA. | | |
0104 805-78785 18.000 EACH 712. 03000 12816. 54] 704. 98000 12689. 64| 760. 00000 13680. 00
SI GNAL DETECTOR HOUSI NG | | |
0105 805-78925 3.000 EACH 1040. 02000 3120. 06 1029. 72000 3089. 16| 1100. 00000 3300. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0106 805-81032 6.000 EACH 2418. 05000 14508. 30| 2394. 11000 14364. 66| 2600. 00000 15600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0107 805-81060 4.000 EACH 2830. 13000 11320. 52 2802. 11000 11208. 44 3000. 00000 12000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0108 805-92504 26.000 EACH 270. 38000 7029. 88| 267. 70000 6960. 20| 290. 00000 7540. 00
LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0109 807-02782 6.000 EACH 1647. 54000 9885. 24| 1631. 23000 9787. 38| 1700. 00000 10200. 00
LUM NAI RE MAST ARM 3.7 m [ [ [
0110 808-06701 827.400 m | 0. 80000 661. 92 0. 79000 653. 65| 0. 85000 703. 29
LI NE, THERMOPLASTI C, BROKEN, I TE, | | [
100nm | | |
0111 808-06703 1073.500 m | 0. 80000 858. 80| 0. 79000 848. 07| 0.85000 912. 48

LINE, THERMOPLASTIC, SCLID, WH TE, 100nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

06/ 03/04
210 -7

ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 351917625 | (2) 351139301 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVING |INC. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0112 808-06706 157.700 m | 9. 09000 1433. 49| 9. 00000 1419. 30| 9. 70000 1529. 69
LI NE, THERVOPLASTIC, SOLID, WH TE, 600 | | [
nm I [ [
0113 808-06716 1244.000 m | 1. 32000 1642. 08| 1. 31000 1629. 64| 1. 40000 1741. 60
LI NE, REMOVE [ [ [
0114 808- 75043 245.200 m | 3. 03000 742. 96 3. 00000 735. 60| 3. 20000 784. 64
LI NE, THERVOPLASTIC, SOLID, WA TE, 150 | | |
nm I I I
0115 808- 75240 424.800 m | 0. 80000 339. 84| 0. 79000 335. 59| 0. 85000 361.08
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0116 808-75245 3693.800 m | 0. 80000 2955. 04| 0. 79000 2918. 10| 0. 85000 3139.73
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm [ [ [
0117 808-75320 36.000 EACH| 50. 50000 1818. 00| 50. 00000 1800. 00| 54. 00000 1944. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0118 808- 75325 14.000 EACH 60. 60000 848. 40| 60. 00000 840. 00| 64. 00000 896. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | [ |
0119 808-75340 2.000 EACH 404. 00000 808. 00| 400. 00000 800. 00| 430. 00000 860. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0120 808- 75998 300.000 EACH| 23. 74000 7122. 00| 23. 50000 7050. 00| 25. 00000 7500. 00
SNOAPLOWABLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 2,548,705. 17| $ 2,883, 000. 00 $ 3,052, 725.00
------------------------------------------ g
CONTRACT TOTALS | $ 2,548, 705. 17| $ 2,883, 000.00] $ 3,052, 725.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662 [
| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e emmeemeeooo-
SECTION 0001  TRAFFI C SI GNAL, MODERNI ZATI ON
I | I
0001 105- 06845 LUMP|  45000. 00000 45000.00]  75000. 00000 75000. 00|
CONSTRUCTI ON ENG NEERI NG [ [ [
0002 105-07038 14.000 MOS | 1700. 00000 23800. 00| 1000. 00000 14000. 00|
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  150000. 00000 150000. 00]  125000. 00000 125000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  50000. 00000 50000.00]  25000. 00000 25000. 00|
CLEARI NG AND GRUBBI NG | | |
0005 202-02278 313.500 m | 22. 00000 6897. 00| 16. 00000 5016. 00|
CURB, CONCRETE, REMOVE | | |
0006 202-52710 464.700 n2 | 13. 00000 6041. 10| 14. 00000 6505. 80|
S| DEWALK, CONCRETE, REMOVE | | [
0007 202-78515 LUVP| 4000. 00000 4000. 00| 4500. 00000 4500. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0008 203-02000 2295.000 n8 | 58. 00000 133110. 00| 30. 00000 68850. 00|
EXCAVATI ON,  COMMON | | |
0009 203-02070 9786.000 n8 | 18. 00000 176148. 00| 20. 00000 195720. 00|
BORROW | | [
0010 205- 06930 10.000 My | 40. 00000 400. 00| 94. 00000 940. 00|
SPLASHPAD, RI PRAP | | |
0011 205-06932 40.000 m | 29. 00000 1160. 00| 32. 00000 1280. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0012 205- 06933 8.000 EACH 58. 00000 464. 00| 67. 00000 536. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 588.000 m | 4.50000 2646. 00| 5. 00000 2940. 00|
TEMPORARY SI LT FENCE | | |
0014 205-06938 303.000 m | 60. 00000 18180. 00| 73. 00000 22119. 00|
TEMPORARY SLOPE DRAI N | | |
0015 207-07499 18322.000 n2 | 5. 75000 105351. 50| 4.00000 73288. 00|
SUBGRADE TREATMENT, TYPE B | | |
0016 211-07454 1372.500 n8 | 12. 00000 16470. 00| 28. 00000 38430. 00|
STRUCTURE BACKFI LL | [ [
0017 304-07490 217.800 My | 65. 00000 14157. 00| 84. 00000 18295. 20|
HVA PATCH NG TYPE B [ | [
0018 306- 08036 2241.000 n2 | 2. 50000 5602. 50| 5. 00000 11205. 00|
MLLING ASPHALT, 50 mm | | |
0019 306-08042 14388.000 n2 | 0. 75000 10791. 00| 2. 50000 35970. 00|
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0020 306-08043 1442.000 n2 | 2. 50000 3605. 00| 3. 60000 5191. 20|

M LLING TRANSI TI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662 [
| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0021 401-06264 LUVP| 1500. 00000 1500. 00| 600. 00000 600. 00|
PROFI LOGRAPH, HMA | | |
0022 401-07328 2763.000 My | 55. 00000 151965. 00| 60. 00000 165780. 00|
QC/ QA HWVA, 3, 70, SURFACE, 9.5 nm | | |
0023 401-07379 2206.500 My | 44. 00000 97086. 00| 50. 00000 110325. 00|
QC/ QA HVA, 3, 70, |NTERVEDI ATE, 12.5 mm | | |
0024 401-07413 6933.900 My | 42.00000 291223. 80 42.00000 291223. 80|
QC/ QA HWVA, 3, 70, BASE, 25.0 mm | [ [
0025 402-05470 2588.400 My | 45. 00000 116478. 00| 54. 00000 139773. 60|
HVA BASE C25.0 nm NAI NLI NE | | |
0026 402-07433 315.000 My | 50. 00000 15750. 00| 54. 00000 17010. 00|
HVA SURFACE, TYPE B | | |
0027 402-07441 735.600 My | 45. 00000 33102. 00| 42. 00000 30895. 20|
HVA BASE, TYPE B | | |
0028 402-07451 4798.300 My | 38. 00000 182335. 40| 36. 00000 172738. 80|
HVA, TYPE B, WEDGE AND LEVEL | | |
0029 406- 05520 34.200 My | 100. 00000 3420. 00| 208. 00000 7113. 60|
ASPHALT FOR TACK COAT | [ [
0030 601-01740 1.000 EACH 1750. 00000 1750. 00| 2085. 00000 2085. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0031 601-06037 1.000 EACH 620. 00000 620. 00| 740. 00000 740. 00|
GUARDRAI L END TREATMENT, | [ | |
0032 601-99105 45.700 m | 58. 00000 2650. 60| 70. 00000 3199. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 604- 06070 730.900 n2 | 37. 00000 27043. 30| 40. 00000 29236. 00|
SI DEWALK, CONCRETE | | |
0034 604-07894 45.700 12 | 107. 00000 4889. 90| 120. 00000 5484. 00|
CURB RAMP, CONCRETE, A | | |
0035 604-07896 20.000 n2 | 114. 00000 2280. 00| 120. 00000 2400. 00|
CURB RAMP, CONCRETE, B | | |
0036 604-07897 3.000 2 | 145. 00000 435. 00| 120. 00000 360. 00|
CURB RAWP, CONCRETE, C | | |
0037 605-06120 213.000 m | 81. 00000 17253. 00| 85. 00000 18105. 00|
CURB, CONCRETE | | |
0038 605-06140 3420.700 m | 53. 00000 181297. 10| 58. 00000 198400. 60|
CURB AND GUTTER CONCRETE | | |
0039 607-90826 2.000 EACH 350. 00000 700. 00| 420. 00000 840. 00|
GUTTER TURNCUT, CONCRETE | | |
0040 610-07487 593.700 My | 49. 00000 29091. 30| 90. 00000 53433.00|

HVA FOR APPROACHES, TYPE B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662 [
| CALUVET ASPHALT PAVING CO || CRIDER & CRIDER, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0041 611-05330 265.400 n2 | 60. 00000 15924. 00| 61. 00000 16189. 40|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | [
0042 611-06497 4.000 EACH 110. 00000 440. 00| 131. 00000 524. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0043 615- 06505 5.000 EACH 535. 00000 2675. 00] 3200. 00000 16000. 00|
MONUMENT, B | | |
0044 615- 06527 1.000 EACH 600. 00000 600. 00| 700. 00000 700. 00|
MONUVENT, SECTI ON CORNER | | |
0045 616-02320 79.300 n2 | 5. 00000 396. 50| 450. 00000 35685. 00|
GEOTEXTI LES | | |
0046 616- 06405 17.600 My | 45. 00000 792. 00| 750. 00000 13200. 00|
Rl PRAP, REVETMENT | | [
0047 621-01004 1.000 EACH 160. 00000 160. 00| 185. 00000 185. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0048 621-02770 300.000 n2 | 2. 45000 735. 00| 2.90000 870. 00|
EROS| ON CONTROL BLANKET [ | [
0049 621-06554 150.000 kg | 69. 00000 10350. 00| 25. 00000 3750. 00|
SEED M XTURE, U | | |
0050 621-06574 8915.400 n2 | 4.00000 35661. 60| 3. 40000 30312. 36|
SODDI NG | | |
0051 715-04685 LUMP|  31000. 00000 31000. 00|  25000. 00000 25000. 00|
STORM SEVER | | |
0052 715-05024 47.900 m | 268. 00000 12837. 20| 140. 00000 6706. 00|
PI PE, TYPE 2, G RCULAR 900 nm | [ |
0053 715-05048 3265.000 m | 10. 00000 32650. 00| 10. 00000 32650. 00|
PIPE, TYPE 4, O RCULAR 150 nm | | [
0054 715-05052 27.000 m | 110. 00000 2970. 00| 77. 00000 2079. 00|
PI PE, TYPE 4, CIRCULAR 300 nm [ [ |
0055 715-05149 1004.300 m | 92. 00000 92395. 60| 83. 00000 83356. 90|
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |
0056 715-05151 654.100 m | 85. 00000 55598. 50| 85. 00000 55598. 50|
PIPE, TYPE 2, CIROULAR 375 nm | | |
0057 715-05152 455.500 m | 148. 00000 67414. 00| 90. 00000 40995. 00|
PIPE, TYPE 2, CIROULAR 450 nmm | [ |
0058 715-05154 363.900 m | 212. 00000 77146. 80| 120. 00000 43668. 00|
PIPE, TYPE 2, CROULAR 600 nm | [ [
0059 715-05156 429.500 m | 198. 00000 85041. 00| 130. 00000 55835. 00|
PI PE, TYPE 2, CIROULAR 750 nm [ [ |
0060 715-05169 50.200 m | 120. 00000 6024. 00| 96. 00000 4819. 20|
PI PE, TYPE 3, CIROULAR 375 mm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662

| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER, | NC

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0061 715-46005 8.000 EACH 535. 00000 4280. 00| 231. 00000 1848. 00
Pl PE END SECTION, 375 nm | |
0062 715- 46030 1.000 EACH 825. 00000 825. 00| 455. 00000 455. 00
Pl PE END SECTION, 750 mm | | |
0063 715- 46040 1.000 EACH 1200. 00000 1200. 00| 580. 00000 580. 00
Pl PE END SECTION, 900 mm | | |
0064 715-97693 1.000 EACH  15000. 00000 15000. 00|  14200. 00000 14200. 00
GRATED BOX END SECTION, 11, 10:1, 900 nmi |
0065 718-06528 1.000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00
QUTLET PROTECTOR, 1 | | [
0066 718-52610 467.000 n8 | 30. 00000 14010. 00| 36. 00000 16812. 00
AGGREGATE FOR UNDERDRAI NS | | [
0067 718-99153 8162.500 n2 | 1. 80000 14692. 50| 2. 40000 19590. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0068 720-03757 1.000 EACH 2400. 00000 2400. 00| 2300. 00000 2300. 00
MANHOLE, C15 | | |
0069 720- 45045 19.000 EACH 1250. 00000 23750. 00| 1600. 00000 30400. 00
I NLET, J10 | | |
0070 720-45235 5.000 EACH 1100. 00000 5500. 00| 1750. 00000 8750. 00
CATCH BASIN, E7 | [
0071 720- 45250 31.000 EACH 1700. 00000 52700. 00| 1910. 00000 59210. 00
CATCH BASIN, K10 | | [
0072 720- 45410 37.000 EACH 1700. 00000 62900. 00| 1700. 00000 62900. 00
MANHOLE, C4 | | |
0073 720-45415 4.000 EACH 7200. 00000 28800. 00| 2300. 00000 9200. 00
MANHOLE, D4 | | |
0074 720-91973 1.000 EACH 3400. 00000 3400. 00| 2100. 00000 2100. 00
MANHOLE, HA4 | | |
0075 720-98174 11.000 EACH 1700. 00000 18700. 00| 2240. 00000 24640. 00
INLET, B15 | [ [
0076 720-99416 24.000 EACH 1800. 00000 43200. 00| 2500. 00000 60000. 00
CATCH BASIN, B15 | [ [
0077 801-01504 5.000 EACH 25. 00000 125. 00| 48. 00000 240. 00

TEMPORARY PAVENENT NESSAGE MARKI NG | I I
LANE | NDI CATI ON ARROW | | |

0078 801-04308 8.000 EACH 500. 00000 4000. 00| 155. 00000 1240. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0079 801-06203 9364.000 m | 0. 40000 3745. 60| 0. 80000 7491. 20
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0080 801- 06625 22.000 EACH 152. 00000 3344. 00| 108. 00000 2376. 00

DETOUR ROUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662

| CALUMET ASPHALT PAVING CO || CRIDER & CRIDER, | NC

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e e e e e et e e e e e e e e e et e e e e e e e e meemeemeeooo-
0081 801-06640 19.000 EACH 257. 00000 4883. 00| 320. 00000 6080. 00|
CONSTRUCTI ON SIGN, A | | |
0082 801-06775 LUMP|  40000. 00000 40000.00|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | |
0083 802-03821 10.000 EACH 227. 00000 2270. 00| 270. 00000 2700. 00|
SIGN, SHEET W TH LEGEND | | |
0084 805-01815 10. 000 EACH 1760. 00000 17600. 00| 2090. 00000 20900. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0085 805- 01836 1904.100 m | 4.10000 7806. 81| 4. 90000 9330. 09|
SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD | | |
I N | | |
0086 805-01842 11.000 EACH 822. 00000 9042. 00| 980. 00000 10780. 00|
HANDHOLE, S| GNAL | | |
0087 805-02373 463.200 m | 16. 50000 7642. 80| 20. 00000 9264. 00|
I NTERCONNECT CABLE, FIBER OPTIC | | |
0088 805-03985 250.200 m | 5. 00000 1251. 00 5. 75000 1438. 65|
DETECTOR CABLE 3C 20GA | [ [
0089 805- 06592 917.500 m | 47.00000 43122. 50| 56. 00000 51380. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0090 805-07557 52.000 EACH| 468. 00000 24336. 00| 560. 00000 29120. 00|
LOOP DETECTOR | | |
0091 805-78100 3.000 EACH  15000. 00000 45000.00]  17500. 00000 52500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0092 805- 78205 7.000 EACH 658. 00000 4606. 00| 800. 00000 5600. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0093 805- 78215 1.000 EACH 683. 00000 683. 00| 800. 00000 800. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARROW GREEN ARROW | | |
0094 805- 78230 17.000 EACH 1078. 00000 18326. 00| 1200. 00000 20400. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0095 805- 78355 10.000 EACH 454. 00000 4540. 00| 540. 00000 5400. 00|
PEDESTRI AN SI GNAL HEAD, 305 nm | | |
0096 805- 78370 10. 000 EACH 192. 00000 1920. 00| 225. 00000 2250. 00|
PEDESTRI AN PUSH BUTTON | [ [
0097 805- 78415 10. 000 EACH 1100. 00000 11000. 00| 1300. 00000 13000. 00|
SPAN, CATENARY, AND TETHER | | |
0098 805- 78420 11.000 EACH 265. 00000 2915. 00| 300. 00000 3300. 00|

DI SCONNECT HANGER | | |



LINE, THERMOPLASTIC, SQLID, YELLOW

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 - 13
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662 [
| CALUVET ASPHALT PAVING CO || CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e et e e e e e e e e et e e e e e e e e e emmeemeaooo-
0099 805- 78445 3.000 EACH 530. 00000 1590. 00| 630. 00000 1890. 00|
SI GNAL SERVI CE | [ [
0100 805- 78467 357.600 m | 7.35000 2628. 36 8. 75000 3129. 00|
SI GNAL CABLE, 3C 8GA. | | |
0101 805- 78480 125.100 m | 4.56000 570. 46| 5. 50000 688. 05|
SI GNAL CABLE, 3C 14GA. | | |
0102 805- 78485 627.600 m | 6. 80000 4267. 68| 8. 00000 5020. 80|
SI GNAL CABLE, 5C 14GA. | | |
0103 805- 78490 1113.200 m | 5. 30000 5899. 96| 6. 30000 7013. 16
SI GNAL CABLE, 7C 14GA [ | [
0104 805-78785 18.000 EACH 705. 00000 12690. 00| 840. 00000 15120. 00|
SI GNAL DETECTCR HOUSI NG | | [
0105 805- 78925 3.000 EACH 1030. 00000 3090. 00| 1300. 00000 3900. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0106 805-81032 6.000 EACH 2400. 00000 14400. 00 2850. 00000 17100. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0107 805-81060 4.000 EACH 2800. 00000 11200. 00 3400. 00000 13600. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0108 805- 92504 26.000 EACH 268. 00000 6968. 00| 320. 00000 8320. 00|
LOOP DETECTCR DELAY AMPLI FI ER 2 CHANNEL| | |
0109 807-02782 6.000 EACH 1650. 00000 9900. 00| 1950. 00000 11700. 00|
LUM NAI RE MAST ARM 3.7 m | | [
0110 808-06701 827.400 m | 1. 26000 1042. 52| 1. 00000 827. 40|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mMm [ [ [
0111 808-06703 1073.500 m | 0. 92000 987. 62| 1. 00000 1073. 50|
LINE, THERMOPLASTIC, SCLID, WH TE, 100mm | |
0112 808-06706 157.700 m | 9. 25000 1458. 73| 10. 00000 1577. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I
0113 808-06716 1244.000 m | 1. 04000 1293. 76| 1. 50000 1866. 00|
LI NE, REMOVE | [ [
0114 808-75043 245.200 m | 1. 84000 451.17| 3. 50000 858. 20|
LINE, THERMOPLASTIC, SOLID, WHITE, 150 | | |
mm I I I
0115 808- 75240 424.800 m | 1. 40000 594. 72| 1. 00000 424. 80|
LINE, THERMOPLASTI C, BROKEN, YELLOW [ | [
100nm | |
0116 808- 75245 3693.800 m 0. 92000 3398. 30| 1. 00000 3693. 80|
I
I

100mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 210 - 14
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 2, 989, 491. 13 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -26295-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35 1875662 [
| CALUVET ASPHALT PAVING CO || CRIDER & CRIDER | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e o e e et e e et e o e e e e e e e e e e e e e e e e e e memmeemeeoo-
0117 808-75320 36.000 EACH 54. 50000 1962. 00| 60. 00000 2160. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0118 808- 75325 14.000 EACH 57. 50000 805. 00| 72. 00000 1008. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0119 808- 75340 2.000 EACH 238. 00000 476. 00| 7235. 00000 14470. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0120 808- 75998 300. 000 EACH| 28. 00000 8400. 00| 35. 00000 10500. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,110, 095. 19| $ 3,168, 366. 81|
------------------------------------------ S B
CONTRACT TOTALS | $ 3,110, 095. 19 $ 3,168, 366. 81]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/03/ 04
PAGE : 220 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 220 CONTRACT ID : R -26347-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,736,896.00 100. 0000%
2  35-1875662 CRI DER & CRIDER, | NC $ 1,798,231.75 103. 5313%
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1,804,934.75 103.9172%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65

CALL CRDER : 226 CONTRACT I D :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

R -26937-A

LAPCRTE DI STRI CT

05/21/05 COVPLETI ON DATE

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON

2  35-1374866 PRI MO, | NC.

3  38-1625197 SELGE CONSTRUCTI ON CO. | NC.
4  35-1139301 E & B PAVING |NC

5  35-1489621 HRP CONSTRUCTI QN, | NC.

DATE : 06/ 03/
PAGE : 226 -1
ROUTE : 331
COUNTI ES : ST. JOSEPH
PROJECT(S) : S870012
S870012
S870012
OTHERS
TOTAL % OVER
BID LOW BI D
$ 5,746,353.29 100. 0000%
$ 6,162, 782.63 107. 2468%
$ 6,427,570.78 111. 8547%
$ 6,901, 000.53 120. 0935%
$ 7,715,579. 84 134. 2691%

04

| (1) 35 0918397

| RFETH RI LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE

SECTI ON 0001  SI GN I NSTALLATI ON, NEW

[
0001 105-06845 LUWP| 60000. 00000

CONSTRUCTI ON ENGI NEERI NG

0002 105-07040 18.000 M5 | 10. 00000
FIELD CFFICE, C |

0003 110-01001 LUWP|  220000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-01015 LUWP|  30000. 00000
CLEARI NG AND GRUBBI NG

0005 201-52370 LUMP|  10000. 00000
CLEARI NG RI GHT OF VAY

0006 202-03000 LUWP| 100. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 25 |

0007 202-03000 LUWP| 100. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 28

0008 203-02000 83853.000 n8 | 8. 00000
EXCAVATI ON,  COMVON |

0009 203-02070 30791.000 n8 | 0. 01000
BORROW |

0010 205-06931 192.000 My | 1. 00000
TEMPORARY CHECK DAM REVETMENT RI PRAP

0011 205- 06937 796.000 m | 5. 00000

TEMPCRARY SI LT FENCE |

| (2) 35 1374866

| (3) 38-1625197

| PREIM3O, | NC. | SELGE CONSTRUCTI ON CO. | NC.
ANCLMWI UNI T PRI CE ANCLMWI UNT PRI CE AMOUNT
o e e e o
60000.00I 50000. 00000 50000.00I 85000. 00000 85000. 00
180.00I 1600. 00000 28800. 00| 1150. 00000 20700. 00
220000.00I 308139. 13000 308139. 13| 224300. 00000 224300. 00
SOOO0.00I 100000. 00000 1000O0.00I 9400. 00000 9400. 00
10000.00I 68163. 62000 68163.62I 87000. 00000 87000. 00
100.00I 9670. 00000 9670.00I 12500. 00000 12500. 00
| I
100.00I 5970. 00000 5970.00I 10900. 00000 10900. 00
I I
670824.00I 6. 74000 565169.22I 4. 15000 347989. 95
307.91I 5. 50000 169350.50I 5. 15000 158573. 65
192.00I 16. 00000 3072.00I 75. 00000 14400. 00
3980.00I 5. 15000 4099.40I 4. 20000 3343. 20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 226 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0012 206-51230 500.000 n8 | 7.00000 3500. 00| 4.00000 2000. 00| 46. 75000 23375. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 207-07498 22900.000 n2 | 0. 01000 229. 00| 4. 15000 95035. 00| 1. 25000 28625. 00
SUBGRADE TREATMENT, TYPE A | |
0014 207-07503 1095.000 n2 | 0. 01000 10. 95 6. 00000 6570. 00| 3. 25000 3558. 75
SUBGRADE TREATMENT, TYPE E | |
0015 211-07454 15081. 000 n8 | 0. 01000 150. 81| 0. 01000 150. 81 0. 01000 150. 81
STRUCTURE BACKFI LL | | |
0016 301-07448 31.000 My | 25. 00000 775. 00| 24. 00000 744. 00| 25. 15000 779. 65
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 302-06464 13060.000 n8 | 35. 00000 457100. 00| 32. 00000 417920. 00| 40. 50000 528930. 00
SUBBASE FOR PCCP | | [
0018 304-07493 1186.000 My | 35. 00000 41510. 00| 38. 25000 45364. 50| 38. 00000 45068. 00
W DENI NG WTH HVA, TYPE B | | [
0019 306- 08036 4990.000 2 | 1. 50000 7485. 00| 2. 15000 10728. 50| 2.00000 9980. 00
M LLING ASPHALT, 50 nm | | [
0020 402-07432 6.000 My | 37. 00000 222. 00| 73. 00000 438. 00| 70. 00000 420. 00
HVA SURFACE, TYPE A | [ [
0021 402-07433 1365.000 My | 37. 00000 50505. 00| 47.10000 64291. 50| 47.00000 64155. 00
HVA SURFACE, TYPE B | | [
0022 402-07435 10.000 My | 34. 00000 340. 00| 73. 00000 730. 00| 70. 00000 700. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07438 2474.000 My | 34. 00000 84116. 00| 41. 15000 101805. 10| 41. 00000 101434. 00
HVA | NTERVEDI ATE, TYPE B | | |
0024 402-07441 5281.000 My | 34. 00000 179554. 00| 34. 30000 181138. 30| 34. 00000 179554. 00
HVA BASE, TYPE B | | |
0025 405- 05517 0.100 My | 200. 00000 20. 00| 505. 00000 50. 50| 500. 00000 50. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 7.400 My | 0. 01000 0.07| 505. 00000 3737. 00| 500. 00000 3700. 00
ASPHALT FOR TACK COAT | | |
0027 501-06266 LUVP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1. 00000 1. 00
PROFI LOGRAPH, PCCP | | |
0029 503-05240 9970.000 m | 25. 00000 249250. 00| 20. 50000 204385. 00| 27. 80000 277166. 00
D-1 CONTRACTI ON JO NT | | |
0030 603-06040 2035.000 m | 14. 85000 30219. 75| 14. 85000 30219. 75| 14. 85000 30219. 75
FENCE, FARM FIELD, 1190 nm | | |
0031 603-06045 2110.000 m | 31. 65000 66781. 50| 31. 65000 66781. 50 31. 65000 66781. 50
FENCE, CHAIN LINK 1220 nm | | [
0032 604-07483 163.000 My | 37. 00000 6031. 00| 78. 00000 12714. 00| 75. 00000 12225. 00
HVA FOR S| DEWALK | [ [
0033 604-07897 25.000 n2 | 36. 00000 900. 00| 45. 94000 1148. 50| 62. 00000 1550. 00

CURB RAWP, CONCRETE, C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 226 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT 1D : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RIETH RILEY CONSTRUCTION | PRIMOO, | NG | SELGE CONSTRUCTI ON GO | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0034 604-91531 9250.000 n2 | 10. 00000 92500. 00| 13. 75000 127187. 50| 14. 50000 134125. 00
SI DEWALK, CONCRETE, 100 mm | |
0035 605- 06095 7094.000 m | 19. 00000 134786. 00| 10. 75000 76260. 50| 22.50000 159615. 00
CURB, |NTEGRAL, B, CONCRETE | |
0036 605-06120 363.000 m | 27.00000 9801. 00| 26. 82000 9735. 66| 25. 00000 9075. 00
CURB, CONCRETE | |
0037 605-06121 626.000 m | 19. 00000 11894. 00| 27. 72000 17352. 72| 31. 20000 19531. 20
CURB, CONCRETE, B | |
0038 605-06140 94.000 m | 38. 00000 3572. 00| 40. 05000 3764. 70| 43. 50000 4089. 00
CURB AND GUTTER, CONCRETE | | [
0039 605-06215 390.000 m | 70. 00000 27300. 00| 94. 59000 36890. 10| 98. 50000 38415. 00
CENTER CURB, D, CONCRETE [ | [
0040 611-05330 304.000 n2 | 35. 00000 10640. 00| 34. 26000 10415. 04] 40. 85000 12418. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | [
0041 611-95023 2.000 EACH 160. 00000 320. 00| 160. 00000 320. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, RESET [ | |
0042 615- 06490 31.000 EACH 112. 00000 3472. 00| 112. 00000 3472. 00| 115. 00000 3565. 00
R GHT OF VAY MARKER | [ [
0043 615- 06505 5.000 EACH 475. 00000 2375. 00| 475. 00000 2375. 00| 475. 00000 2375. 00
MONUVENT, B | | |
0044 615-06510 8.000 EACH 440. 00000 3520. 00| 440. 00000 3520. 00| 440. 00000 3520. 00
MONUMVENT, C | | |
0045 615- 06515 2.000 EACH 125. 00000 250. 00| 125. 00000 250. 00| 125. 00000 250. 00
MONUVENT, D | | [
0046 615-06527 2.000 EACH 440. 00000 880. 00| 440. 00000 880. 00| 440. 00000 880. 00
MONUMVENT, SECTI ON CORNER | | |
0047 616-02320 3810.000 n2 | 2.00000 7620. 00| 1. 65000 6286. 50| 1. 50000 5715. 00
GEOTEXTI LES | | |
0048 616- 05689 58.000 My | 35. 00000 2030. 00| 38. 00000 2204. 00| 70. 00000 4060. 00
Rl PRAP, CLASS 2 | | |
0049 616- 06405 8470.000 My | 10. 00000 84700. 00| 26. 00000 220220. 00| 29. 90000 253253. 00
Rl PRAP, REVETMENT | | |
0050 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0051 621-02356 106.000 kg | 41. 85000 4436. 10| 41. 85000 4436. 10| 41. 85000 4436. 10
SEEDI NG, WETLAND | |
0052 621- 06545 12.600 My | 452. 00000 5695. 20| 452. 00000 5695. 20| 452. 00000 5695. 20
FERTI LI ZER | | |
0053 621-06554 1860.000 kg | 7. 50000 13950. 00| 7. 50000 13950. 00| 7. 50000 13950. 00
I

SEED M XTURE, U | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

06/ 03/ 04
226 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 0918397 | (2) 35 1374866 | (3) 38-1625197
| R ETH Rl LEY CONSTRUCTI ON | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T ey
0054 621- 06565 50.600 My | 482. 00000 24389. 20| 482. 00000 24389. 20| 482. 00000 24389. 20
MULCHI NG MATERI AL [ [ [
0055 622-05626 15.000 EACH| 254. 00000 3810. 00| 254. 00000 3810. 00| 254. 00000 3810. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | [
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0056 622- 05640 300.000 EACH| 25. 50000 7650. 00| 25. 50000 7650. 00| 25. 50000 7650. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nm I I I
0057 622- 05648 1345. 000 EACH| 7.12000 9576. 40| 7.12000 9576. 40| 7. 15000 9616. 75
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | [
mm OR UNDER | [ [
0058 622- 05649 18.000 EACH| 220. 00000 3960. 00| 220. 00000 3960. 00| 220. 00000 3960. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM OVER | | [
32 TO 50 mm | | |
0059 622- 05650 16. 000 EACH| 310. 00000 4960. 00| 310. 00000 4960. 00| 310. 00000 4960. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 mm | | |
0060 622-91786 425.000 EACH| 6. 25000 2656. 25| 6. 25000 2656. 25| 6. 25000 2656. 25
SEEDLI NG | [ |
0061 714-04875 76.500 m | 3250. 00000 248625. 00| 2960. 00000 226440. 00| 3465. 00000 265072. 50
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4270 mm x 1830 mm | | [
0062 715-02397 1.000 EACH 1155. 00000 1155. 00| 1600. 00000 1600. 00| 1500. 00000 1500. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | [
0063 715-03476 1.000 EACH| 615. 00000 615. 00| 1200. 00000 1200. 00| 700. 00000 700. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | [
0064 715-05019 56.800 m | 178. 79000 10155. 27| 165. 00000 9372. 00| 227. 00000 12893. 60
PIPE, TYPE 1, C RCULAR 900 nm [ [ [
0065 715-05024 484.800 m | 136. 77000 66306. 10| 165. 00000 79992. 00| 158. 50000 76840. 80
Pl PE, TYPE 2, C RCULAR 900 nm | [ |
0066 715-05048 7128.000 m | 9. 00000 64152. 00| 9. 10000 64864. 80| 10. 10000 71992. 80
Pl PE, TYPE 4, C RCULAR 150 nm [ [ |
0067 715-05052 12.000 m | 103. 16000 1237. 92| 110. 00000 1320. 00| 115. 75000 1389. 00
Pl PE, TYPE 4, C RCULAR 300 nm [ | |
0068 715-05118 1.500 m | 57. 75000 86. 63| 110. 00000 165. 00| 208. 75000 313.13
PIPE, TYPE 1, C RCULAR 300 nm [ | |
0069 715-05149 2045.600 m | 59. 00000 120690. 40| 65. 00000 132964. 00| 106. 50000 217856. 40
Pl PE, TYPE 2, C RCULAR 300 nm [ | |
0070 715-05152 689.300 m | 89. 58000 61747. 49| 85. 00000 58590. 50| 117. 25000 80820. 43
PIPE, TYPE 2, CIRCULAR 450 nm | [ [
0071 715-05154 465.800 m | 107. 49000 50068. 84| 110. 00000 51238. 00| 129. 00000 60088. 20
PIPE, TYPE 2, G ROUAR 600 nm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 226 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RIETH RILEY CONSTRUCTION | PRIMCO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e e e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0072 715-05156 399.600 m | 139. 52000 55752. 19| 140. 00000 55944. 00| 150. 25000 60039. 90
PIPE, TYPE 2, CIRCULAR 750 nm | | |
0073 715-05159 215.500 m | 195. 00000 42022. 50| 205. 00000 44177. 50| 223. 50000 48164. 25
PIPE, TYPE 2, O RCULAR 1050 mm | | |
0074 715-05162 41.900 m | 258. 72000 10840. 37| 285. 00000 11941. 50| 315. 00000 13198. 50
PIPE, TYPE 2, CRCULAR 1350 mm | | |
0075 715-05842 1.000 EACH 1025. 00000 1025. 00| 1960. 00000 1960. 00| 2800. 00000 2800. 00
CONCRETE ANCHOR, 1050 mm | | |
0076 715- 46000 1.000 EACH 156. 00000 156. 00| 500. 00000 500. 00| 275. 00000 275. 00
PI PE END SECTI ON, 300 nm | | |
0077 715-46030 1.000 EACH 345. 00000 345. 00| 1080. 00000 1080. 00| 700. 00000 700. 00
Pl PE END SECTI ON, 750 mm | | [
0078 715-91361 44.000 m | 79. 14000 3482. 16| 69. 00000 3036. 00| 72. 25000 3179. 00
PIPE, PVC, 150 nm | | [
0079 715-97691 1.000 EACH 5550. 00000 5550. 00| 6000. 00000 6000. 00| 4750. 00000 4750. 00
GRATED BOX END SECTION, |, 3:1, 900 nm | | [
0080 715-97755 1.000 EACH 2200. 00000 2200. 00| 2500. 00000 2500. 00| 1850. 00000 1850. 00
GRATED BOX END SECTION, |, 3:1, 300 mm | [ [
0081 718-06532 3420.000 m | 1. 00000 3420. 00| 3. 40000 11628. 00| 3.00000 10260. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0082 718-52610 1518.000 n8 | 27. 00000 40986. 00| 36. 00000 54648. 00| 25. 50000 38709. 00
AGGREGATE FOR UNDERDRAI NS | | |
0083 718-99153 11321.000 n2 | 2.00000 22642. 00| 1. 05000 11887. 05| 0. 95000 10754. 95
GEOTEXTI LES FOR UNDERDRAI N | | |
0084 720-03194 4.000 EACH 2250. 00000 9000. 00| 3500. 00000 14000. 00| 3175. 00000 12700. 00
MANHOLE , K10, MODI FI ED | | |
0085 720- 45250 47.000 EACH 955. 00000 44885. 00| 1500. 00000 70500. 00 1275. 00000 59925. 00
CATCH BASI N, K10 | |
0086 720-45251 143.000 EACH 1150. 00000 164450. 00| 1500. 00000 214500. 00| 1375. 00000 196625. 00
CATCH BASI N, K10, MODi Fl ED | | |
0087 720-45410 24.000 EACH| 1000. 00000 24000. 00| 1700. 00000 40800. 00| 1000. 00000 24000. 00
MANHOLE, C4 | | |
0088 720-93411 8.000 EACH 1475. 00000 11800. 00| 2100. 00000 16800. 00| 1675. 00000 13400. 00
I NLET, C15, MODIFl ED | | |
0089 720-93501 2.000 EACH 5150. 00000 10300. 00| 6000. 00000 12000. 00| 6450. 00000 12900. 00
MANHOLE, L4 | |
0090 720-94208 1.000 EACH 1270. 00000 1270. 00| 3000. 00000 3000. 00| 1150. 00000 1150. 00
MANHOLE, C10 | | [
0091 720-94612 6.000 EACH 2180. 00000 13080. 00| 3600. 00000 21600. 00| 2950. 00000 17700. 00
MANHOLE, K4 | | [
0092 720- 95422 24.000 EACH 1450. 00000 34800. 00| 3200. 00000 76800. 00| 1500. 00000 36000. 00

MANHOLE, J4 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm TH CKNESS | |

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID: R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0093 720- 98959 1.000 EACH 840. 00000 840. 00| 2800. 00000 2800. 00| 1000. 00000 1000. 00
MANHOLE, A | | |
0094 801-01504 4.000 EACH 135. 00000 540. 00| 85. 00000 340. 00| 85. 00000 340. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0095 801-04308 10. 000 EACH 210. 00000 2100. 00| 210. 00000 2100. 00| 210. 00000 2100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0096 801- 06207 4200.000 m | 2. 68000 11256. 00| 2. 68000 11256. 00| 2. 68000 11256. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | [
0097 801-06469 556.000 m | 5. 37000 2985. 72| 5. 37000 2985. 72 5. 37000 2985. 72
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 nm | | [
0098 801- 06577 12.000 m | 16. 00000 192. 00| 16. 00000 192. 00| 16. 00000 192. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
600 mm | [
0099 801-06625 35.000 EACH| 70. 00000 2450. 00| 65. 00000 2275. 00| 70. 00000 2450. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0100 801-06640 52.000 EACH 130. 00000 6760. 00| 130. 00000 6760. 00| 130. 00000 6760. 00
CONSTRUCTI ON SIGN, A | | |
0101 801-06645 3.000 EACH 50. 00000 150. 00| 50. 00000 150. 00| 50. 00000 150. 00
CONSTRUCTI ON SIGN, B | | |
0102 801-06710 60. 000 DAY | 13. 00000 780. 00| 13. 00000 780. 00| 13. 00000 780. 00
FLASH NG ARROW SI GN | | [
0103 801-06735 52.000 EACH 29. 00000 1508. 00| 29. 00000 1508. 00| 29. 00000 1508. 00
TUBULAR MARKER ~PERMANENT | | [
0104 801-06775 LUWP| 5000. 00000 5000. 00| 8100. 00000 8100. 00| 8100. 00000 8100. 00
MAI NTAI NI NG TRAFFI C | | [
0105 801-07118 39.000 m | 41. 00000 1599. 00| 41. 00000 1599. 00| 41. 00000 1599. 00
BARRI CADE, I11-A | |
0106 801-07119 13.000 m | 45. 00000 585. 00| 45. 00000 585. 00| 45. 00000 585. 00
BARRI CADE, I11-B [ [
0107 802-05701 81.100 m | 30. 00000 2433. 00| 21. 00000 1703. 10| 40. 00000 3244. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | I |
0108 802-07058 10. 000 EACH 90. 00000 900. 00| 135. 00000 1350. 00| 85. 00000 850. 00
SIGN, SHEET ASSEMBLY, RELOCATE | [ [
0109 802- 07059 21.000 EACH 19. 25000 404. 25| 50. 00000 1050. 00| 52. 00000 1092. 00
SIGN, SHEET, AND SUPPORTS, REMOVE | | [
0110 802- 76025 20.620 n2 | 153. 00000 3154. 86| 110. 00000 2268. 20| 103. 00000 2123. 86
|
I



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/03/04
PAGE : 226 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL CRDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1374866 | (3) 38-1625197
| RETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0111 802-76035 4.740 n2 | 130. 00000 616. 20| 120. 00000 568. 80| 108. 00000 511. 92

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | |
0112 802-76045 5.430 n2 | 160. 00000 868. 80| 127. 00000 689. 61| 138. 00000 749.34
SIGN, SHEET ENCAPSULATED LENS W TH [ | |
LEGEND, 3.18 nm THI CKNESS | |

0113 805-01815 8.000 EACH 1685. 00000 13480. 00| 1200. 00000 9600. 00| 1685. 00000 13480. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0114 805-01842 55.000 EACH| 680. 00000 37400. 00| 590. 00000 32450. 00| 680. 00000 37400. 00
HANDHOLE, S| GNAL | | |

0115 805-01879 2.000 EACH 535. 00000 1070. 00| 475. 00000 950. 00| 535. 00000 1070. 00
SI GNAL SERVI CE, | NSTALL | |

0116 805-02152 16. 000 EACH| 315. 00000 5040. 00| 234. 00000 3744. 00| 315. 00000 5040. 00

PEDESTR AN SI GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBOLS, 450nmm | | |

0117 805-02373 2075.000 m | 3. 80000 7885. 00| 3. 00000 6225. 00| 3.80000 7885. 00
| NTERCONNECT CABLE, FIBER CPTIC | [

0118 805- 06592 3021.000 m | 24. 25000 73259. 25| 26. 00000 78546. 00| 24. 25000 73259. 25
OONDUI T, STEEL, GALVANI ZED, 50mm | | |

0119 805-78106 1.000 EACH 8650. 00000 8650.00]  11170. 00000 11170. 00| 8650. 00000 8650. 00

CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE | [
0120 805-78109 2.000 EACH 6770. 00000 13540. 00| 7525. 00000 15050. 00| 6770. 00000 13540. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE | | [

0121 805- 78205 21.000 EACH 525. 00000 11025. 00| 456. 00000 9576. 00| 525. 00000 11025. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | |

0122 805-78215 8.000 EACH 530. 00000 4240. 00| 485. 00000 3880. 00| 530. 00000 4240. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | |
0123 805- 78230 4.000 EACH 865. 00000 3460. 00| 772. 00000 3088. 00| 865. 00000 3460. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | [

0124 805- 78370 16. 000 EACH 75. 00000 1200. 00| 70. 00000 1120. 00| 75. 00000 1200. 00
PEDESTRI AN PUSH BUTTON | [ [

0125 805- 78415 2.000 EACH 1900. 00000 3800. 00| 1800. 00000 3600. 00| 1900. 00000 3800. 00
SPAN, CATENARY, AND TETHER | | |

0126 805- 78420 6.000 EACH 180. 00000 1080. 00| 180. 00000 1080. 00| 180. 00000 1080. 00
DI SCONNECT HANGER | | |

0127 805- 78467 50.000 m | 5. 10000 255. 00| 12. 00000 600. 00| 5. 10000 255. 00

SI GNAL CABLE, 3C 8GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 03/
226 -8

04

LI NE, THERMOPLASTI C,
mm

SCLID, WHI TE, 150

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
----------------------------------------- o m o m e m o e e e o e e e e et e e e e e e e e e et e e e e e e e e e e eemeeoeeoo-
0128 805- 78470 1584.000 m | 0. 40000 633. 60| 0. 70000 1108. 80| 0. 40000 633. 60
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA [ [ [
0129 805- 78485 2055.000 m | 3.70000 7603. 50| 2. 75000 5651. 25| 3.70000 7603. 50
SI GNAL CABLE, 5C 14GA [ | [
0130 805- 78490 862.000 m | 4. 15000 3577. 30| 3.00000 2586. 00| 4.15000 3577. 30
SI GNAL CABLE, 7C 14GA. | | [
0131 805-78510 2904.000 m | 3..30000 9583. 20| 2. 25000 6534. 00| 3..30000 9583. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0132 805-78746 12.000 m | 32. 00000 384. 00| 20. 00000 240. 00| 32. 00000 384. 00
PREFORMED LOOP DETECTORS | | |
0133 805-78785 12.000 EACH 485. 00000 5820. 00| 470. 00000 5640. 00| 485. 00000 5820. 00
SI GNAL DETECTOR HOUSI NG | | |
0134 805-78795 480.000 m | 22. 30000 10704. 00| 28. 00000 13440. 00| 22. 30000 10704. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | |
0135 805-78925 3.000 EACH 595. 00000 1785. 00| 515. 00000 1545. 00| 595. 00000 1785. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0136 805-81060 8.000 EACH| 2315. 00000 18520. 00| 2200. 00000 17600. 00| 2315. 00000 18520. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
0137 805-92504 36.000 EACH 175. 00000 6300. 00| 180. 00000 6480. 00| 175. 00000 6300. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0138 808- 03002 964.000 m | 1. 15000 1108. 60| 1. 15000 1108. 60| 1. 12000 1079. 68
LINE, EPOXY, BROKEN, WH TE, 100 nm | | [
0139 808-03179 6.000 EACH 175. 00000 1050. 00| 175. 00000 1050. 00| 301. 00000 1806. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTIC, WORD (ONLY) | | |
0140 808- 03631 4121.000 m | 1. 15000 4739. 15 1. 15000 4739. 15 1. 12000 4615. 52
LINE, EPOXY, SOLID, WHI TE, 100 mm | | |
0141 808-03632 3854.000 m | 1. 15000 4432. 10| 1. 15000 4432. 10| 1. 12000 4316. 48
LINE, EPOXY, SOLID, YELLON 100 mm | | |
0142 808- 05534 732.000 m | 1. 65000 1207. 80| 1. 65000 1207. 80| 2. 23000 1632. 36
LINE, EPOXY, SOLID, WH TE, 200 mm | | |
0143 808-06701 28.000 m | 1. 35000 37. 80| 1. 35000 37. 80| 1. 28000 35. 84
LINE, THERMOPLASTI C, BROKEN, WAl TE, | | |
100nm | | |
0144 808-06703 756.000 m | 1. 35000 1020. 60| 1. 35000 1020. 60| 1. 28000 967. 68
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | [
0145 808-06705 166.000 m | 3. 85000 639. 10| 3. 85000 639. 10| 2. 55000 423. 30
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0146 808- 75043 542.000 m | 2.90000 1571. 80| 2. 90000 1571. 80| 2. 26000 1224. 92
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/
PAGE : 226 -9

04

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1374866 | (3) 38-1625197
| RETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0147 808-75071 2.000 EACH 125. 00000 250. 00| 125. 00000 250. 00| 210. 00000 420. 00
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON' ARROW [ | [
0148 808- 75245 460.000 m | 1. 35000 621. 00| 1. 35000 621. 00| 1. 28000 588. 80
LINE, THERVOPLASTIC, SCOLID, YELLOW | | |
100nm | | |
0149 808- 75297 106.000 m | 11. 50000 1219. 00| 11. 50000 1219. 00| 9. 05000 959. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
STOP LINE, 600 mm | | |
0150 808- 75320 11.000 EACH 69. 00000 759. 00| 69. 00000 759. 00| 55. 00000 605. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | [
0151 808- 75325 5.000 EACH 100. 00000 500. 00| 100. 00000 500. 00| 78. 00000 390. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD (ONLY) | | |
0152 808- 75998 168.000 EACH 18. 50000 3108. 00| 18. 50000 3108. 00| 22. 50000 3780. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
0153 808-92027 314.000 m | 3. 85000 1208. 90| 3. 85000 1208. 90| 2. 55000 800. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0154 808-96016 122.000 m | 5. 75000 701.50]| 5. 75000 701. 50| 4.52000 551. 44
LINE, THERMOPLASTIC, SCLID, YELLON 300 | | |
mm | I |
0155 105-06904 1.000 EACH 50. 00000 50. 00| 128. 50000 128. 50| 100. 00000 100. 00
PHONE( SUPERVI SOR) | | |
0156 105- 06906 15.000 MOS | 220. 00000 3300. 00| 111. 00000 1665. 00| 250. 00000 3750. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
0157 105- 06905 4.000 EACH 50. 00000 200. 00| 168. 50000 674. 00| 100. 00000 400. 00
PHONE( | NSPECTCR) | | |
0158 501-06727 LUWP| 2500. 00000 2500. 00| 1100. 00000 1100. 00| 3600. 00000 3600. 00
CORI NG, PCCP | | |
0159 501-06266 LUMP| 2600. 00000 2600. 00| 1. 00000 1. 00| 1. 00000 1.00
PROFI LOGRAPH, PCCP | | |
0160 108-01614 LUMP| 7300. 00000 7300. 00| 7300. 00000 7300. 00| 7300. 00000 7300. 00
PARTNERI NG OVERHEAD | | |
0161 210-08160 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
ALL TERRAI N VEHI CLE | | |
0163 501- 06323 49660.000 n2 | 32.00000  1589120. 00| 26.75000  1328405. 00| 32. 15000 1596569. 00
QC/ QA PCCP, 300 mm | | |
0164 621-02363 112500.000 n2 | 0. 27000 30375. 00| 0. 27000 30375. 00| 0. 30000 33750. 00

MULCHED SEEDI NG, T, CONVENTI ONAL M X [ |
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PAGE : 226 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL CRDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35-1374866 | (3) 38-1625197
| R ETH RILEY CONSTRUCTION | PRIMOO, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeoo-
0165 621-04258 213.000 kg | 34. 25000 7295. 25| 34. 25000 7295. 25| 34. 25000 7295. 25

SEED M XTURE , TEMPORARY | | |
WETLAND/ PERVANENT UPLAND

| | |
0166 621-02318 0.500 kg | 596. 00000 298. 00| 596. 00000 298. 00| 596. 00000 298. 00
SEED M XTURE, PRAI Rl E GRASS | | [
0167 202-03000 LUVP| 100. 00000 100. 00| 1. 00000 1. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 25 | | [
SECTI ON TOTALS | $ 5,746, 353. 29 $ 6,162, 782. 63 $ 6,427,570.78
------------------------------------------ o m m e e e e o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 5,746, 353. 29| $ 6,162, 782. 63| $ 6,427,570.78
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL CRDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- AS| DE :
| (4) 351139301 | (5) 35 1489621 |
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTION QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SI GN | NSTALLATI ON, NEW

[ I I
0001 105-06845 LUWP|  176220. 91000 176220. 91| 180000. 00000 180000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 18.000 MOS | 1954. 70000 35184. 60| 2200. 00000 39600. 00|
FIELD OFFICE, C [ | [
0003 110-01001 LUMP|  345050. 03000 345050. 03|  385000. 00000 385000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-01015 LUMP|  110000. 00000 110000. 00|  216000. 00000 216000. 00|
CLEARI NG AND GRUBBI NG | | |
0005 201-52370 LUMP|  138020. 01000 138020. 01|  231000. 00000 231000. 00|
CLEARI NG RI GHT OF WY | | |
0006 202- 03000 LUMP|  10000. 00000 10000.00|  18000. 00000 18000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 25 | | |
0007 202-03000 LUMP|  15000. 00000 15000. 00|  18000. 00000 18000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 28 I I I
0008 203-02000 83853.000 n8 | 6. 74000 565169. 22| 11. 00000 922383. 00|
EXCAVATI ON,  COMMON | | |
0009 203-02070 30791.000 n8 | 5. 50000 169350. 50| 8. 00000 246328. 00|
BORROW | | [
0010 205-06931 192.000 My | 16. 00000 3072. 00| 20. 00000 3840. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205-06937 796.000 m | 4. 28000 3406. 88 4. 20000 3343. 20|
TEMPORARY SI LT FENCE | | |
0012 206-51230 500.000 n8 | 100. 00000 50000. 00| 19. 00000 9500. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | [ [
0013 207-07498 22900.000 n2 | 3. 47000 79463. 00| 3. 00000 68700. 00|
SUBGRADE TREATMENT, TYPE A | | |
0014 207-07503 1095.000 n2 | 7. 60000 8322. 00| 6. 00000 6570. 00|
SUBGRADE TREATMENT, TYPE E | | |
0015 211-07454 15081.000 n8 | 0. 01000 150. 81| 3.00000 45243, 00|
STRUCTURE BACKFI LL | | |
0016 301-07448 31.000 My | 41. 13000 1275. 03] 20. 00000 620. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0017 302-06464 13060.000 n8 | 28. 00000 365680. 00| 30. 00000 391800. 00|
SUBBASE FOR PCCP | | [
0018 304-07493 1186.000 My | 38. 76000 45969. 36| 38. 00000 45068. 00|
W DENI NG WTH HVA, TYPE B [ | |
0019 306- 08036 4990.000 n2 | 2. 04000 10179. 60| 2. 00000 9980. 00|
I

M LLING ASPHALT, 50 mm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0020 402-07432 6.000 My | 71. 40000 428. 40| 70. 00000 420. 00|
HVA SURFACE, TYPE A | | [
0021 402-07433 1365.000 My | 47. 94000 65438. 10| 47.00000 64155. 00|
HVA SURFACE, TYPE B | | |
0022 402-07435 10.000 My | 71. 40000 714. 00| 70. 00000 700. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07438 2474.000 My | 41. 82000 103462. 68| 41. 00000 101434. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0024 402-07441 5281.000 My | 34. 68000 183145. 08| 34. 00000 179554. 00|
HVA BASE, TYPE B [ | [
0025 405-05517 0.100 My | 510. 00000 51. 00| 500. 00000 50. 00|
ASPHALT FOR PRI ME COAT | [ [
0026 406- 05520 7.400 My | 510. 00000 3774. 00| 500. 00000 3700. 00|
ASPHALT FOR TACK COAT | | |
0027 501-06266 LUMP| 7149. 96000 7149. 96 7149. 96000 7149. 96
PROFI LOGRAPH, PCCP | | |
0029 503- 05240 9970.000 m | 23. 53000 234594. 10| 23. 53000 234594. 10|
D-1 CONTRACTI ON JO NT | | |
0030 603- 06040 2035.000 m | 13. 16000 26780. 60| 14. 85000 30219. 75|
FENCE, FARM FI ELD, 1190 mm | | |
0031 603-06045 2110.000 m | 33. 56000 70811. 60| 26. 00000 54860. 00|
FENCE, CHAIN LINK, 1220 mm | | [
0032 604-07483 163.000 My | 76. 50000 12469. 50| 75. 00000 12225. 00|
HVA FOR S| DEWALK | | |
0033 604-07897 25.000 n2 | 67. 32000 1683. 00| 72. 60000 1815. 00|
CURB RAWP, CONCRETE, C | | |
0034 604-91531 9250.000 n2 | 15. 81000 146242. 50| 17. 05000 157712. 50|
SI DEWALK, CONCRETE, 100 mm | | |
0035 605- 06095 7094.000 m | 18. 87000 133863. 78] 21. 57000 153017. 58]
CURB, | NTEGRAL, B, CONCRETE | | |
0036 605-06120 363.000 m | 44. 37000 16106. 31| 47. 85000 17369. 55|
CURB, CONCRETE | [ [
0037 605-06121 626.000 m | 35. 19000 22028. 94| 37. 95000 23756. 70|
CURB, CONCRETE, B | | |
0038 605-06140 94.000 m | 40. 80000 3835. 20| 44. 00000 4136. 00|
CURB AND GUTTER CONCRETE | | |
0039 605-06215 390.000 m | 142. 80000 55692. 00| 149. 87000 58449. 30|
CENTER CURB, D, CONCRETE | | |
0040 611-05330 304.000 n2 | 44. 88000 13643. 52| 48. 40000 14713. 60|

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0041 611-95023 2.000 EACH 163. 20000 326. 40| 160. 00000 320. 00|
MAI LBOX ASSEMBLY, RESET | | [
0042 615-06490 31.000 EACH 112. 20000 3478. 20| 112. 00000 3472. 00|
RIGHT OF WAY MARKER | | |
0043 615- 06505 5.000 EACH 382. 50000 1912. 50] 475. 00000 2375. 00|
MONUMENT, B | | |
0044 615-06510 8.000 EACH 255. 00000 2040. 00| 440. 00000 3520. 00|
MONUMENT, C | | |
0045 615-06515 2.000 EACH 142. 80000 285. 60| 125. 00000 250. 00|
MONUVENT, D | | [
0046 615-06527 2.000 EACH 255. 00000 510. 00| 440. 00000 880. 00|
MONUVENT, SECTI ON' CORNER | [ [
0047 616-02320 3810.000 2 | 1. 65000 6286. 50| 1. 87000 7124. 70|
GEOTEXTI LES | | |
0048 616- 05689 58.000 My | 38. 00000 2204. 00| 71. 00000 4118. 00|
Rl PRAP, CLASS 2 | | |
0049 616- 06405 8470.000 My | 26. 00000 220220. 00| 30. 00000 254100. 00|
Rl PRAP, REVETMENT | | |
0050 621-01004 1.000 EACH 663. 00000 663. 00| 650. 00000 650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621-02356 106.000 kg | 42. 69000 4525. 14 41. 85000 4436. 10|
SEEDI NG, WETLAND | | |
0052 621-06545 12.600 My | 461. 04000 5809. 10| 452. 00000 5695. 20|
FERTI LI ZER | [ [
0053 621-06554 1860.000 kg | 7. 65000 14229. 00| 7. 50000 13950. 00|
SEED M XTURE, U | | |
0054 621-06565 50.600 My | 491. 64000 24876. 98 482. 00000 24389. 20|
MULCHI NG MATERI AL | | [
0055 622- 05626 15.000 EACH 259. 08000 3886. 20| 254. 00000 3810. 00|

PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1800 TO 2400 nm | | [
0056 622-05640 300. 000 EACH 26. 01000 7803. 00| 25. 50000 7650. 00|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |

mm I | |
0057 622-05648 1345.000 EACH 7. 26000 9764. 70| 7. 12000 9576. 40|
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | [
nm OR UNDER | | |
0058 622- 05649 18.000 EACH 224. 40000 4039. 20| 220. 00000 3960. 00|

PLANT, DECI DUOUS TREE, SI NGLE STEM OVER | | [
32 TO 50 mMm | | [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0059 622- 05650 16. 000 EACH 316. 20000 5059. 20| 310. 00000 4960. 00|
PLANT, DECI DUCUS TREE, SINGLE STEM | | [
OVER 50 TO 63 nm | | |
0060 622-91786 425.000 EACH 6. 38000 2711. 50| 6. 25000 2656. 25|
SEEDLI NG | | [
0061 714-04875 76.500 m | 3360. 00000 257040. 00| 3500. 00000 267750. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4270 mm x 1830 mm | | |
0062 715-02397 1.000 EACH 1600. 00000 1600. 00| 780. 00800 780. 01|
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0063 715-03476 1.000 EACH 1200. 00000 1200. 00| 600. 00000 600. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | [ [
0064 715-05019 56.800 m | 165. 00000 9372. 00| 141. 00000 8008. 80|
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0065 715-05024 484.800 m | 165. 00000 79992. 00| 150. 00000 72720. 00|
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0066 715-05048 7128.000 m | 9. 10000 64864. 80| 9. 00000 64152. 00|
PIPE, TYPE 4, CIRCULAR 150 nm | | [
0067 715-05052 12.000 m | 110. 00000 1320. 00| 81. 00000 972. 00|
PIPE, TYPE 4, CIRCULAR 300 nm | | |
0068 715-05118 1.500 m | 110. 00000 165. 00| 175. 00000 262. 50|
PIPE, TYPE 1, G/ ROULAR 300 mm | | [
0069 715-05149 2045.600 m | 65. 00000 132964. 00| 59. 00000 120690. 40|
PIPE, TYPE 2, CRCULAR 300 nm [ | |
0070 715-05152 689.300 m | 85. 00000 58590. 50| 76. 00000 52386. 80|
PIPE, TYPE 2, CIROULAR 450 nm [ [ |
0071 715-05154 465.800 m | 110. 00000 51238. 00| 88. 00000 40990. 40|
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0072 715-05156 399.600 m | 140. 00000 55944. 00| 118. 00000 47152. 80|
PIPE, TYPE 2, O RCULAR 750 nm | | |
0073 715-05159 215.500 m | 205. 00000 44177. 50 205. 00000 44177. 50
PIPE, TYPE 2, CRCULAR 1050 mm [ [ [
0074 715-05162 41.900 m | 285. 00000 11941. 50| 280. 00000 11732. 00|
PIPE, TYPE 2, G RCULAR 1350 mm | | |
0075 715-05842 1.000 EACH 1960. 00000 1960. 00| 1400. 00000 1400. 00|
CONCRETE ANCHOR, 1050 mm | | |
0076 715-46000 1.000 EACH 500. 00000 500. 00| 800. 00000 800. 00|
PI PE END SECTION, 300 mm | | |
0077 715-46030 1.000 EACH 1080. 00000 1080. 00| 1200. 00000 1200. 00|
Pl PE END SECTION, 750 mm | | |
0078 715-91361 44.000 m | 69. 00000 3036. 00| 45. 00000 1980. 00|

PI PE, PVC, 150 nm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING | NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeeoeeoo-
0079 715-97691 1.000 EACH 6000. 00000 6000. 00| 6200. 00000 6200. 00|
GRATED BOX END SECTION, I, 3:1, 900 nm | |
0080 715-97755 1.000 EACH 2500. 00000 2500. 00| 3400. 00000 3400. 00|
GRATED BOX END SECTION, |, 3:1, 300 nm | | |
0081 718-06532 3420.000 m | 3. 06000 10465. 20| 3.00000 10260. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0082 718-52610 1518.000 n8 | 36. 00000 54648. 00| 24. 00000 36432. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0083 718-99153 11321.000 n2 | 1. 05000 11887. 05| 2.00000 22642. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0084 720-03194 4.000 EACH 3500. 00000 14000. 00| 3000. 00000 12000. 00|
MANHOLE , K10, MODI FI ED | | |
0085 720- 45250 47.000 EACH 1500. 00000 70500. 00| 1900. 00000 89300. 00|
CATCH BASI N, K10 | | [
0086 720-45251 143.000 EACH 1500. 00000 214500. 00| 2000. 00000 286000. 00|
CATCH BASIN, K10, MODI FI ED | [ [
0087 720- 45410 24.000 EACH 1700. 00000 40800. 00| 2500. 00000 60000. 00|
MANHOLE, C4 | | |
0088 720-93411 8.000 EACH 2100. 00000 16800. 00| 2000. 00000 16000. 00|
I NLET, C15, MODI Fl ED | | |
0089 720-93501 2.000 EACH 6000. 00000 12000. 00| 6000. 00000 12000. 00|
MANHOLE, L4 | | |
0090 720-94208 1.000 EACH 3000. 00000 3000. 00| 2000. 00000 2000. 00|
MANHOLE, C10 | | [
0091 720-94612 6.000 EACH 3600. 00000 21600. 00| 3000. 00000 18000. 00|
MANHOLE, K4 | [ [
0092 720- 95422 24.000 EACH 3200. 00000 76800. 00| 2500. 00000 60000. 00|
MANHOLE, J4 | | |
0093 720- 98959 1.000 EACH 2800. 00000 2800. 00| 2000. 00000 2000. 00|
MANHOLE, A | | |
0094 801-01504 4.000 EACH 86. 70000 346. 80| 85. 00000 340. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG | I I
LANE | NDI CATI ON ARROW | | I

0095 801-04308 10.000 EACH 20. 40000 204. 00| 210. 00000 2100. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0096 801-06207 4200.000 m | 2. 73000 11466. 00| 2. 68000 11256. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0097 801-06469 556.000 m | 5. 48000 3046. 88 5. 37000 2985. 72

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm [ | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING | NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeeoeeoo-
0098 801-06577 12.000 m | 16. 32000 195. 84 16. 00000 192. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
600 mm | | |
0099 801- 06625 35.000 EACH 71. 40000 2499. 00| 65. 00000 2275. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0100 801- 06640 52.000 EACH 132. 60000 6895. 20| 130. 00000 6760. 00|
CONSTRUCTI ON SI GN, A | | |
0101 801- 06645 3.000 EACH 51. 00000 153. 00| 50. 00000 150. 00|
CONSTRUCTI ON SIGN, B | | |
0102 801-06710 60.000 DAY | 13. 26000 795. 60| 13. 00000 780. 00|
FLASHI NG ARROW SI GN | | [
0103 801-06735 52.000 EACH 29. 58000 1538. 16| 29. 00000 1508. 00|
TUBULAR MARKER, PERVANENT | | |
0104 801-06775 LUMP|  42802. 69000 42802.69|  43400. 00000 43400. 00|
MAI NTAI NI NG TRAFFI C | | |
0105 801-07118 39.000 m | 41. 82000 1630. 98| 41. 00000 1599. 00|
BARRI CADE, I11-A | | [
0106 801-07119 13.000 m | 45. 90000 596. 70| 45. 00000 585. 00|
BARRI CADE, I11-B | | [
0107 802-05701 81.100 m | 30. 60000 2481. 66| 30. 00000 2433. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0108 802-07058 10. 000 EACH 91. 80000 918. 00| 90. 00000 900. 00|
SI G\, SHEET ASSEMBLY, RELOCATE | | |
0109 802-07059 21.000 EACH 19. 64000 412. 44| 19. 25000 404. 25|
SIGN, SHEET, AND SUPPORTS, REMOVE | [ [
0110 802-76025 20.620 n2 | 156. 06000 3217. 96 153. 00000 3154. 86
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | |
0111 802- 76035 4.740 2 | 132. 60000 628. 52| 130. 00000 616. 20|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0112 802-76045 5.430 2 | 163. 20000 886. 18] 160. 00000 868. 80|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |
0113 805-01815 8.000 EACH 1718. 70000 13749. 60| 1685. 00000 13480. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0114 805-01842 55.000 EACH| 693. 60000 38148. 00| 680. 00000 37400. 00|
HANDHOLE, S| GNAL | | |
0115 805-01879 2.000 EACH 545. 70000 1091. 40| 535. 00000 1070. 00|

SI GNAL SERVI CE, | NSTALL [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL CRDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 |
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeeoeeoo-
0116 805-02152 16.000 EACH 321. 30000 5140. 80| 315. 00000 5040. 00|

PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | [ |

0117 805-02373 2075.000 m | 3. 88000 8051. 00| 3. 80000 7885. 00|
I NTERCONNECT CABLE, FIBER OPTIC | | |
0118 805-06592 3021.000 m | 24. 74000 74739. 54| 24. 25000 73259. 25|
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0119 805-78106 1.000 EACH 8823. 00000 8823. 00| 8650. 00000 8650. 00|

OONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | [ [
0120 805- 78109 2.000 EACH 6905. 40000 13810. 80| 6770. 00000 13540. 00|
OONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |

|

|

0121 805- 78205 21.000 EACH 535. 50000 11245. 50 525. 00000 11025. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | | [
0122 805-78215 8.000 EACH 540. 60000 4324. 80| 530. 00000 4240. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER ARROW GREEN ARROW | | |
0123 805- 78230 4.000 EACH 882. 30000 3529. 20| 865. 00000 3460. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0124 805-78370 16.000 EACH| 76. 50000 1224. 00| 75. 00000 1200. 00|
PEDESTRI AN PUSH BUTTON | | |
0125 805- 78415 2.000 EACH 1938. 00000 3876. 00| 1900. 00000 3800. 00|
SPAN, CATENARY, AND TETHER | [ [
0126 805-78420 6.000 EACH 183. 60000 1101. 60| 180. 00000 1080. 00|
DI SCONNECT HANGER | | |
0127 805-78467 50.000 m | 5. 20000 260. 00| 5. 10000 255. 00|
SI GNAL CABLE, 3C 8GA. | | |
0128 805-78470 1584.000 m | 0. 41000 649. 44| 0. 40000 633. 60|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0129 805-78485 2055.000 m | 3. 77000 7747. 35 3. 70000 7603. 50|
SI GNAL CABLE, 5C 14GA. | | |
0130 805- 78490 862.000 m | 4. 23000 3646. 26| 4. 15000 3577. 30
SI GNAL CABLE, 7C 14GA. [ | [
0131 805- 78510 2904.000 m | 3. 37000 9786. 48| 3. 30000 9583. 20|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0132 805- 78746 12.000 m | 32. 64000 391. 68 32. 00000 384. 00|
PREFORMED LOOP DETECTORS | | |
0133 805- 78785 12.000 EACH 494. 70000 5936. 40| 485. 00000 5820. 00|

SI GNAL DETECTOR HOUSI NG | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1489621 |
|E & B PAVING |INC | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0134 805-78795 480.000 m | 22. 75000 10920. 00| 22.30000 10704. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0135 805-78925 3.000 EACH 606. 90000 1820. 70| 595. 00000 1785. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0136 805-81060 8.000 EACH 2361. 30000 18890. 40| 2315. 00000 18520. 00|
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0137 805- 92504 36.000 EACH 178. 50000 6426. 00| 175. 00000 6300. 00|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL| | |
0138 808-03002 964.000 m | 1. 17000 1127. 88 1. 21000 1166. 44|
LINE, EPOXY, BROKEN, WH TE, 100 mm | | |
0139 808-03179 6.000 EACH 178. 50000 1071. 00| 183. 75000 1102. 50|

PAVEMENT MESSAGE MARKI NGS, PREFORMVED | | |
PLASTI C, WORD (ONLY)

|
0140 808-03631 4121.000 m | 1. 17000 4821. 57| 1. 21000 4986. 41
LINE, EPOXY, SOLID, WHITE, 100 nm | | [
0141 808-03632 3854.000 m | 1. 17000 4509. 18] 1. 21000 4663. 34|
LINE, EPOXY, SOLID, YELLOW 100 nm | | |
0142 808- 05534 732.000 m | 1. 68000 1229. 76| 1. 73000 1266. 36|
LINE, EPOXY, SOLID, WH TE, 200 nm | | |
0143 808-06701 28.000 m | 1. 38000 38. 64| 1. 42000 39. 76|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0144 808-06703 756.000 m | 1. 38000 1043. 28] 1. 42000 1073. 52|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm | |
0145 808-06705 166.000 m | 3. 93000 652. 38| 4. 04000 670. 64
LINE, THERMOPLASTIC, SQLID, WHITE, 200 | | |
mm | I I
0146 808-75043 542.000 m | 2. 96000 1604. 32| 3. 05000 1653. 10|
LINE, THERMOPLASTIC, SOLID, WHITE, 150 | | [
mm I I
0147 808-75071 2.000 EACH 127. 50000 255. 00| 131. 25000 262. 50|
PAVEMENT NESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0148 808- 75245 460.000 m | 1. 38000 634. 80| 1. 42000 653. 20|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | |
0149 808- 75297 106.000 m 11. 73000 1243. 38| 12. 08000 1280. 48|

|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm |
0150 808- 75320 11.000 EACH 70. 38000 774. 18| 72. 45000 796. 95|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 226 - 19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 494, 620. 65 ROUTE : 331
CALL ORDER : 226 CONTRACT ID : R -26937-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1489621 [
|E & B PAVING |NC. | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0151 808-75325 5.000 EACH 102. 00000 510. 00| 105. 00000 525. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0152 808- 75998 168.000 EACH| 18. 87000 3170. 16| 45. 00000 7560. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
0153 808-92027 314.000 m | 3. 93000 1234. 02| 4. 04000 1268. 56|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200nmm | | |
0154 808-96016 122.000 m | 5. 87000 716. 14| 6. 04000 736. 88|
LINE, THERMOPLASTIC, SCLID, YELLON 300 | | |
nmm | | |
0155 105-06904 1.000 EACH 197. 97000 197. 97| 350. 00000 350. 00|
PHONE( SUPERVI SOR) | | |
0156 105- 06906 15.000 MOS | 76. 99000 1154. 85| 150. 00000 2250. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0157 105- 06905 4.000 EACH 197. 97000 791. 88| 1200. 00000 4800. 00|
PHONE( | NSPECTOR) | | [
0158 501-06727 LUMP| 3837. 57000 3837. 57| 3837. 57000 3837. 57|
CORI NG PCCP | | [
0159 501-06266 LUMP| 0. 01000 0.01] 1. 00000 1. 00|
PROFI LOGRAPH, PCCP | | |
0160 108-01614 LUMP|  15180. 00000 15180. 00| 8000. 00000 8000. 00|
PARTNERI NG OVERHEAD | | |
0161 210-08160 LUMP| 9392. 42000 9392.42|  22000. 00000 22000. 00|
ALL TERRAI N VEH CLE | | |
0163 501-06323 49660.000 n2 | 31.84000  1581174. 40| 31.84000  1581174. 40|
QA PCCP, 300 nm | | |
0164 621-02363 112500.000 n2 | 0. 28000 31500. 00| 0. 27000 30375. 00|
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0165 621-04258 213.000 kg | 34. 94000 7442. 22| 34. 25000 7295. 25|
SEED M XTURE , TEMPORARY | | |
VETLAND/ PERVANENT UPLAND [ | |
0166 621-02318 0.500 kg | 607. 92000 303. 96 596. 00000 298. 00|
SEED M XTURE, PRAI Rl E GRASS [ | [
0167 202-03000 LUMP| 0. 01000 0.01]| 1. 00000 1. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 25 I I |
SECTI ON TOTALS [ $ 6,901, 000. 53| $ 7,715,579. 84
------------------------------------------ o mm e e et o e e e e et e e e e e e e e e e e e e e e e e e e e e e e e mee—eeoo-
CONTRACT TOTALS | $ 6,901, 000. 53] $ 7,715,579. 84|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PACE : 230 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 27
CALL ORDER : 230 CONTRACT ID : R -27136-A COUNTI ES : JAY RANDCLPH
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 12/17/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1145884 L I C A CONSTRUCTI CN $ 5,523,436.14 100. 0000%




ENG NEER S ESTI MATE: $ 7,577, 279.90
CALL CRDER : 240
LETTI NG DATE : 05/25/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

06/ 03/
240 -1

1  35-1120685
2  36-2061280
3  35-0918397

WALSH & KELLY, | NC

GALLAGHER ASPHALT CORPORATI ON
RI ETH RI LEY CONSTRUCTI ON

ROUTE :
CONTRACT ID : R -27159-A COUNTI ES :
DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 08/01/05 COMPLETI ON DATE
URBAN PRQJECT( S)
$ 6,
| RREGULAR BI D $ 7,
$ 8,

DATE
PAGE

usS 41

LAKE

0191024

0194024

0194024

OTHERS

TOTAL % OVER

BI D LONBI D

838, 589. 76 100. 0000%

687, 850. 56 112. 4186%

323, 410. 14 121. 7123%

04

| (1) 351120685
| WALSH & KELLY

| (2) 36-2061280

| (3) 35-0918397

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
__________________________________________ Y
SECTI ON 0001  TRAFFI C S| GNAL MODERNI ZATI ON
[ | |
0001 105- 06845 LUVP|  45000. 00000 45000. 00|  68000. 00000 68000. 00|
CONSTRUCTI ON ENG NEERI NG [ [ [
0002 105- 06904 1.000 EACH| 160. 00000 160. 00| 2000. 00000 2000. 00|
PHONE( SUPERVI SCR) | | |
0003 105- 06905 5.000 EACH| 160. 00000 800. 00| 2000. 00000 10000. 00|
PHONE( | NSPECTCR) | | [
0004 105- 06906 18.000 MOS | 160. 00000 2880. 00| 150. 00000 2700. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105- 07039 18.000 MOS | 2500. 00000 45000. 00| 2200. 00000 39600. 00|
FI ELD OFFI CE, B | | |
0006 108-01614 LUMP| 9100. 00000 9100.00]  10000. 00000 10000. 00|
PARTNERI NG OVERHEAD | | |
0007 110-01001 LUMP|  340000. 00000 340000. 00|  168000. 00000 168000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0008 201-52370 LUMP|  95000. 00000 95000. 00]  30000. 00000 30000. 00|
CLEARI NG Rl GHT OF WAY | | |
0009 202-02240 44679.800 n2 | 0. 25000 11169. 95| 12. 50000 558497. 50|
PAVEMVENT REMOVAL | | |
0010 202-02241 49.500 m | 25. 00000 1237. 50| 20. 00000 990. 00|
GUARDRAI L, REMOVE | | |
0011 202-02273 74.500 n2 | 38. 00000 2831. 00| 18. 00000 1341. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0012 202-02278 569.800 m | 5. 00000 2849. 00| 16. 50000 9401. 70|
CURB, CONCRETE, REMOVE | | |
0013 202-02279 591.600 m | 8. 00000 4732. 80| 16. 50000 9761. 40|
I

CURB AND GQUTTER, REMOVE

UNIT PRI CE
o e Ao oo

100000. 00000
85. 85000
868. 50000
64. 15000
2075. 80000
9891. 30000
900000. 00000
200000. 00000
5. 00000
35. 30000
11. 20000
9. 00000

8. 00000

| GALLAGHER ASPHALT CORPORATI Q RI ETH RI LEY CONSTRUCTI ON

AMOUNT

100000.

85

4342.

1154.

37364.

9891.

900000.

200000.

223399.

1747.

834.

5128.

4732.

00

85

50

70

40

30

00

00

00

35

40

20

80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPORATI O Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0014 202-78515 LUVP| 5500. 00000 5500. 00| 5600. 00000 5600. 00| 5978. 25000 5978. 25
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0015 203-02000 17405.000 n8 | 20. 00000 348100. 00| 23. 90000 415979. 50| 15. 00000 261075. 00
EXCAVATI ON,  COVMON | | |
0016 203-02070 10482.000 n8 | 8. 00000 83856. 00| 23. 40000 245278. 80| 11. 35000 118970. 70
BORROW | | |
0017 205- 06933 23.000 EACH 60. 00000 1380. 00| 60. 00000 1380. 00| 65. 20000 1499. 60
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06937 2191.600 m | 5. 35000 11725. 06| 5. 50000 12053. 80| 5. 80000 12711. 28
TEMPORARY SILT FENCE | | |
0019 207-07498 53378.700 n2 | 0. 10000 5337. 87 3. 50000 186825. 45| 3. 40000 181487. 58
SUBGRADE TREATMENT, TYPE A | | [
0020 211-07454 8664.000 n8 | 18. 50000 160284. 00| 18. 90000 163749. 60| 20. 10000 174146. 40
STRUCTURE BACKFI LL | [ [
0021 303-01180 5256.500 My | 20. 00000 105130. 00 24. 00000 126156. 00| 12. 00000 63078. 00
COMPACTED AGGREGATE, NO. 53 | | [
0022 304-07491 48.600 My | 50. 00000 2430. 00| 82. 00000 3985. 20| 83. 35000 4050. 81
HVA PATCH NG TYPE C [ | [
0023 306-08043 2325.900 2 | 4.00000 9303. 60| 3. 75000 8722. 13| 3. 50000 8140. 65
M LLING TRANSI TI ON | | |
0024 401-07335 5196.900 My | 48. 00000 249451, 20| 50. 00000 259845. 00| 54. 00000 280632. 60
QC/ QA HWVA, 4, 76, SURFACE, 9.5 nm | | |
0025 401-07404 10419.500 My | 40. 00000 416780. 00| 40. 00000 416780. 00| 39. 00000 406360. 50
QC/ QA HMVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | |
0026 401-07419 28548.100 My | 35. 00000 999183. 50| 39.00000  1113375. 90| 37. 90000 1081972. 99
QC/ QA HMA, 4, 76, BASE, 25.0 nm | | |
0027 401-07430 15540.200 My | 35. 00000 543907. 00| 37. 50000 582757. 50| 39. 50000 613837. 90
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C25.0 mmj | |
0028 405- 05517 19.000 My | 200. 00000 3800. 00| 400. 00000 7600. 00| 100. 00000 1900. 00
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 60.200 My | 400. 00000 24080. 00| 400. 00000 24080. 00| 164. 85000 9923. 97
ASPHALT FOR TACK COAT | | |
0030 601-95344 56.700 m | 481. 00000 27272.70] 490. 00000 27783. 00| 522. 85000 29645. 60
HANDRAI L, PEDESTRI AN | |
0031 604- 06069 516.400 n2 | 90. 00000 46476. 00| 42. 00000 21688. 80| 47.70000 24632. 28
CURB RAMP, CONCRETE | |
0032 604-91531 5481.100 n2 | 36. 00000 197319. 60| 32. 80000 179780. 08| 35. 95000 197045. 55
S| DEWALK, CONCRETE, 100 mm | | [
0033 605-06120 491.800 m | 60. 00000 29508. 00| 35. 80000 17606. 44| 51. 90000 25524, 42
CURB, CONCRETE | | [
0034 605-06140 3696.700 m | 50. 00000 184835. 00| 43. 50000 160806. 45| 57. 85000 213854. 10
I

CURB AND GUTTER, CONCRETE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPCRATI O R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0035 605-06215 910.100 m | 100. 00000 91010. 00| 105. 00000 95560. 50| 155. 00000 141065. 50
CENTER CURB, D, CONCRETE | |
0036 605-94811 2.000 EACH 2500. 00000 5000. 00| 320. 00000 640. 00| 926. 85000 1853. 70
CURB TURNOUT | | [
0037 610-07488 3030.500 My | 52. 00000 157586. 00| 62. 00000 187891. 00| 54. 25000 164404. 63
HVA FOR APPROACHES, TYPE C | | [
0038 611-05330 4277.000 n2 | 42.00000 179634. 00| 33. 90000 144990. 30| 49. 60000 212139. 20
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | [
150 nm | | |
0039 615- 06490 107.000 EACH 150. 00000 16050. 00| 118. 00000 12626. 00| 125. 00000 13375. 00
RIGHT OF WAY MARKER | |
0040 615- 06505 24.000 EACH 550. 00000 13200. 00| 520. 00000 12480. 00| 559. 80000 13435. 20
MONUVENT, B | | |
0041 615-06527 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 500. 00000 500. 00
MONUMENT, SECTI ON CORNER | | |
0042 621-06567 488.500 kL | 2.00000 977. 00| 2.00000 977. 00| 2. 15000 1050. 28
WATER [ | [
0043 621-06575 27138.700 n2 | 3. 42000 92814. 35| 3. 30000 89557. 71| 3. 70000 100413. 19
SODDI NG, NURSERY | | |
0044 702-51015 40.000 n8 | 630. 00000 25200. 00| 680. 00000 27200. 00| 334. 15000 13366. 00
CONCRETE, B, FOOTI NGS | | |
0045 703-06029 4358.000 kg | 2. 40000 10459. 20| 1. 50000 6537. 00| 2. 70000 11766. 60
REI NFORCI NG BARS, EPOXY COATED | | |
0046 714-04802 35.800 n2 | 113. 85000 4075. 83 120. 00000 4296. 00| 123. 75000 4430. 25
CONCRETE MODULAR BLOCK WALL | | |
0047 714-04854 391.500 m | 921. 00000 360571. 50 930. 00000 364095. 00| 1001. 10000 391930. 65
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 nm X 900 mm | |
0048 714-26722 13.000 m | 2809. 00000 36517. 00| 2850. 00000 37050. 00| 3053. 25000 39692. 25
CULVERT, PRECAST BOX, REl NFORCED | [ [
CONCRETE, 3000 nm x 2400 nm | | |
0049 714-44240 44.200 n8 | 894. 00000 39514. 80| 550. 00000 24310. 00| 806. 30000 35638. 46
CONCRETE, A, STRUCTURES | | |
0050 715-04612 92.300 m | 429. 00000 39596. 70| 435. 00000 40150. 50| 466. 30000 43039. 49
PIPE , PVC, 1050 nm AWM C905, DR25 | | |
0051 715-04612 260.000 m | 292. 00000 75920. 00| 295. 00000 76700. 00| 317. 40000 82524. 00
PIPE , PVC, 750 nm AWM C905, DR25 | | |
0052 715-04612 147.400 m | 373. 00000 54980. 20| 390. 00000 57486. 00| 405. 45000 59763. 33
PIPE , PVC, 900 mm AWMA C905, DR25 | [ [
0053 715-05048 4868.000 m | 15. 00000 73020. 00| 15. 20000 73993. 60| 16. 30000 79348. 40

PI PE, TYPE 4, CRCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 36-2061280 | (3) 35-0918397
| WVALSH & KELLY | GALLAGHER ASPHALT CORPORATI O RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T Ty
0054 715- 05053 208.500 m | 33. 00000 6880. 50| 35. 00000 7297. 50| 35. 85000 7474. 73
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0055 715-05149 504.500 m | 96. 00000 48432. 00| 98. 00000 49441. 00| 104. 35000 52644. 58
PIPE, TYPE 2, C RCULAR 300 nm [ [ |
0056 715-05151 208.900 m | 103. 00000 21516. 70| 103. 00000 21516. 70| 111. 95000 23386. 36
PIPE, TYPE 2, C RCULAR 375 nm [ | |
0057 715-05152 95.300 m | 104. 00000 9911. 20| 105. 00000 10006. 50| 113. 05000 10773. 67
PIPE, TYPE 2, ClRCULAR 450 nm | | |
0058 715-05154 264.500 m | 133. 00000 35178. 50| 135. 00000 35707. 50| 144. 55000 38233. 48
PIPE, TYPE 2, O RCULAR 600 nm | [ [
0059 715-05156 342.000 m | 156. 00000 53352. 00| 160. 00000 54720. 00| 169. 55000 57986. 10
PIPE, TYPE 2, O RCULAR 750 nm | [ [
0060 715-05159 29.800 m | 334. 00000 9953. 20| 340. 00000 10132. 00| 363. 05000 10818. 89
Pl PE, TYPE 2, Cl RCULAR 1050 mm [ | [
0061 715-05361 25.800 m | 187. 00000 4824. 60| 195. 00000 5031. 00| 203. 25000 5243. 85
PIPE, TYPE 3, DEFORVED, MN. AREA 0.10 | [ [
m | | |
0062 715-05914 280.900 m | 156. 00000 43820. 40| 160. 00000 44944. 00| 169. 55000 47626. 60
Pl PE, PVC, 450 mm [ |
0063 715- 06533 1053.300 m | 236. 00000 248578. 80| 239. 00000 251738. 70| 256. 50000 270171. 45
PI PE, PVC, 600 mm [ [ [
0064 715-46000 2.000 EACH 278. 00000 556. 00| 300. 00000 600. 00| 302. 20000 604. 40
Pl PE END SECTI ON, 300 nm | |
0065 715-96960 123.200 m | 150. 00000 18480. 00| 155. 00000 19096. 00| 163. 05000 20087. 76
PI PE, PVC, 375 nm [ |
0066 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 2. 15000 2150. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0067 718-52610 1066.900 n8 | 25. 00000 26672. 50| 26. 00000 27739. 40| 27. 15000 28966. 34
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 15594.300 n2 | 0. 60000 9356. 58| 0. 60000 9356. 58| 0. 65000 10136. 30
GEOTEXTI LES FOR UNDERDRAI N | | |
0069 720-03194 1.000 EAMH| 3901. 00000 3901. 00| 4000. 00000 4000. 00| 4240. 20000 4240. 20
MANHOLE , D15 | |
0070 720- 44000 13.000 EACH 250. 00000 3250. 00| 260. 00000 3380. 00| 273. 90000 3560. 70
CASTING, ADJUST TO GRADE | | |
0071 720-45030 4.000 EACH 1186. 00000 4744. 00| 1200. 00000 4800. 00| 1289. 15000 5156. 60
I NLET, E7 | | |
0072 720-45045 3.000 EACH 1192. 00000 3576. 00| 1220. 00000 3660. 00| 1295. 65000 3886. 95
I NLET, J10 | | |
0073 720-45055 2.000 EACH 1192. 00000 2384. 00| 1220. 00000 2440. 00| 1295. 65000 2591. 30

I NLET, MLO



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 03/
240 -5

04

ENG NEER S ESTIMATE: $ 7, 577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPORATI O Rl ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
---------------------------------------- o m m e e e o e e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0074 720- 45075 2.000 EACH 1383. 00000 2766. 00| 1400. 00000 2800. 00| 1503. 25000 3006. 50
I NLET, RI13 | | |
0075 720- 45250 1.000 EACH 1613. 00000 1613. 00| 1650. 00000 1650. 00| 1753. 25000 1753. 25
CATCH BASI N, K10 | |
0076 720- 45265 2.000 EACH 869. 00000 1738. 00| 890. 00000 1780. 00| 944. 55000 1889. 10
Pl PE CATCH BASIN, 375 mm | |
0077 720- 45270 17.000 EACH 884. 00000 15028. 00| 900. 00000 15300. 00| 960. 85000 16334. 45
Pl PE CATCH BASIN, 450 mm | | |
0078 720- 45410 36.000 EACH 1714. 00000 61704. 00| 1750. 00000 63000. 00| 1863. 05000 67069. 80
MANHOLE, C4 | | |
0079 720- 45415 6.000 EACH 3412. 00000 20472. 00| 3450. 00000 20700. 00| 3708. 70000 22252. 20
MANHOLE, D4 | | |
0080 720- 45605 2.100 | 446. 00000 936. 60| 450. 00000 945. 00| 484. 80000 1018. 08
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0081 720-90984 1.000 EACH 1904. 00000 1904. 00| 1950. 00000 1950. 00| 2069. 55000 2069. 55
MANHOLE, C2 | |
0082 720-92393 4.000 EACH 5663. 00000 22652. 00| 5750. 00000 23000. 00| 6155. 45000 24621. 80
MANHOLE, 4, MODI FI ED | | |
0083 720-93501 1.000 EACH 6364. 00000 6364. 00| 6450. 00000 6450. 00| 6917. 40000 6917. 40
MANHOLE, L4 | | [
0084 720- 95422 7.000 EACH 2319. 00000 16233. 00| 2350. 00000 16450. 00| 2520. 65000 17644. 55
MANHOLE, J4 | | [
0085 720-98174 1.000 EACH 2169. 00000 2169. 00| 2200. 00000 2200. 00| 2357. 60000 2357. 60
I NLET, B15 | | |
0086 720-98687 5.000 EACH 1851. 00000 9255. 00| 1890. 00000 9450. 00| 2011. 95000 10059. 75
CATCH BASIN, MLO | | |
0087 720-99416 65. 000 EACH| 2428. 00000 157820. 00| 2500. 00000 162500. 00| 2639. 15000 171544. 75
CATCH BASIN, B15 | |
0088 720-99417 3.000 EACH 2394. 00000 7182. 00| 2500. 00000 7500. 00| 2602. 15000 7806. 45
CATCH BASIN, C15 | | |
0089 731-93946 35. 800 | 213. 60000 7646. 88| 230. 00000 8234. 00| 236. 50000 8466. 70
WALL ERECTI ON , MODULAR BLOCK WALL | | |
0090 731-93947 43.500 | 40. 00000 1740. 00| 50. 00000 2175. 00| 34. 25000 1489. 88
LEVELI NG PAD, CONCRETE | |
0091 801-01504 35.000 EACH 38. 00000 1330. 00| 40. 00000 1400. 00| 41. 30000 1445. 50
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0092 801-01505 35.000 EACH| 38. 00000 1330. 00| 40. 00000 1400. 00| 41. 30000 1445. 50
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | |
WORD ((ONLY) | I [
0093 801-06203 10619.700 m | 0. 42000 4460. 27| 0. 42000 4460. 27 0. 45000 4778. 87
I

TEMPORARY PAVEMENT MARKI NG 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 577, 279. 90 ROUTE : US 41
CALL CRDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPORATI O RI ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0094 801-06207 20646.100 m | 2. 40000 49550. 64| 1. 50000 30969. 15| 2. 60000 53679. 86
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0095 801-06211 75.000 EACH 45. 00000 3375. 00| 40. 00000 3000. 00| 48. 90000 3667. 50

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | [
0096 801-06212 64.000 EACH 45. 00000 2880. 00| 40. 00000 2560. 00| 48. 90000 3129. 60
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, WORD ( ONLY) | | |

0097 801-06640 18.000 EACH 140. 00000 2520. 00| 140. 00000 2520. 00| 152. 15000 2738. 70
CONSTRUCTI ON SIGN, A | | |

0098 801-06645 9.000 EACH 50. 00000 450. 00| 50. 00000 450. 00| 54. 35000 489. 15
CONSTRUCTI ON SI G\, B | |

0099 801-06710 840.000 DAY | 12. 00000 10080. 00| 15. 00000 12600. 00| 13. 05000 10962. 00
FLASH NG ARROW SI GN | |

0100 801-06775 LUWP|  60000. 00000 60000. 00|  41000. 00000 41000. 00]  105500. 00000 105500. 00
MAI NTAI NI NG TRAFFI C | |

0101 801-07119 72.000 m | 24. 60000 1771. 20| 26. 00000 1872. 00| 26. 75000 1926. 00
BARRI CADE, |11-B | |

0102 801-94295 48.000 EACH 95. 00000 4560. 00| 96. 00000 4608. 00| 103. 25000 4956. 00
SI GNAL HEAD, RELOCATE | | |

0103 802-05701 79.700 m | 45. 92000 3659. 82 48. 00000 3825. 60| 49. 90000 3977. 03
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0104 802-07135 12.000 EACH 1895. 00000 22740. 00| 1950. 00000 23400. 00| 2059. 80000 24717. 60
CABLE SPAN S| GN STRUCTURE FOUNDATI ON, 1V] |

0105 802- 76025 8.550 n2 | 107. 64000 920. 32| 110. 00000 940. 50| 117. 00000 1000. 35

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm THI CKNESS | |
0106 802- 76035 44.350 ng | 118. 40000 5251. 04| 120. 00000 5322. 00| 128. 70000 5707. 85
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |

0107 803-76125 6.000 EACH 6400. 00000 38400. 00| 6500. 00000 39000. 00| 6956. 50000 41739. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | |

0108 805-01815 12.000 EACH 1900. 00000 22800. 00| 1950. 00000 23400. 00| 2065. 20000 24782. 40
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0109 805-01842 51.000 EACH 530. 00000 27030. 00| 550. 00000 28050. 00| 576. 10000 29381. 10
HANDHOLE, S| GNAL | | |

0110 805-01879 3.000 EACH 400. 00000 1200. 00| 420. 00000 1260. 00| 434. 80000 1304. 40
SI GNAL SERVI CE, | NSTALL | |

0111 805-02152 20.000 EACH 445. 00000 8900. 00 460. 00000 9200. 00| 483. 70000 9674. 00

PEDESTRI AN SI GNAL HEAD W TH [
I NTERNATI ONAL SYMBOLS, 450mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 06/ 03/ 04
PAGE : 240 -7

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,577, 279. 90

CALL CRDER : 240 CONTRACT I D :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT :
SET-ASI DE :

R -27159-A
LAPORTE DI STRI CT

RQUTE :
COUNTI ES :

usS 41
LAKE

| (1) 35-1120685
| WALSH & KELLY
LINE NO/ | TEM CODE / ALT

| (2) 36-2061280 | (3) 35-0918397
| GALLAGHER ASPHALT CORPCRATI O R ETH RI LEY CONSTRUCTI ON

|
AMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0112 805-02328 2423.600 m | 0. 49000 1187. 56| 0. 55000 1332. 98| 0. 55000 1332. 98
SIGNAL CABLE, 1C 14GA. | |
0113 805-02373 2011.600 m | 8. 36000 16816. 98| 8. 50000 17098. 60| 9. 10000 18305. 56
| NTEROONNECT CABLE, FIBER CPTIC | | |
0114 805- 06592 2766.300 m | 33. 62000 93003. 01 34. 00000 94054. 20| 36. 55000 101108. 27
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0115 805- 06834 3.000 EACH  10200.00000 30600.00|  10500. 00000 31500.00|  11086. 95000 33260. 85
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | | |
0116 805- 78205 24.000 EACH| 760. 00000 18240. 00| 760. 00000 18240. 00| 826. 10000 19826. 40
TRAFFI C SIGNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |
0117 805-78215 8.000 EACH 770. 00000 6160. 00| 800. 00000 6400. 00| 836. 95000 6695. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER ARROW GREEN ARROW | |
0118 805- 78415 12.000 EACH 1300. 00000 15600. 00| 1300. 00000 15600. 00| 1413. 05000 16956. 60
SPAN, CATENARY, AND TETHER | | |
0119 805- 78420 12.000 EACH 325. 00000 3900. 00| 325. 00000 3900. 00| 353. 25000 4239. 00
DI SCONNECT HANGER | | |
0120 805- 78467 50.000 m | 3. 28000 164. 00| 3. 40000 170. 00| 3. 55000 177. 50
SI GNAL CABLE, 3C 8GA. | | |
0121 805-78470 2900.000 m | 0. 39000 1131. 00| 0. 40000 1160. 00| 0. 40000 1160. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0122 805- 78480 1434.500 m | 1. 48000 2123. 06| 1. 50000 2151. 75| 1. 60000 2295. 20
SI GNAL CABLE, 3C 14GA | | |
0123 805- 78485 2269.800 m | 2. 13000 4834. 67| 2. 15000 4880. 07| 2..30000 5220. 54
SI GNAL CABLE, 5C 14GA | | |
0124 805- 78490 618.200 m | 2..30000 1421. 86| 2..30000 1421. 86 2. 50000 1545. 50
SI GNAL CABLE, 7C 14GA | | |
0125 805- 78510 3672.200 m | 2. 36000 8666. 39 2.36000 8666. 39 2. 55000 9364. 11
SI GNAL CABLE, 2C 16GA. , SHI ELDED | |
0126 805-78746 532.000 m | 44. 87000 23870. 84| 48. 00000 25536. 00| 48. 75000 25935. 00
PREFORVED LOOP DETECTORS | | |
0127 805-78785 15.000 EACH| 405. 00000 6075. 00| 420. 00000 6300. 00| 440. 20000 6603. 00
SI GNAL DETECTOR HOUSI NG | | |
0128 805-78795 711.000 m | 29. 03000 20640. 33| 29. 50000 20974. 50| 31. 55000 22432. 05
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0129 805- 78925 3.000 EACH 685. 00000 2055. 00| 700. 00000 2100. 00| 744. 55000 2233. 65
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0131 805-81060 12.000 EACH 3375. 00000 40500. 00| 3395. 00000 40740. 00| 3668. 50000 44022. 00
|

SI GNAL STRAIN POLE, STEEL, 11.0 m |



COVPACTED AGGREGATE NO. 53, TEMPORARY |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT 1D : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPCRATI O RI ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et et et e e e e e e e e e e e e e e e e e e e e emmeemeeoo-
0132 805-92504 52.000 EACH 270. 00000 14040. 00| 280. 00000 14560. 00| 293. 50000 15262. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
0133 808-06701 1059.900 m | 0. 95000 1006. 91| 0. 95000 1006. 91| 1. 05000 1112. 90
LINE, THERMOPLASTIC, BROKEN, WM TE, | | |
100nm | | |
0134 808-06703 1896.300 m | 0. 95000 1801. 49| 0. 95000 1801. 49| 1. 05000 1991. 12
LINE, THERVOPLASTIC, SOLID, WA TE, 100mmi | |
0135 808- 06705 82.800 m | 3. 50000 289. 80| 3. 50000 289. 80| 3. 80000 314. 64
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I
0136 808-06716 167.000 m | 3. 15000 526. 05| 3. 15000 526. 05| 3. 40000 567. 80
LI NE, REMOVE | | |
0137 808- 75043 779.300 m | 2. 60000 2026. 18| 2. 60000 2026. 18| 2. 85000 2221. 01
LINE, THERMOPLASTIC, SOLID, WHITE, 150 | | |
mm | | |
0138 808- 75215 36.400 m | 5. 00000 182. 00| 5. 00000 182. 00| 5. 45000 198. 38
LINE, THERMOPLASTIC, SOLID, WA TE, 300 | | [
mm I I I
0139 808- 75240 394.400 m | 0. 95000 374. 68 0. 95000 374. 68 1. 05000 414. 12
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0140 808- 75245 3914.000 m | 0. 95000 3718. 30| 0. 95000 3718. 30| 1. 05000 4109. 70
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | [ [
0141 808- 75297 252.100 m | 9. 65000 2432. 77| 9. 65000 2432. 77| 10. 50000 2647. 05
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ [
STOP LINE, 600 nm | | |
0142 808- 75320 45.000 EACH 45. 00000 2025. 00| 45. 00000 2025. 00| 48. 90000 2200. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0143 808- 75325 33.000 EACH 64. 50000 2128. 50| 64. 50000 2128. 50| 70. 10000 2313. 30
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | [
0144 808-75998 330.000 EACH 25. 40000 8382. 00| 22. 00000 7260. 00| 23. 90000 7887. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0145 808- 95933 1424.400 m | 2. 35000 3347. 34 2. 35000 3347. 34| 2. 55000 3632. 22
CURB PAI NTI NG, YELLOW | [ [
0146 808-98796 14.100 m | 14. 25000 200. 93| 14. 25000 200. 93] 15. 50000 218. 55
LINE, THERMOPLASTIC, DOTTED, WA TE, 100 | | |
mm 600 mm LINE, 1200 nm GAP | | [
0147 303-08210 1100.000 My | 21. 13000 23243. 00| 22. 00000 24200. 00| 15. 00000 16500. 00
[
I

FOR DRI VEWAYS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 240 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,577, 279. 90 ROUTE : US 41
CALL ORDER : 240 CONTRACT ID : R -27159-A COUNTI ES : LAKE
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35- 1120685 | (2) 36-2061280 | (3) 35-0918397
| WALSH & KELLY | GALLAGHER ASPHALT CORPORATI O RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0148 805- 05582 2.000 EACH 1350. 00000 2700. 00| 1450. 00000 2900. 00| 1467. 40000 2934. 80
FI BER OPTI C TERM NATI ON | [ [
0149 805- 06834 1.000 EACH  10200. 00000 10200. 00|  10500. 00000 10500. 00|  11086. 95000 11086. 95
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | [ |
0151 805-02328 2100.000 m 0. 49000 1029. 00| 0. 50000 1050. 00| 0. 55000 1155. 00

I
SI GNAL CABLE, 1C 14GA. |
SECTI ON TOTALS |

CONTRACT TOTALS |

I
$ 6,838,589. 76|

$ 6,838, 589. 76|

I
$ 7,687, 850. 56| $ 8,323,410.14
o e eeee o Ao oo

$ 7,687, 850. 56| $ 8,323,410.14




ENG NEER S ESTI MATE: $ 7, 786, 890. 91

CALL CRDER : 250

LETTI NG DATE : 05/25/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

R -27202-A

GREENFI ELD DI STRI CT
10/ 28/ 05 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PRQJECT( S)

US 36
MARI ON

0437006
0437006
0437006
OTHERS

DATE : 06/ 03/
PAGE : 250 -1

1 35-1917625
2 99-9996015
3  35-0918397

M LESTONE CONTRACTCRS, L. P.
E & B PAVI NG GRADEX J/V
RI ETH RI LEY CONSTRUCTI ON

100. 0000%
100. 3825%
108. 5098%

04

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  TRAFFI C SI GNAL, NEW

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039 18. 000
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-01845 50. 000
CONDUI T, REMOVE

0006 202-02240 24840. 000
PAVEMENT REMOVAL

0007 202-02241 116. 000
GUARDRAI L, REMOVE

0008 202-02271 6. 000
HEADWALL, REMOVE

0009 202-52710 1703. 000
SI DEWALK, CONCRETE, REMOVE

0010 202-74035 93. 000
SI GN, REMOVE

0011 202-78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0012 202-86946 8. 000
HANDHOLE, REMOVE
0013 202-90277 6. 000

DETECTOR HOUSI NG REMOVE

EACH
LUMP,
EACH

EACH

(1) 35 1917625

M LESTONE CONTRACTCRS, L.P

UN'T PRI CE

165783.

3742.

398152

120390

7

10.

14

549.

46.

910.

187.

172.

05000

83000

00000

48000

98000

12000

22000

49000

. 72000

05000

64000

25000

92000

| (2) 99-9996015

| E & B PAVI NG GRADEX J/V

|
AMOUNT|

| (3) 35-0918397
| RIETH R LEY CONSTRUCTI ON

AMOUNT|  UNIT PRI CE UNIT PRI CE AMOUNT

oo e e
165783.05% 185000. 00000 185000.001 140000. 00000 140000. 00
67370.94; 2000. 00000 36000.001 2600. 00000 46800. 00
398152.00, 375600. 00000 375600.00} 190000. 00000 190000. 00
120390.48“ 175000. 00000 175000.00I 111510. 49000 111510. 49
399.00# 7.80000 390.00I 8. 40000 420. 00
251380.80; 7. 00000 173880.00, 7.70000 191268. 00
1649.52“ 59. 00000 6844.00, 15. 00000 1740. 00
3296.94# 720. 00000 4320.00= 270. 00000 1620. 00
11444.16# 5. 75000 9792.25I 8. 30000 14134. 90
4282.65J 45. 00000 4185.00I 48. 00000 4464. 00
910.641 890. 00000 890.001 960. 00000 960. 00
1498.005 183. 00000 1464.001 200. 00000 1600. 00
1037.521 169. 00000 1014.001 180. 00000 1080. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVI NG GRADEX J/V | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
0014 202-91385 6.000 EACH 380. 61000 2283. 66| 530. 00000 3180. 00| 730. 00000 4380. 00
I NLET, REMOVE | | |
0015 202-93047 4.000 EACH 575. 72000 2302. 88| 650. 00000 2600. 00| 700. 00000 2800. 00
MANHOLE, REMOVE | | |
0016 202-93995 4.000 EACH 451. 23000 1804. 92| 441. 00000 1764. 00| 470. 00000 1880. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0017 202-93999 4.000 EACH 240. 45000 961. 80| 235. 00000 940. 00| 250. 00000 1000. 00
SI GNAL POLE, REMOVE | [ [
0018 202-96133 1333.000 m | 38. 25000 50987. 25| 53. 00000 70649. 00| 25. 00000 33325. 00
Pl PE, REMOVE | [ [
0019 202-96151 LUMP| 1012. 46000 1012. 46| 271. 00000 271. 00| 290. 00000 290. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | [
0020 202-98488 25.000 EACH 144. 33000 3608. 25| 150. 00000 3750. 00| 140. 00000 3500. 00
Pl PE END SECTI ON, REMOVE | | [
0021 203-02000 50742.000 n8 | 1. 00000 50742. 00 11. 27000 571862. 34| 19. 00000 964098. 00
EXCAVATI ON,  COVMON | | |
0022 205-06931 27.000 My | 48. 60000 1312. 20| 30. 00000 810. 00| 44. 00000 1188. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0023 205- 06932 372.000 m | 26. 91000 10010. 52| 19. 00000 7068. 00| 28. 00000 10416. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0024 205-06933 31.000 EACH 71. 62000 2220. 22| 52. 00000 1612. 00| 75. 00000 2325. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0025 205-06937 3329.000 m | 4. 35000 14481. 15| 4.30000 14314. 70| 4. 60000 15313. 40
TEMPORARY SI LT FENCE | | |
0026 207-07498 81055.000 n2 | 4. 40000 356642. 00| 3. 99000 323409. 45| 4. 50000 364747. 50
SUBGRADE TREATMENT, TYPE A | |
0027 211-07454 28443.000 n8 | 17. 38000 494339. 34| 20. 50000 583081. 50| 20. 00000 568860. 00
STRUCTURE BACKFI LL | | |
0028 301-07448 2652.000 My | 20. 56000 54525. 12| 16. 00000 42432. 00| 18. 00000 47736. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0029 303-07449 74.000 My | 29. 50000 2183. 00| 25. 00000 1850. 00| 40. 00000 2960. 00
COVPACTED AGGREGATE, NO 73 | | [
0030 304-07493 2600.000 My | 43. 88000 114088. 00| 44. 00000 114400. 00| 49. 00000 127400. 00
W DENING WTH HVA, TYPE B | | [
0031 401-06264 LUWP| 4477. 35000 4477. 35| 5200. 00000 5200. 00| 7100. 00000 7100. 00
PROFI LOGRAPH, HVA [ [ [
0032 401-07335 5965.000 My | 51. 39000 306541. 35| 52. 00000 310180. 00| 53. 00000 316145. 00
QA HVA 4, 76, SURFACE, 9.5 mm | | |
0033 401-07404 9941.000 My | 34. 11000 339087. 51| 32. 00000 318112. 00| 39. 00000 387699. 00
QA HVA 4, 76, | NTERMEDI ATE, 19.0 nmm | | |
0034 401-07409 32466.000 My | 31.42000  1020081. 72| 29. 00000 941514. 00| 34. 00000 1103844. 00

QC QA-HVA, 4, 64, BASE, 25.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 250 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVI NG/ GRADEX J/V | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 401-07429 12906. 000 My | 34. 63000 446934. 78| 34. 00000 438804. 00| 40. 00000 516240. 00
QC/ QA HWA, 5, 76, |NTERVEDI ATE, C19.0 nmi | |
0036 402-07433 720.000 My | 50. 15000 36108. 00 65. 00000 46800. 00| 50. 00000 36000. 00
HVA SURFACE, TYPE B | | [
0037 402-07438 1199.000 My | 39. 48000 47336. 52| 42.00000 50358. 00| 45. 00000 53955. 00
HVA | NTERVEDI ATE, TYPE B | | [
0038 402-07441 4928.000 My | 27. 28000 134435. 84 35. 00000 172480. 00| 37.00000 182336. 00
HVA BASE, TYPE B | | [
0039 405- 05517 1.000 My | 284. 46000 284. 46 750. 00000 750. 00| 590. 00000 590. 00
ASPHALT FOR PRI ME COAT | | |
0040 406- 05520 79.000 My | 204. 80000 16179. 20| 250. 00000 19750. 00| 190. 00000 15010. 00
ASPHALT FOR TACK COAT | | |
0041 601-05999 2.000 EACH| 42. 97000 85. 94 42. 00000 84. 00| 45. 00000 90. 00
CURVED TERM NAL END | |
0042 601-06854 1.000 EACH 1892. 91000 1892. 91| 2120. 00000 2120. 00| 2000. 00000 2000. 00
GUARDRAI L, WBEAM NESTED | | |
0043 601-94689 2.000 EACH 2071. 97000 4143, 94| 2544. 00000 5088. 00| 2200. 00000 4400. 00
GUARDRAI L END TREATMENT, CS | |
0044 601-99105 302.895 m | 40. 92000 12394. 46| 48. 75000 14766. 13| 43. 00000 13024. 49
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 604-06069 250.000 n2 | 96. 75000 24187. 50] 120. 00000 30000. 00| 65. 00000 16250. 00
CURB RAMP, CONCRETE | |
0046 604-07483 344.000 My | 41. 36000 14227. 84| 85. 00000 29240. 00| 47.00000 16168. 00
HVA FOR SI DEWALK | | |
0047 604-44251 3.600 n8 | 1266. 18000 4558. 25| 675. 00000 2430. 00| 1600. 00000 5760. 00
STEPS, CONCRETE [ [ [
0048 604-91531 5851.000 n2 | 31. 76000 185827. 76 24. 00000 140424. 00| 33. 00000 193083. 00
SI DEWALK, CONCRETE, 100 nm | |
0049 605-06120 370.000 m | 55. 25000 20442. 50| 54. 00000 19980. 00| 46. 00000 17020. 00
CURB, CONCRETE | [ [
0050 605-06145 7885.000 m | 43. 36000 341893. 60| 39. 00000 307515. 00| 39. 00000 307515. 00
CURB AND GUTTER B, CONCRETE | | [
0051 605-06215 162.000 m | 157. 95000 25587. 90| 113. 25000 18346. 50 120. 00000 19440. 00
CENTER CURB, D, CONCRETE | |
0052 605-94811 12.000 EACH 538. 87000 6466. 44| 153. 75000 1845. 00| 1200. 00000 14400. 00
CURB TURNOUT | | |
0053 610-07486 841.000 My | 68. 45000 57566. 45| 75. 00000 63075. 00| 68. 00000 57188. 00
HVA FOR APPROACHES, TYPE A | |
0054 611-06497 16. 000 EACH 168. 83000 2701. 28| 138. 00000 2208. 00| 180. 00000 2880. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0055 611-06498 2.000 EACH 209. 76000 419. 52 180. 00000 360. 00| 220. 00000 440. 00

MAI LBOX ASSEMBLY, DOUBLE |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 03/ 04
PAGE : 250 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT 1D : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVI NG GRADEX J/ V | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0056 615- 06490 87.000 EACH| 109. 48000 9524. 76| 117. 00000 10179. 00| 120. 00000 10440. 00
R GHT OF WAY MARKER [ [ [
0057 615- 06505 22.000 EACH 429. 74000 9454. 28| 371. 00000 8162. 00| 450. 00000 9900. 00
MONUMENT, B | | |
0058 615- 06510 4.000 EACH| 363. 23000 1452. 92| 292. 00000 1168. 00| 380. 00000 1520. 00
MONUNMENT, C | | |
0059 615- 06527 1.000 EACH 368. 35000 368. 35| 292. 00000 292. 00| 390. 00000 390. 00
MONUVENT, SECTI ON CORNER | | |
0060 615- 06530 1.000 EACH| 511. 60000 511. 60| 583. 00000 583. 00| 540. 00000 540. 00
POST, BENCHVARK | | |
0061 616-02320 175.000 n2 | 2. 95000 516. 25| 2. 70000 472. 50| 3. 70000 647.50
GEOTEXTI LES | | |
0062 616-03472 103.000 My | 27. 72000 2855. 16| 27.00000 2781. 00| 39. 00000 4017. 00
R PRAP, REVETMENT 450 nm | | |
0063 621-01004 6.000 EACH| 306. 96000 1841. 76| 635. 00000 3810. 00| 320.00000 1920. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0064 621-06545 6.900 My | 378. 58000 2612. 20| 678. 00000 4678. 20| 400. 00000 2760. 00
FERTI LI ZER | | [
0065 621- 06548 42.000 kg | 70. 60000 2965. 20| 58. 00000 2436. 00| 74. 00000 3108. 00
SEED M XTURE, CV | | |
0066 621- 06554 1447.000 kg | 5. 60000 8103. 20| 8. 22000 11894. 34| 5. 90000 8537. 30
SEED M XTURE, U | | I
0067 621- 06565 34.000 My | 516. 71000 17568. 14| 517. 00000 17578. 00| 540. 00000 18360. 00
MULCHI NG MATERI AL [ |
0068 621- 06567 178.000 kL | 0. 56000 99. 68| 2. 65000 471. 70| 0. 59000 105. 02
WATER | | |
0069 621-06574 241.000 n2 | 2.99000 720. 59| 3. 90000 939. 90| 3. 20000 771. 20
SODDI NG | | |
0070 621-06575 9625.000 n2 | 2.99000 28778. 75| 3. 90000 37537. 50| 3. 20000 30800. 00
SODDI NG,  NURSERY | | [
0071 622-52436 3.000 EACH 28. 65000 85. 95| 26. 50000 79. 50| 30. 00000 90. 00
SIGN, DO NOT MOW OR SPRAY | | |
0072 622-91786 37.000 EACH| 10. 24000 378. 88| 12. 88000 476. 56| 11. 00000 407. 00
SEEDLI NG | | |
0073 714-26722 16.500 m | 4278. 49000 70595. 09| 1950. 00000 32175. 00| 3500. 00000 57750. 00
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 3000 mm x 2400 nm EXTENSI ON | | |
0074 714-44240 2.000 nB8 | 1282. 04000 2564. 08| 1175. 00000 2350. 00| 4100. 00000 8200. 00
CONCRETE, A, STRUCTURES | | [
0075 715- 05024 921.000 m | 230. 41000 212207. 61| 195. 00000 179595. 00| 190. 00000 174990. 00

PIPE, TYPE 2, O RCULAR 900 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

06/ 03/ 04
250 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVI NG GRADEX J/V | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0076 715-05048 5701.000 m | 8. 05000 45893. 05| 9. 90000 56439. 90| 8. 50000 48458. 50
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0077 715-05123 14.000 m | 201. 14000 2815. 96| 154. 00000 2156. 00| 110. 00000 1540. 00
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0078 715-05149 492.000 m | 93. 55000 46026. 60| 92. 00000 45264. 00| 110. 00000 54120. 00
PIPE, TYPE 2, CIRCULAR 300 nm | [ |
0079 715-05151 1915.000 m | 119. 82000 229455, 30| 100. 00000 191500. 00| 100. 00000 191500. 00
PIPE, TYPE 2, CIROULAR 375 nm | | |
0080 715-05152 236.000 m | 143. 92000 33965. 12| 103. 00000 24308. 00| 99. 00000 23364. 00
PIPE, TYPE 2, CIRCULAR 450 nm | [ [
0081 715-05154 406.000 m | 176. 70000 71740. 20| 134. 00000 54404. 00| 160. 00000 64960. 00
PIPE, TYPE 2, CRCULAR 600 nm | | |
0082 715-05156 453.000 m | 247. 59000 112158. 27| 165. 00000 74745, 00| 180. 00000 81540. 00
PIPE, TYPE 2, O RCULAR 750 nm | [ [
0083 715-05159 421.000 m | 313. 97000 132181. 37 244. 00000 102724. 00| 390. 00000 164190. 00
PIPE, TYPE 2, ClRCULAR 1050 mm | [ [
0084 715-05161 735.000 m | 341. 53000 251024. 55| 289. 00000 212415. 00| 360. 00000 264600. 00
PIPE, TYPE 2, CIRCULAR 1200 nm | | [
0085 715-05169 54.000 m | 102. 48000 5533. 92| 100. 00000 5400. 00| 86. 00000 4644. 00
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0086 715-05171 11.000 m | 94. 23000 1036. 53| 103. 00000 1133. 00| 110. 00000 1210. 00
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0087 715-46005 8.000 EACH 562. 34000 4498. 72| 315. 00000 2520. 00| 270. 00000 2160. 00
Pl PE END SECTION, 375 mm | | |
0088 715-46010 2.000 EACH 594. 27000 1188. 54| 330. 00000 660. 00| 290. 00000 580. 00
Pl PE END SECTION, 450 mm | | |
0089 715-46020 3.000 EACH 669. 32000 2007. 96 715. 00000 2145. 00| 330. 00000 990. 00
Pl PE END SECTION, 600 mm | | |
0090 718-52610 1584.000 n8 | 30. 09000 47662. 56| 35. 00000 55440. 00| 32. 00000 50688. 00
AGGREGATE FOR UNDERDRAI NS | | |
0091 718-99153 11158.000 n2 | 1. 76000 19638. 08| 1. 00000 11158. 00| 1. 90000 21200. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0092 720- 44000 11.000 EACH 708. 37000 7792. 07| 575. 00000 6325. 00| 390. 00000 4290. 00
CASTING ADJUST TO GRADE | | |
0093 720-44296 1.000 EACH 1061. 10000 1061. 10| 450. 00000 450. 00| 480. 00000 480. 00
CAP | NLET | | [
0094 720- 45030 34.000 EACH 1395. 43000 47444. 62| 1200. 00000 40800. 00| 1300. 00000 44200. 00
I NLET, E7 | |
0095 720- 45080 1.000 EACH 1755. 78000 1755. 78| 1800. 00000 1800. 00| 1700. 00000 1700. 00
I NLET, S14 | | [
0096 720- 45085 65.000 EACH 1779. 62000 115675. 30]| 2000. 00000 130000. 00| 1800. 00000 117000. 00

I NLET, T14



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 250 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT 1D : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVI NG GRADEX J/V | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0097 720-45180 69. 000 EACH 1682. 42000 116086. 98| 2100. 00000 144900. 00| 1800. 00000 124200. 00
INLET, S14, MODIFl ED | |
0098 720- 45410 19.000 EACH 2310. 58000 43901. 02| 1600. 00000 30400. 00| 2600. 00000 49400. 00
MANHOLE, C4 | | |
0099 720- 45415 46.000 EACH 6978. 84000 321026. 64| 3000. 00000 138000. 00| 4600. 00000 211600. 00
MANHOLE, D4 | [ [
0100 720- 45416 19.000 EACH  12255. 34000 232851. 46 3800. 00000 72200. 00| 5400. 00000 102600. 00
MANHOLE, E4 | | [
0101 720-99073 46.000 EACH 1693. 98000 77923. 08| 2100. 00000 96600. 00| 1800. 00000 82800. 00
INLET, T14, MODI FI ED | [ [
0102 721-43035 1.000 EACH 2046. 63000 2046. 63| 5700. 00000 5700. 00| 3800. 00000 3800. 00
AUTOMATI C DRAI NAGE GATE, 900 mm | |
0103 721-43045 1.000 EACH 4734. 95000 4734. 95| 7300. 00000 7300. 00| 4800. 00000 4800. 00
AUTOMATI C DRAI NAGE GATE, 1200 nm | | [
0104 801-04308 4.000 EACH 608. 80000 2435, 20| 1000. 00000 4000. 00| 1100. 00000 4400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0105 801-06207 16106.000 m 3. 12000 50250. 72| 3.00000 48318. 00| 3.20000 51539. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | |
0106 801-06218 24.000 m 24. 55000 589. 20| 30. 00000 720. 00| 32. 00000 768. 00
|
I

|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm [

SI GN POST, SQUARE, 2, RElINFORCED ANCHOR
BASE

0107 801-06640 26.000 EACH 258. 87000 6730. 62| 300. 00000 7800. 00| 320. 00000 8320. 00
CONSTRUCTI ON SIGN, A | | |
0108 801- 06645 5.000 EACH 60. 37000 301. 85| 200. 00000 1000. 00| 220. 00000 1100. 00
CONSTRUCTI ON SIGN, B | | |
0109 801-06775 LUMP|  51719. 80000 51719.80] 189158. 77000 189158. 77|  86000. 00000 86000. 00
MAI NTAI NI NG TRAFFI C | | |
0110 801-07119 195.000 m | 8. 70000 1696. 50| 10. 00000 1950. 00| 11. 00000 2145. 00
BARRI CADE, I11-B | [
0111 801-92448 1200. 000 DAY | 3. 84000 4608. 00| 3. 75000 4500. 00| 16. 00000 19200. 00
CONSTRUCTI ON SI GNS, MOBI LE | [ [
0112 802-01946 21.600 m | 81. 86000 1768. 18| 80. 00000 1728. 00| 86. 00000 1857. 60
SIGN POST, WOOD, 150 nm X 200 mm | | [
0113 802-03776 20.400 m | 90. 04000 1836. 82| 88. 00000 1795. 20| 86. 00000 1754. 40
SIGN POST, WOOD, 150 nm X 150 nm | | [
0114 802-05701 196.600 m | 44. 00000 8650. 40| 43. 00000 8453. 80| 46. 00000 9043. 60
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [
0115 802-05702 8.400 m | | 41. 00000 344. 40
I I
I I

[

38. 88000 326. 59 38. 00000 319. 20
|
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STR CT
SET- ASI DE :
| (1) 35 1917625 [ (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVI NG GRADEX J/V | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e m o e e et e e et e e m o e o e e e e e e e e e e e e e e e eemee—eeooo-
0116 802-76025 19.027 2 | 144. 29000 2745. 41| 141. 00000 2682. 81| 150. 00000 2854. 05

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm THI CKNESS | |

0117 802- 76035 35.690 n2 | 145. 29000 5185. 40| 142. 00000 5067. 98| 150. 00000 5353. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0118 802- 76045 6.030 2 | 190. 31000 1147. 57| 186. 00000 1121. 58] 200. 00000 1206. 00
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm TH CKNESS | | [

0119 804-06771 38.000 EACH 22. 77000 865. 26| 75. 00000 2850. 00| 24. 00000 912. 00
DEL| NEATCR POST, FLEXI BLE | | [
0121 805-01815 8.000 EACH 1770. 13000 14161. 04| 1730. 00000 13840. 00| 1900. 00000 15200. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0122 805-01842 29.000 EACH 839. 02000 24331. 58 820. 00000 23780. 00| 880. 00000 25520. 00
HANDHOLE, SI GNAL | | |
0123 805-01879 2.000 EACH 340. 73000 681. 46| 333. 00000 666. 00| 360. 00000 720. 00
SI GNAL SERVI CE, | NSTALL | |
0124 805- 06592 1243.000 m | 44.00000 54692. 00| 43.00000 53449. 00| 46. 00000 57178. 00
OONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0125 805-78100 2.000 EACH 9924. 98000 19849. 96| 9700. 00000 19400. 00|  10000. 00000 20000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0126 805- 78205 17.000 EACH 654. 84000 11132. 28 640. 00000 10880. 00| 690. 00000 11730. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | [
AMBER GREEN | |
0127 805- 78215 7.000 EACH 665. 08000 4655. 56 650. 00000 4550. 00| 700. 00000 4900. 00

|
I
|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER ARRON GREEN ARROW | |
0128 805- 78230 1.000 EACH 1064. 12000 1064. 12| 1040. 00000 1040. 00| 1100. 00000 1100. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
I
|
|
|

0129 805- 78415 7.000 EACH 1452. 93000 10170. 51 1420. 00000 9940. 00| 1500. 00000 10500. 00
SPAN, CATENARY, AND TETHER | |

0130 805- 78420 9.000 EACH 248. 63000 2237. 67 243. 00000 2187. 00| 260. 00000 2340. 00
DI SCONNECT HANGER | |

0131 805- 78467 29.000 m | 6. 55000 189. 95 6. 40000 185. 60| 7.00000 203. 00
SI GNAL CABLE, 3C 8GA. | | |

0132 805- 78485 375.000 m | 6. 14000 2302. 50| 6. 00000 2250. 00| 6. 50000 2437. 50
SI GNAL CABLE, 5C 14GA | | |

0133 805- 78490 493.000 m | 6. 04000 2977. 72 5. 90000 2908. 70| 6. 30000 3105. 90

SI GNAL CABLE, 7C 14GA. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL CRDER : 250 OONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENH ELD DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVI NG GRADEX J/V | RIETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0134 805- 78510 1968.000 m | 3. 63000 7143. 84| 3. 54000 6966. 72| 3. 80000 7478. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | | [
0135 805- 78746 420.000 m | 29. 68000 12465. 60| 29. 00000 12180. 00| 31. 00000 13020. 00
PREFORVED LOOP DETECTORS | | |
0136 805- 78790 6.000 EACH 378. 58000 2271. 48| 370. 00000 2220. 00| 400. 00000 2400. 00
LOOP DETECTCR DELAY AMPLI FI ER. 4 CHANNEL| | |
0137 805- 78925 2.000 EACH 1053. 89000 2107. 78| 1030. 00000 2060. 00| 1100. 00000 2200. 00
OONTRCLLER CABI NET FOUNDATI ON, P1 | | |
0138 805-81032 4.000 EACH 2343. 12000 9372. 48| 2290. 00000 9160. 00| 2500. 00000 10000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0139 805-81060 4.000 EACH 2762. 62000 11050. 48| 2700. 00000 10800. 00| 2900. 00000 11600. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0140 808-04298 2.000 EACH 247. 61000 495. 22| 400. 00000 800. 00| 430. 00000 860. 00

PAVEMENT MESSAGE MARKI NGS, [ |
THERMOPLASTIC, WORD (R X R) | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
CROSSWALK LI'NE, 150 nm [ |

I
|
0141 808-06701 2182.000 m | 1. 32000 2880. 24| 0. 79000 1723. 78| 0. 85000 1854. 70
LINE, THERMOPLASTI C, BROKEN, Wl TE, | | |
100mMm | [ [
0142 808-06703 627.000 m | 1. 03000 645. 81| 0. 79000 495. 33| 0. 85000 532. 95
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmj | [
0143 808- 06705 117.000 m | 2. 02000 236. 34| 3. 30000 386. 10| 3. 60000 421. 20
LINE, THERVOPLASTIC, SOLID, WH TE, 200 | | [
nmm | I I
0144 808-06713 932.000 m | 0. 50000 466. 00| 1. 00000 932. 00| 1. 10000 1025. 20
LINE, PAINT, SOLID, W TE, 100 mm | | |
0145 808-06716 2000.000 m | 1. 06000 2120. 00| 1. 30000 2600. 00| 1. 40000 2800. 00
LINE, REMOVE [ [ [
0146 808- 75240 1277.000 m | 1. 28000 1634. 56| 0. 79000 1008. 83| 0. 85000 1085. 45
LINE, THERMOPLASTIC, BRCKEN, YELLOW | | |
100nm | | |
0147 808- 75245 9284.000 m | 0. 90000 8355. 60| 0. 79000 7334. 36| 0. 85000 7891. 40
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0148 808- 75260 181.000 m | 4. 63000 838. 03] 5. 00000 905. 00| 5. 40000 977. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLI D, WH TE, CROSSHATCH LINE, 300 mm | | |
0149 808- 75297 70.200 m | 10. 08000 707. 62| 10. 00000 702. 00| 11. 00000 772.20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | |
0150 808- 75300 230.500 m | 2. 87000 661. 54| 2. 70000 622. 35| 2.90000 668. 45
I
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 786, 890. 91 ROUTE : US 36
CALL ORDER : 250 CONTRACT ID : R -27202-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 99-9996015 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVI NG GRADEX J/V | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0151 808- 75320 58.000 EACH 55. 77000 3234. 66 40. 00000 2320. 00| 43.00000 2494. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0152 808- 75325 38.000 EACH 29. 16000 1108. 08| 45. 00000 1710. 00| 48. 00000 1824. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ [ [
0153 808- 75998 863.000 EACH 18. 36000 15844. 68| 17. 95000 15490. 85| 19. 00000 16397. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0154 203-02020 675.000 n8 | 11. 81000 7971. 75| 11. 00000 7425. 00| 22. 00000 14850. 00

EXCAVATI ON, UNCLASSI FI ED |
SECTI ON TOTALS |

I I
$ 7,978, 209. 96| $ 8,008, 732. 93]

$ 7,978, 209. 96|

$ 8,657, 146.00

$ 8,008, 732. 93| $ 8,657,146.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 4, 545, 220. 06

TABULATI ON CF BI DS

CALL CRDER : 260 CONTRACT I D :
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

R -27214-A
GREENFI ELD DI STRI CT
08/ 03/05 COVPLETI ON DATE

RQUTE :
COUNTIES : MARION

PROIECT(S) : 9949040

9949094

DATE : 06/ 03/
PAGE : 260 -1

1 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC.
2 35-1139301 E & B PAVING | NC

3 35-0999231 HUNT PAVI NG COVPANY, | NC.

4  35-0918397 RI ETH RI LEY CONSTRUCTI ON

3, 279, 833
3, 529, 417
3, 546, 131
3, 595, 154

.70
.07
. 60
.98

100. 0000%
107. 6096%
108. 1192%
109. 6139%

04

| (1) 35- 0175870

LINE NO/ I TEM CODE / ALT

| BERNS CONSTRUCTI ON
I

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001  NEW ROAD CONSTRUCTI ON

[
0001 105-06845 LUWP| 60000.

CONSTRUCTI ON ENG NEERI NG |

0002 105-07039 9.000 M | 2000.
FIELD CFFICE, B |

0003 110-01001 LUW|  163975.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUWP| 77500.
CLEARI NG RI GHT OF WAY [

0005 202-02240 22.800 SYS | 7.
PAVEMENT REMOVAL [

0006 203-02000 41395. 000 CYS | 7.
EXCAVATI ON, COVMON |

0007 205-06931 327.300 TON | 25.
TEMPORARY CHECK DAM REVETMENT RI PRAP |

0008 205-06937 1284.000 LFT | 1
TEMPORARY SI LT FENCE |

0009 207-07498 53214.000 SYS | 3.
SUBGRADE TREATMENT, TYPE A [

0010 210-08031 2.000 EACH 350.
SEDI MENT MARKER [

0011 211-07454 1076.000 CYS | 12.
STRUCTURE BACKFI LL |

0012 214-05861 1873.000 CYS | 3.
EXCAVATI ON FOR DETENTI ON POND |

0013 301-07448 6465. 000 TON | 14.

COVPACTED AGGREGATE, NO. 53, BASE |

00000

00000

00000

00000

00000

70000
00000

. 35000

30000

00000

30000

80000

95000

| (2) 351139301

| (3) 35-0999231

COVPANY | |E & B PAMNG | NC. | HUNT PAVI NG COVPANY, | NC.

AMOUNT|  UNIT PRICE Ammlmn= UNIT PRICE ANDUNT

o m e e e e eee—aaooo- e o e e e e e e e eemeeoeaooo-
60000.001 50769. 12000 50769.121 47500. 00000 47500. 00
18000.001 1749. 60000 15746.401 1440. 00000 12960. 00
163975.00h 151946. 66000 151946.661 177000. 00000 177000. 00
77500.od| 33000. 00000 33000.001 70000. 00000 70000. 00
159.60: 7.00000 159.601 100. 00000 2280. 00
318741.50, 5. 70000 235951.50I 6. 00000 248370. 00
8182.50, 25. 00000 8182.501 24. 00000 7855. 20
1733.40{ 1. 38000 1771.92} 1. 50000 1926. 00
175606.20" 3. 61000 192102.541 2. 75000 146338. 50
700.00, 348. 00000 696.00’ 700. 00000 1400. 00
13234.80’ 18. 00000 19368.00“ 18. 00000 19368. 00
7117.40} 3. 80000 7117.40I 4. 00000 7492. 00
96651.75’ 13. 78000 89087.70I 14. 00000 90510. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0175870 | (2) 351139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | | E & B PAVING, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0014 302- 06464 10707. 400 CYS | 25. 35000 271432. 59| 24. 23000 259440. 30| 25. 00000 267685. 00
SUBBASE FOR PCCP | |
0015 401-07320 928.000 TON | 40. 00000 37120. 00| 38. 50000 35728. 00| 43. 00000 39904. 00
QC/ QM HMA, 1, 64, SURFACE, 9.5 mm | [ |
0016 401-07389 1690. 400 TON | 34. 00000 57473. 60| 37. 60000 63559. 04| 37. 00000 62544. 80
QU QA HVA, 1, 64, | NTERVEDI ATE, 19.0 nm | | |
0017 401-07406 1144.500 TON | 34. 00000 38913. 00| 37. 80000 43262. 10| 37. 00000 42346. 50
QC/ QA HMA, 1, 64, BASE, 25.0 nm | | |
0018 402- 07434 75.000 TON | 50. 00000 3750. 00| 65. 00000 4875. 00| 54. 00000 4050. 00
HVA SURFACE, TYPE C | | |
0019 402-07439 122.000 TON | 40. 00000 4880. 00| 55. 00000 6710. 00| 43. 00000 5246. 00
HVA | NTERVEDI ATE, TYPE C | [ [
0020 405- 05517 17.200 TON | 438. 00000 7533. 60| 375. 00000 6450. 00| 95. 00000 1634. 00
ASPHALT FOR PRI ME COAT | [ [
0021 406- 05520 5.000 TON | 175. 00000 875. 00| 200. 00000 1000. 00| 190. 00000 950. 00
ASPHALT FOR TACK COAT [ | [
0023 501- 06266 LUMP| 0. 01000 0. 01] 5415. 55000 5415. 55| 4980. 00000 4980. 00
PROFI LOGRAPH, PCCP | | [
0024 501- 06323 33645. 000 SYS | 25. 85000 869723. 25| 33. 34000 1121724. 30| 29. 50000 992527. 50
QC/ QA PCCP, 12 IN. | | |
0025 501- 06326 2491.000 SYS | 27. 60000 68751. 60| 41. 50000 103376. 50| 42. 50000 105867. 50
QC/ QA PCCP, 15 IN. | | [
0026 503- 05240 19249. 000 LFT | 5. 25000 101057. 25| 7. 22000 138977. 78| 7. 40000 142442. 60
D-1 CONTRACTI ON JO NT | | |
0027 601-02103 200.000 LFT | 16. 50000 3300. 00| 17. 34000 3468. 00| 18. 00000 3600. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | |
IN. SPACI NG | | [
0028 601- 05586 1.000 EACH 1825. 00000 1825. 00| 1632. 00000 1632. 00| 1960. 00000 1960. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 [ | |
0029 601-94689 3.000 EACH| 1950. 00000 5850. 00| 2244. 00000 6732. 00| 2100. 00000 6300. 00
GUARDRAI L END TREATMENT, OS | | [
0030 601-99105 718.750 LFT | 12. 35000 8876. 56| 14. 28000 10263. 75| 13. 00000 9343. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0031 603- 06040 8139.000 LFT | 3. 85000 31335. 15| 4. 08000 33207. 12| 3. 85000 31335. 15
FENCE, FARM FIELD, 47 IN. [ [ [
0032 605- 06090 4568.000 LFT | 5. 75000 26266. 00| 9. 18000 41934. 24| 8. 00000 36544. 00
CURB, | NTEGRAL, CONCRETE [ | [
0033 605- 06120 970.000 LFT | 12. 25000 11882. 50| 19. 44000 18856. 80| 9. 50000 9215. 00
CURB, CONCRETE | | I
0034 605- 06255 347.000 SYS | 55. 20000 19154. 40| 53. 94000 18717. 18| 86. 00000 29842. 00

CENTER CURB, D, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -3
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED [
CONCRETE, 6 FT. X 3 FT. |

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 0175870 | (2) 35 1139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | | E & B PAVING | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 610-07486 16.900 TON | 50. 00000 845. 00| 100. 00000 1690. 00| 50. 00000 845. 00
HVA FOR APPROACHES, TYPE A | | |
0036 615-06505 4.000 EACH 470. 00000 1880. 00| 357. 00000 1428. 00| 470. 00000 1880. 00
MONUVENT, B | [ [
0037 615-06510 4.000 EACH 415. 00000 1660. 00| 255. 00000 1020. 00| 415. 00000 1660. 00
MONUMENT, C | | [
0038 615-06515 5.000 EACH 75. 00000 375. 00| 127. 50000 637. 50| 105. 00000 525. 00
MONUVENT, D | | [
0039 616-02320 2645.000 SYS | 2. 00000 5290. 00| 2.00000 5290. 00| 3.00000 7935. 00
GEOTEXTI LES | | [
0040 616-05688 489.200 TON | 37. 00000 18100. 40| 37. 00000 18100. 40| 29. 00000 14186. 80
R PRAP, CLASS 1 | | [
0041 616-06405 1654. 000 TON | 25. 00000 41350. 00| 25. 00000 41350. 00| 26. 00000 43004. 00
Rl PRAP, REVETNMENT | | |
0042 616-06451 10.900 TON | 42.00000 457. 80| 42.00000 457. 80| 29. 00000 316. 10
Rl PRAP, UNI FORM | | |
0043 621-01004 4.000 EACH 220. 00000 880. 00| 224. 40000 897. 60| 240. 00000 960. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 6.700 TON | 315. 00000 2110. 50| 321. 30000 2152. 71| 340. 00000 2278. 00
FERTI LI ZER [ | [
0045 621- 06553 2640.000 LBS | 2. 14000 5649. 60| 2. 18000 5755. 20| 2.30000 6072. 00
SEED M XTURE, R | | |
0046 621- 06557 388.000 LBS | 0. 78000 302. 64| 0. 80000 310. 40 0. 80000 310. 40
SEED M XTURE, T | | |
0047 621-06560 3054.000 SYS | 0. 50000 1527. 00| 0. 51000 1557. 54 0. 50000 1527. 00
MULCHED SEEDI NG, U | | |
0048 621- 06565 41.000 TON | 350. 00000 14350. 00| 357. 00000 14637. 00| 380. 00000 15580. 00
MULCHI NG MATERI AL | |
0049 621-06574 7966.000 SYS | 3. 45000 27482. 70| 2.50000 19915. 00| 2. 85000 22703. 10
SODDI NG | | |
0050 702-90915 7.800 CYS | 300. 00000 2340. 00| 300. 00000 2340. 00| 410. 00000 3198. 00
CONCRETE, A | | |
0051 702-94656 0.600 CYS | 1500. 00000 900. 00| 400. 00000 240. 00| 1550. 00000 930. 00
CONCRETE, B | | |
0052 714-26702 311.000 LFT | 275. 00000 85525. 00| 362. 00000 112582. 00| 340. 00000 105740. 00
|
I

0053 715-05019 645. 000 LFT | 50. 20000 32379. 00| 73. 00000 47085. 00| 71. 00000 45795. 00
PIPE, TYPE 1, CIRCULAR 36 IN. | |
0054 715-05048 15265. 000 LFT | 2. 50000 38162. 50| 1. 50000 22897. 50| 3. 20000 48848. 00
I

PIPE, TYPE 4, CRCULAR 6 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35- 0175870 | (2) 351139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | | E & B PAVING | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e eemmeemee—ooo-
0055 715-05053 2402.000 LFT | 10. 00000 24020. 00| 8. 00000 19216. 00| 17. 00000 40834. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0056 715-05125 96.000 LFT | 63. 00000 6048. 00| 63. 00000 6048. 00| 62. 00000 5952. 00
PIPE, TYPE 1, CIRCULAR 30 IN. | |
0057 715-05149 438.000 LFT | 18. 00000 7884. 00| 31. 00000 13578. 00| 30. 00000 13140. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0058 715-05152 70.000 LFT | 23. 15000 1620. 50| 37..00000 2590. 00| 38. 00000 2660. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |
0059 715- 46000 1.000 EACH 250. 00000 250. 00| 200. 00000 200. 00| 370. 00000 370. 00
PI PE END SECTION, 12 IN, | | |
0060 715-46005 1.000 EACH 300. 00000 300. 00| 230. 00000 230. 00| 400. 00000 400. 00
PI PE END SECTION, 15 IN, | | |
0061 715-46010 1.000 EACH 375. 00000 375. 00| 250. 00000 250. 00| 480. 00000 480. 00
Pl PE END SECTION, 18 IN. | | |
0062 715-46030 2.000 EACH 570. 00000 1140. 00| 569. 00000 1138. 00| 660. 00000 1320. 00
Pl PE END SECTION, 30 IN, | | |
0063 715-46040 8.000 EACH 1200. 00000 9600. 00| 630. 00000 5040. 00| 770. 00000 6160. 00
Pl PE END SECTION, 36 IN. | | |
0064 718-06528 30.000 EACH| 550. 00000 16500. 00| 550. 00000 16500. 00| 540. 00000 16200. 00
OUTLET PROTECTCOR 1 | | |
0065 718-06529 2.000 EACH 750. 00000 1500. 00| 425. 00000 850. 00| 480. 00000 960. 00
OUTLET PROTECTCR 2 | | |
0066 718-52610 1250. 600 CYS | 21. 45000 26825. 37| 29. 00000 36267. 40| 28. 00000 35016. 80
AGGREGATE FOR UNDERDRAI NS | | [
0067 718-99153 14436.500 SYS | 0. 50000 7218. 25 0. 80000 11549. 20| 2..00000 28873. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0068 720- 45335 1.000 EACH 1900. 00000 1900. 00| 1900. 00000 1900. 00| 4840. 00000 4840. 00
CATCH BASIN, E7, MODI FI ED | | |
0069 720-98174 4.000 EACH 1890. 00000 7560. 00| 1800. 00000 7200. 00| 2480. 00000 9920. 00
I NLET, B15 | | |
0070 720- 98555 3.000 EACH 1950. 00000 5850. 00| 1800. 00000 5400. 00| 2580. 00000 7740. 00
I NLET, C15 | | |
0071 801-04308 9.000 EACH 322. 00000 2898. 00| 198. 90000 1790. 10| 355. 00000 3195. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0072 801- 06207 9126.000 LFT | 0. 88000 8030. 88| 1. 09000 9947. 34| 0. 95000 8669. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN |
0073 801-06218 91.000 LFT | 5. 25000 477.75 10. 20000 928. 20| 6. 55000 596. 05

TEMPORARY TRANSVERSE PAVMENT MARKI NG, |
REMOVABLE, 24 IN. | [

0074 801-06640 17.000 EACH 112. 00000 1904. 00| 193. 80000 3294. 60| 190. 00000 3230. 00
CONSTRUCTI ON SI GN, A | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 545, 220. 06 ROUTE
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 0175870 | (2) 35 1139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | | E & B PAVING, | NC. | HUNT PAVI NG COMPANY, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0075 801- 06645 20.000 EACH 64. 00000 1280. 00| 137. 70000 2754. 00| 44. 00000 880. 00
CONSTRUCTI ON SIGN, B | | |
0076 801-06775 LUMP|  22700. 00000 22700. 00| 3780. 00000 3780.00]  26650. 00000 26650. 00
MAI NTAI NI NG TRAFFI C | | |
0077 801-07118 204.000 LFT | 9. 00000 1836. 00| 11. 48000 2341. 92| 16. 00000 3264. 00
BARRI CADE, |11-A |
0078 802-05701 87.400 LFT | 12. 00000 1048. 80 12. 85000 1123. 09| 12. 00000 1048. 80
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ [
0079 802-05702 48.600 LFT | 10. 00000 486. 00 10. 81000 525. 37| 10. 00000 486. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | [
0080 802- 76025 52.500 SFT | 16. 00000 840. 00 16. 52000 867. 30| 16. 00000 840. 00

I

I

I

|

I

|

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
I

I

I

I

I

I

I

0081 802-76035 233.500 SFT | 17. 00000 3969. 50 17. 14000 4002. 19 17. 00000 3969. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS |

0082 802- 76045 115.500 SFT | 19. 00000 2194. 50 18. 16000 2097. 48| 19. 00000 2194. 50
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.125 IN. THI CKNESS | |

0083 805-01815 12.000 EACH 2300. 00000 27600. 00 1672. 80000 20073. 60| 2480. 00000 29760. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | I

0084 805-01836 10086. 000 LFT | 0. 65000 6555. 90| 1. 07000 10792. 02| 0. 70000 7060. 20
SI GNAL CABLE DETECTOR, 2C 16CGA., | | |
SHI ELDED, LEAD IN | | |

0085 805-01842 31.000 EACH 750. 00000 23250. 00| 816. 00000 25296. 00| 810. 00000 25110. 00
HANDHOLE, S| GNAL | |

0086 805-02373 3611.000 LFT | 2.30000 8305. 30| 1. 88000 6788. 68| 2. 50000 9027. 50
I NTERCONNECT CABLE, FIBER OPTIC | | |

0087 805- 06592 5074.000 LFT | 9. 40000 47695. 60| 11. 53000 58503. 22| 10. 00000 50740. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0088 805- 78106 1.000 EACH  15190. 00000 15190. 00|  14484. 00000 14484.00]  16400. 00000 16400. 00

CONTROLLER AND CABI NET, MASTER MENU |
DRI VEN, 8 PHASE |

0089 805- 78109 2.000 EACH  10800. 00000 21600. 00|  10302. 00000 20604. 00|  11600. 00000 23200. 00
CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

0090 805- 78205 20.000 EACH 668. 00000 13360. 00| 622. 20000 12444. 00| 720. 00000 14400. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | [
AVBER GREEN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE
CALL CRDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 0175870 | (2) 35-1139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | [ E & B PAVING | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMODUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0091 805-78215 14.000 EACH 680. 00000 9520. 00| 622. 20000 8710. 80| 730. 00000 10220. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER ARROW GREEN ARROW | [ [
0092 805- 78230 6.000 EACH 1100. 00000 6600. 00| 1050. 60000 6303. 60| 1180. 00000 7080. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0093 805- 78415 12.000 EACH 1180. 00000 14160. 00| 1234. 20000 14810. 40| 1270. 00000 15240. 00

SPAN, CATENARY, AND TETHER | | |

0094 805- 78420 13.000 EACH 180. 00000 2340. 00| 181. 56000 2360. 28| 190. 00000 2470. 00
DI SCONNECT HANGER | | |

0095 805- 78445 3.000 EACH 565. 00000 1695. 00| 371. 28000 1113. 84 610. 00000 1830. 00
SI GNAL SERVI CE | | [

0096 805- 78465 218.000 LFT | 1. 25000 272. 50| 1. 98000 431. 64| 1. 40000 305. 20
SI GNAL CABLE, 2C 8GA. | | [

0097 805-78470 960.000 LFT | 0. 30000 288. 00| 0. 09000 86. 40| 0. 30000 288. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | [

0098 805- 78485 1919. 000 LFT | 1. 00000 1919. 00| 1. 88000 3607. 72 1. 10000 2110. 90
SI GNAL CABLE, 5C 14GA. | | [

0099 805- 78490 317.000 LFT | 1. 05000 332. 85| 1. 84000 583. 28| 1. 10000 348. 70
SI GNAL CABLE, 7C 14GA. | | |

0100 805- 78500 3199.000 LFT | 1. 25000 3998. 75 2.37000 7581. 63| 1. 40000 4478. 60
SI GNAL CABLE, 11C 14GA. | | |

0101 805-78746 4074.000 LFT | 10. 00000 40740. 00| 8. 87000 36136. 38| 11. 00000 44814. 00
PREFORMED LOOP DETECTORS | | |

0102 805- 78785 4.000 EACH 736. 00000 2944. 00| 795. 60000 3182. 40| 790. 00000 3160. 00
SI GNAL DETECTOR HOUSI NG | | |

0103 805-78795 415.000 LFT | 6. 50000 2697. 50| 7.24000 3004. 60| 7.00000 2905. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0104 805-78925 3.000 EACH 930. 00000 2790. 00| 1050. 60000 3151. 80| 1000. 00000 3000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0105 805-81032 3.000 EACH 2565. 00000 7695. 00| 2335. 80000 7007. 40| 2760. 00000 8280. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | |

0106 805- 81060 9.000 EACH 3060. 00000 27540. 00| 2754. 00000 24786. 00| 3290. 00000 29610. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. |

0107 808-03178 24.000 EACH 100. 00000 2400. 00| 102. 00000 2448. 00 135. 00000 3240. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMED | |
PLASTI C, LANE ARRONS |
0108 808-03179 6.000 EACH 100. 00000 600. 00

153. 00000 918. 00 158. 00000 948. 00
PAVEMENT NMESSAGE MARKI NGS, PREFORVED |
PLASTI C, WORD (ON\LY)

0109 808-04767 169.000 LFT 2. 00000 338. 00 2. 04000 344.76 4.50000 760. 50

|
LINE , PAINT, DOTTED, WVHITE, 4 IN., 2 |
FT. LINE, 4 FT. GAP |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE :
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 0175870 | (2) 35 1139301 | (3) 35-0999231
| BERNS CONSTRUCTI ON COVPANY | | E & B PAVING, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0110 808-04767 152.000 LFT | 2. 00000 304. 00| 2.04000 310. 08| 4.50000 684. 00
LINE , PAINT, DOTTED, YELLOW 4 IN., 2 | [ |
FT. LINE, 4 FT. GAP | [
0111 808-06703 1611.000 LFT | 0. 50000 805. 50| 0. 51000 821. 61 0. 40000 644. 40
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN | [ [
0112 808- 75051 12738.000 LFT | 0. 75000 9553. 50| 1. 12000 14266. 56| 1. 30000 16559. 40
LINE, PREFORMVED PLASTIC, SOLID, WA TE, | | |
4 IN [ | |
0113 808- 75053 995.000 LFT | 1. 50000 1492. 50| 3. 26000 3243. 70| 3.10000 3084. 50
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
8 IN. | | |
0114 808- 75054 6992.000 LFT | 0. 75000 5244. 00| 1. 12000 7831. 04 1. 30000 9089. 60
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
4 IN I I I
0115 808- 75059 1995. 000 LFT | 0. 75000 1496. 25| 1. 12000 2234. 40| 1. 40000 2793. 00
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
4 IN, | | [
0116 808- 75067 394.000 LFT | 4. 60000 1812. 40| 10. 20000 4018. 80| 8. 10000 3191. 40
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | [ |
0117 808-75245 687.000 LFT | 0. 50000 343. 50| 0. 51000 350. 37 0. 35000 240. 45
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. | [ |
0118 808- 75297 80.000 LFT | 4. 00000 320. 00| 5. 10000 408. 00| 3. 95000 316. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0119 808- 75320 6.000 EACH 75. 00000 450. 00| 61. 20000 367. 20 53. 00000 318. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0120 808- 75325 2.000 EACH 85. 00000 170. 00| 81. 60000 163. 20| 59. 00000 118. 00
PAVEMENT MESSAGE MARKI NGS, | [ |
THERMOPLASTI C, WORD ( ONLY) | | |
0121 808- 75998 192.000 EACH 27. 90000 5356. 80| 28. 46000 5464. 32| 28. 00000 5376. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0122 808-91662 275.000 LFT | 2.30000 632. 50| 5. 10000 1402. 50| 5. 20000 1430. 00
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | [ [
SECTI ON TOTALS | $ 3,279,833.70| $ 3,529,417.07| $ 3,546, 131. 60
------------------------------------------ o m m e e o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mee e
CONTRACT TOTALS | $ 3,279, 833. 70| $ 3,529,417.07| $ 3,546, 131. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 RQUTE :
CALL CRDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m mmn et b e m e e e e e e e e e e e e e
SECTI ON 0001 NEW ROAD CONSTRUCTI ON

I

[
0001 105-06845 LUWP| 55638. 30000 55638. 30|

ASPHALT FOR PRI ME COAT

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 MOS | 2669. 68000 24027. 12| |
FIELD OFFICE, B | | [
0003 110-01001 LUMP|  179416. 00000 179416. 00| |
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  58510. 64000 58510. 64| |
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 22.800 SYS | 101. 06000 2304. 17| |
PAVEMENT REMOVAL | | |
0006 203-02000 41395.000 CYS | 6. 38000 264100. 10 |
EXCAVATI ON, COMVON | | |
0007 205-06931 327.300 TON | 23. 40000 7658. 82| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0008 205- 06937 1284.000 LFT | 1. 44000 1848. 96| |
TEMPORARY SI LT FENCE | | |
0009 207-07498 53214.000 SYS | 3..30000 175606. 20| |
SUBGRADE TREATMENT, TYPE A | | |
0010 210-08031 2.000 EACH 707. 45000 1414. 90| |
SEDI MENT MARKER | [ |
0011 211-07454 1076.000 CYS | 18. 09000 19464. 84| |
STRUCTURE BACKFI LL | | |
0012 214-05861 1873.000 CYS | 4. 26000 7978. 98| |
EXCAVATI ON FOR DETENTI ON POND | | [
0013 301-07448 6465. 000 TON | 14. 24000 92061. 60| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 302-06464 10707.400 CYS | 40. 62000 434934. 59| |
SUBBASE FOR PCCP | | |
0015 401-07320 928.000 TON | 45. 29000 42029. 12 |
QC/ QA HMA, 1, 64, SURFACE, 9.5 nm | | |
0016 401-07389 1690. 400 TON | 34. 76000 58758. 30| |
QC/ QA HVA, 1, 64, |NTERVEDI ATE, 19.0 nm | | |
0017 401-07406 1144.500 TON | 36. 53000 41808. 59| |
QA HVA 1, 64, BASE, 25.0 nm | [

0018 402-07434 75.000 TON | 54. 42000 4081. 50| |
HVA SURFACE, TYPE C | | [
0019 402-07439 122.000 TON | 32. 97000 4022. 34| |
HVA | NTERVEDI ATE, TYPE C | | |
0020 405- 05517 17.200 TON | 350. 04000 6020. 69| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 RQUTE :
CALL CRDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 350918397 | |

| R ETH RILEY CONSTRUCTION | |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 406- 05520 5.000 TON | 181. 28000 906. 40| |
ASPHALT FOR TACK COAT | | |
0023 501-06266 LUVP| 2855. 40000 2855. 40| |
PROFI LOGRAPH, PCCP | [ |
0024 501-06323 33645. 000 SYS | 26. 55000 893274. 75| [
QC/ QA PCCP, 12 IN. | [ |
0025 501-06326 2491.000 SYS | 36. 74000 91519. 34| |
QC/ QA PCCP, 15 IN | | [
0026 503-05240 19249.000 LFT | 6. 48000 124733. 52| |
D-1 CONTRACTI ON JOI NT | | [
0027 601-02103 200.000 LFT | 17. 55000 3510. 00| |
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | [ |
IN. SPACI NG | | [
0028 601- 05586 1.000 EACH 1941. 49000 1941. 49| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 9 | | |
0029 601-94689 3.000 EACH 2074. 47000 6223. 41| |
GUARDRAI L END TREATMENT, CS | | |
0030 601-99105 718.750 LFT | 13. 14000 9444. 38 |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0031 603-06040 8139.000 LFT | 4.10000 33369. 90| |
FENCE, FARM FIELD, 47 IN. | | |
0032 605- 06090 4568.000 LFT | 6. 79000 31016. 72| |
CURB, | NTEGRAL, CONCRETE | | |
0033 605-06120 970.000 LFT | 11. 66000 11310. 20| |
CURB, CONCRETE | | |
0034 605- 06255 347.000 SYS | 46. 99000 16305. 53| |
CENTER CURB, D, CONCRETE | | |
0035 610-07486 16.900 TON | 53. 77000 908. 71| |
HVA FOR APPROACHES, TYPE A [ [ [
0036 615- 06505 4.000 EACH 500. 00000 2000. 00| |
MONUMENT, B | | |
0037 615-06510 4.000 EACH 441. 49000 1765. 96| |
MONUMENT, C | | |
0038 615-06515 5.000 EACH 111. 79000 558. 95| |
MONUMENT, D | | |
0039 616-02320 2645.000 SYS | 1. 49000 3941. 05 |
GEOTEXTI LES | | |
0040 616-05688 489.200 TON | 28. 19000 13790. 55| |
R PRAP, CLASS 1 [ | [
0041 616-06405 1654.000 TON | 25. 53000 42226. 62| |
I

Rl PRAP, REVETMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 545, 220. 06
CALL ORDER : 260 CONTRACT ID : R -27214-A MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0042 616-06451 10.900 TON | 28. 72000 313. 05
Rl PRAP, UNI FORM [ |
0043 621-01004 4.000 EACH 234. 04000 936. 16|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ |

SEEDI NG | |
0044 621-06545 6.700 TON | 335. 11000 2245, 24|
FERTI LI ZER | |
0045 621- 06553 2640.000 LBS | 2. 28000 6019. 20|
SEED M XTURE, R [ |
0046 621- 06557 388.000 LBS | 0. 83000 322. 04
SEED M XTURE, T | |
0047 621-06560 3054.000 SYS | 0. 53000 1618. 62|
MULCHED SEEDI NG U | |
0048 621- 06565 41.000 TON | 372. 34000 15265. 94
MULCHI NG MATERI AL | |
0049 621-06574 7966.000 SYS | 3. 14000 25013. 24|
SODDI NG [ [
0050 702-90915 7.800 CYS | 654. 93000 5108. 45|
CONCRETE, A | |
0051 702-94656 0.600 CYS | 585. 60000 351. 36
CONCRETE, B | |
0052 714-26702 311.000 LFT | 335. 11000 104219. 21|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6 FT. X 3 FT. | [
0053 715-05019 645.000 LFT | 70. 21000 45285. 45|
PIPE, TYPE 1, CIRCULAR 36 IN. | [
0054 715-05048 15265. 000 LFT | 3. 19000 48695. 35|
PIPE, TYPE 4, CIRCULAR 6 IN [ |
0055 715-05053 2402.000 LFT | 17. 02000 40882. 04|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | |
0056 715-05125 96.000 LFT | 61. 70000 5923. 20|
PIPE, TYPE 1, G RCULAR 30 IN. | |
0057 715-05149 438.000 LFT | 29. 79000 13048. 02|
PIPE, TYPE 2, CROULAR 12 IN | |
0058 715-05152 70.000 LFT | 37. 23000 2606. 10|
PIPE, TYPE 2, CIRCULAR 18 IN. | [
0059 715- 46000 1.000 EACH 361. 70000 361. 70|
PI PE END SECTION, 12 IN, | |
0060 715-46005 1.000 EACH 393. 62000 393. 62|
Pl PE END SECTION, 15 IN, | |
0061 715-46010 1.000 EACH 473. 40000 473. 40|

PI PE END SECTION, 18 IN



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE :
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0062 715-46030 2.000 EACH 654. 26000 1308. 52| [
PI PE END SECTION, 30 IN, | | |
0063 715-46040 8.000 EACH 760. 64000 6085. 12 [
Pl PE END SECTION, 36 IN. | | |
0064 718-06528 30.000 EACH 1063. 83000 31914. 90| |
QUTLET PROTECTCR 1 | [ [
0065 718-06529 2.000 EACH 1000. 00000 2000. 00| |
OUTLET PROTECTCR, 2 | | [
0066 718-52610 1250. 600 CYS | 27. 66000 34591. 60| |
AGGREGATE FOR UNDERDRAI NS | | |
0067 718-99153 14436.500 SYS | 0. 80000 11549, 20| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0068 720- 45335 1.000 EACH 4787. 23000 4787. 23] [
CATCH BASIN, E7, MODI FI ED | | |
0069 720-98174 4.000 EACH 2446. 81000 9787. 24| |
INLET, B15 | | [
0070 720- 98555 3.000 EACH 2553. 19000 7659. 57| |
I NLET, CI5 | | [
0071 801-04308 9.000 EACH 207. 45000 1867. 05| |
ROAD CLOSURE S| GN ASSEMBLY | |
0072 801-06207 9126.000 LFT | 1. 14000 10403. 64| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0073 801-06218 91.000 LFT | 10. 64000 968. 24 |
TEMPORARY TRANSVERSE PAVMENT MARKI NG | | |
REMOVABLE, 24 IN. [ | [
0074 801-06640 17.000 EACH 202. 13000 3436. 21 |
CONSTRUCTI ON SI GN, A | | [
0075 801-06645 20.000 EACH 143. 62000 2872. 40| |
CONSTRUCTI ON SIGN, B | | |
0076 801-06775 LUMP|  11157. 47000 11157. 47| |
MAI NTAI NI NG TRAFFI C | |
0077 801-07118 204.000 LFT | 11. 97000 2441. 88 |
BARRI CADE, I11-A | | [
0078 802-05701 87.400 LFT | 13. 40000 1171. 16| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [ |
BASE | | [
0079 802-05702 48.600 LFT | 11. 28000 548. 21| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | [
0080 802- 76025 17. 23000 904. 58 |
I
I

|I
52.500 SFT |
I
I

LEGEND, 0.080 IN. TH CKNESS



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE :
CALL ORDER : 260 CONTRACT 1D : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0081 802-76035 233.500 SFT | 17. 87000 4172. 65| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | | |
0082 802- 76045 115.500 SFT | 18. 94000 2187. 57| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.125 IN. THI CKNESS | | [
0083 805-01815 12.000 EACH 1744. 68000 20936. 16| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0084 805-01836 10086. 000 LFT | 1. 12000 11296. 32| |
SI GNAL CABLE DETECTOR, 2C 16GA. | | |
SHI ELDED, LEAD IN | | |
0085 805-01842 31.000 EACH 851. 06000 26382. 86| |
HANDHOLE, Sl GNAL | [ [
0086 805-02373 3611.000 LFT | 1. 96000 7077. 56 |
| NTERCONNECT CABLE, FIBER CPTIC | | [
0087 805- 06592 5074.000 LFT | 12. 02000 60989. 48| |
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0088 805- 78106 1.000 EACH  15106. 38000 15106. 38| |
CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE | | |
0089 805- 78109 2.000 EACH  10744. 68000 21489. 36| |
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | [
0090 805- 78205 20.000 EACH 648. 94000 12978. 80| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | [
AVBER, GREEN | | |
0091 805-78215 14.000 EACH 648. 94000 9085. 16| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER ARRON GREEN ARROW | | |
0092 805- 78230 6.000 EACH 1095. 75000 6574. 50| |
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED,| | |
AVBER GREEN, AVBER ARROW GREEN ARROW | |
0093 805- 78415 12.000 EACH 1287. 23000 15446. 76| |
SPAN, CATENARY, AND TETHER | | |
0094 805- 78420 13.000 EACH 189. 36000 2461. 68| [
DI SCONNECT HANGER | | |
0095 805- 78445 3.000 EACH 387. 23000 1161. 69| |
SI GNAL SERVI CE | | [
0096 805- 78465 218.000 LFT | 2. 06000 449. 08 |
I I

SI GNAL CABLE, 2C 8GA



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 260 -13
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 545, 220. 06 ROUTE :
CALL ORDER : 260 CONTRACT 1D : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e memmeemeeooo-
0097 805- 78470 960.000 LFT | 0. 10000 96. 00| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0098 805- 78485 1919.000 LFT | 1. 96000 3761. 24| |
SI GNAL CABLE, 5C 14GA. | [ [
0099 805- 78490 317.000 LFT | 1. 91000 605. 47| |
SI GNAL CABLE, 7C 14GA. | [ [
0100 805- 78500 3199.000 LFT | 2. 47000 7901. 53| |
SI GNAL CABLE, 11C 14GA. | | |
0101 805- 78746 4074.000 LFT | 9. 26000 37725. 24 |
PREFORMED LOOP DETECTORS | | |
0102 805-78785 4.000 EACH 829. 79000 3319. 16| [
SI GNAL DETECTOR HOUSI NG | | |
0103 805- 78795 415.000 LFT | 7. 55000 3133. 25 |
SAW CUT FOR ROADVAY LOOP AND SEALER | [ [
0104 805- 78925 3.000 EACH 1095. 74000 3287. 22 |
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0105 805- 81032 3.000 EACH 2436. 17000 7308. 51 |
SI GNAL STRAIN POLE, STEEL, 30 FT. [ | |
0106 805- 81060 9.000 EACH 2872. 34000 25851. 06| |
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0107 808-03178 24.000 EACH 106. 38000 2553. 12| [
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, LANE ARROAS | | |
0108 808-03179 6.000 EACH 159. 58000 957. 48| |
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD (ON\LY) | [ [
0109 808-04767 169.000 LFT | 2. 13000 359. 97| |
LINE , PAINT, DOTTED, WHTE, 4 IN., 2 | | |
FT. LINE, 4 FT. GAP | | |
0110 808-04767 152.000 LFT | 2. 13000 323. 76 |
LINE , PAINT, DOTTED, YELLOW 4 IN., 2 | | [
FT. LINE, 4 FT. GAP | | |
0111 808-06703 1611.000 LFT | 0. 53000 853. 83 |
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0112 808- 75051 12738.000 LFT | 1. 17000 14903. 46| |
LINE, PREFORMED PLASTIC, SOLID, WH TE, | | [
4 IN. | | |
0113 808- 75053 995. 000 LFT | 3. 40000 3383. 00| |
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
8 IN. [
0114 808- 75054 6992.000 LFT 1. 17000 8180. 64 |
I
I

|
LINE, PREFORVED PLASTIC, SOLID, YELLOW |
4 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/ 04

PAGE : 260 -14

ENG NEER S ESTI MATE: $ 4, 545, 220. 06 ROUTE :
CALL ORDER : 260 CONTRACT ID : R -27214-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0115 808- 75059 1995. 000 LFT | 1. 17000 2334. 15| |
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, | [ [
4 IN. | | |
0116 808- 75067 394.000 LFT | 10. 64000 4192. 16 [
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0117 808-75245 687.000 LFT | 0. 53000 364. 11| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
I'N. I I I
0118 808- 75297 80.000 LFT | 5. 32000 425. 60| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. [ [ [
0119 808- 75320 6.000 EACH 63. 83000 382. 98 |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0120 808- 75325 2.000 EACH 85. 11000 170. 22| |
PAVENENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0121 808-75998 192.000 EACH 29. 68000 5698. 56| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0122 808-91662 275.000 LFT | 5. 32000 1463. 00| |
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN | | |
SECTI ON TOTALS | $ 3,595, 154. 98] [

CONTRACT TOTALS [ $ 3,595, 154,




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/ 04
PAGE : 280 -1

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL CRDER : 280 CONTRACT ID : R -27273-A COUNTI ES
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

RANK
1 35-1111003
2 35-1917625
3 35-0999231
4  35-1875662

VH TE CONSTRUCTI ON, | NC.

M LESTONE CONTRACTCRS, L. P.
HUNT PAVI NG COVPANY, | NC.
CRI DER & CRIDER, | NC

136

FOUNTAI N

TOTAL % OVER

BI D LONVBI D

1,785, 135. 58 100. 0000%
1,797, 890. 79 100. 7145%
2,178, 806. 15 122. 0526%
2,216, 887. 16 124.1859%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 3
CALL CRDER : 290 CONTRACT ID : R -27353-B COUNTI ES : RUSH
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/25/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1  35-1568035 HOLMAN EXCAVATI NG $ 268, 608. 73 100. 0000%
2  35-1310611 DUNCAN ROBERTSON | NC $ 304, 944. 29 113.5273%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 305, 245.78 113. 6395%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 296 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 296 CONTRACT ID : R -27403-B COUNTI ES : MARION
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/ 04/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-1151771 CALUMET ASPHALT PAVING CO. I NC $ 484, 905. 28 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 528, 081. 72 108. 9040%
3  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 574, 140. 13 118. 4025%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/03/ 04
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 300 CONTRACT ID : R -27439-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 09/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 6753602
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1418333 ROGERS GROUP, | NC. $ 267,304. 15 100. 0000%

2  35-0626844 RUDCLPH, J.H & CO $ 328, 626. 00 122. 9408%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 4, 966, 145. 68

DATE : 06/ 03/
PAGE : 310 -1

RQUTE : 122n STREET
COUNTI ES : HAM LTON

PROJECT(S) : |N48032

CALL CRDER : 310 CONTRACT ID : R -27472-A
LETTI NG DATE : 05/25/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 08/19/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN
SET-ASI DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L. P.
2  35-1875662 CRIDER & CRIDER, | NC

3 35-0999231 HUNT PAVI NG COVPANY, | NC.

4  35-1139301 E & B PAVING | NC

5 35-0918397 RI ETH RI LEY CONSTRUCTI ON

TOTAL % OVER
BI D LOWVBI D
$ 4,097,077.06 100. 0000%
$ 4,124,256.28 100. 6633%
$ 4,271,900.71 104. 2670%
$ 4,659, 064. 05 113. 7167%
$ 4,849,700.00 118. 3697%

04

| (1) 351917625

| M LESTONE OCONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTI ON

[
0001 105-06845 LUWP| 70000. 00000

CONSTRUCTI ON ENG NEERI NG [

0002 105-07040 18.000 M35 | 2100. 00000
FIELD OFFICE, C [

0003 110-01001 LUWP|  150000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUWP|  100000. 00000
CLEARI NG RI GHT OF WAY |

0005 202-02278 14000. 000 LFT | 1. 00000
CURB, CONCRETE, REMOVE |

0006 203-02000 24528.000 CYS | 20. 00000
EXCAVATI ON, COVMON |

0007 205-06931 1.000 TON | 700. 00000
TEMPORARY CHECK DAM REVETMENT RI PRAP |

0008 205-06933 4.000 EACH 61. 20000
TEMPORARY DI TCH | NLET PROTECTI ON |

0009 205-06937 4175.000 LFT | 1. 26000
TEMPORARY SI LT FENCE |

0010 207-07498 39389. 800 SYS | 4. 16000
SUBGRADE TREATMENT, TYPE A |

0011 211-07454 6658. 000 CYS | 15. 00000
STRUCTURE BACKFI LL |

0012 301-07448 1822.000 TON | 17. 84000
COVPACTED AGGREGATE, NO 53, BASE |

0013 304-07490 276.000 TON | 79. 25000

HVA PATCH NG TYPE B |

| (2) 35 1875662

| (3) 35-0999231

| CRIDER & CRIDER, | NC | HUNT PAVI NG COMPANY, | NC

AMOUNT |I UNIT PRI CE Al\/[lJN'I'|| UNI'T PRI CE AMOUNT

T L T LT
70000.00% 75000. 00000 75000.001 62600. 00000 62600. 00
37800.005 1000. 00000 18000.001 1200. 00000 21600. 00
150000.00, 200000. 00000 200000.00I 211000. 00000 211000. 00
100000.00“ 190000. 00000 190000.00{ 338000. 00000 338000. 00
14000.00: 2.50000 35000.00l 5. 00000 70000. 00
490560.00, 11. 25000 275940.00{ 13. 00000 318864. 00
700.00“ 135. 00000 l35.00{ 310. 00000 310. 00
244.80I 88. 00000 352.001 87. 00000 348. 00
5260.50" 1. 40000 5845.00“ 1. 60000 6680. 00
163861.57: 3. 25000 128016.85I 3. 00000 118169. 40
99870.00: 22.00000 146476.00I 23. 00000 153134. 00
32504.481 19. 00000 34618.001 22.00000 40084. 00
21873.001 60. 00000 16560.001 80. 00000 22080. 00



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 351875662 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. |CRIDER & CRIDER | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0014 306- 08034 4041.000 SYS | 2. 08000 8405. 28| 2. 70000 10910. 70| 1. 75000 7071. 75
M LLI NG, ASPHALT, 1 1/2 IN | |
0015 401-07321 3710.000 TON | 42. 25000 156747. 50| 40. 00000 148400. 00| 40. 00000 148400. 00
QC/ Q& HVA, 2, 64, SURFACE, 9.5 mm | |
0016 401-07390 5613.000 TON | 32. 25000 181019. 25| 33. 00000 185229. 00| 34. 00000 190842. 00
QC/ QM HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | |
0017 401- 07407 15950. 000 TON | 32. 25000 514387. 50| 33. 00000 526350. 00| 33. 00000 526350. 00
QC/ Q& HVA, 2, 64, BASE, 25.0 mm | | |
0019 402- 07432 339.000 TON | 42. 25000 14322. 75| 55. 00000 18645. 00| 54. 70000 18543. 30
HVA SURFACE, TYPE A | | |
0020 402-07435 726.000 TON | 32. 25000 23413. 50| 45. 00000 32670. 00| 49. 65000 36045. 90
HVA | NTERVEDI ATE, TYPE A | | |
0021 402- 07440 285.000 TON | 34. 25000 9761. 25| 49. 00000 13965. 00| 49. 00000 13965. 00
HVA BASE. TYPE A | | |
0022 405-05517 8.000 TON | 400. 00000 3200. 00| 400. 00000 3200. 00| 185. 00000 1480. 00
ASPHALT FOR PRI ME COAT | |
0023 406- 05520 55.400 TON | 175. 00000 9695. 00| 110. 00000 6094. 00| 175. 00000 9695. 00
ASPHALT FOR TACK COAT | |
0024 601- 95434 636.000 LFT | 88. 74000 56438. 64| 96. 00000 61056. 00| 95. 00000 60420. 00
HANDRAI L, STEEL PIPE, 1.5 IN. | |
0025 604- 07894 70.000 SYS | 153. 41000 10738. 70| 130. 00000 9100. 00| 120. 00000 8400. 00
CURB RAMP, CONCRETE, A | |
0026 604-07896 11.000 SYS | 144. 17000 1585. 87| 120. 00000 1320. 00| 110. 00000 1210. 00
CURB RAMP, CONCRETE, B | |
0027 604-07901 114.000 SYS | 147. 67000 16834. 38| 140. 00000 15960. 00| 130. 00000 14820. 00
CURB RAMP, CONCRETE, G | | |
0028 604-07902 23.000 SYS | 179. 90000 4137. 70| 140. 00000 3220. 00| 130. 00000 2990. 00
CURB RAMP, CONCRETE, H | |
0029 604-91531 4754. 000 SYS | 30. 31000 144093. 74| 25. 00000 118850. 00| 22. 00000 104588.00
S| DEWALK, CONCRETE, 4 IN. |
0030 605-06120 6294.000 LFT | 11. 89000 74835. 66| 13. 00000 81822. 00| 12. 00000 75528. 00
CURB, CONCRETE | |
0031 605- 06155 13933.000 LFT | 8. 97000 124979. 01| 9. 50000 132363. 50| 9. 00000 125397. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0032 605-06275 1165. 000 SYS | 67. 19000 78276. 35| 90. 00000 104850. 00| 95. 00000 110675. 00
CENTER CURB, D, CONCRETE, MDI FI ED | | |
0033 610-07486 332.000 TON | 89. 25000 29631. 00| 50. 00000 16600. 00| 75. 00000 24900. 00
HVA FOR APPROACHES, TYPE A | | |
0034 611-05330 1230.500 SYS | 26. 05000 32054. 53| 37. 00000 45528. 50| 35. 00000 43067. 50
I
I

6 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 35-1875662 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. |CRIDER & CRIDER |NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0035 615- 06505 24.000 EACH 453. 90000 10893. 60| 500. 00000 12000. 00| 450. 00000 10800. 00
MONUVENT, B | | |
0036 615-06510 1. 000 EACH 367. 20000 367. 20| 400. 00000 400. 00| 360. 00000 360. 00
MONUVENT, C | | |
0037 616-06405 5.300 TON | 142. 89000 757. 32| 41. 00000 217. 30| 110. 00000 583. 00
RI PRAP, REVETNENT | | |
0038 621-01004 2.000 EACH 408. 00000 816. 00| 440. 00000 880. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06545 0.600 TON | 801. 72000 481. 03| 870. 00000 522. 00| 335. 00000 201. 00
FERTI LI ZER | | |
0040 621-06554 225.000 LBS | 4. 85000 1091. 25| 5. 00000 1125. 00| 3.10000 697. 50
SEED M XTURE, U | | |
0041 621-06565 3.000 TON | 610. 98000 1832. 94 660. 00000 1980. 00| 580. 00000 1740. 00
MULCH NG MATERI AL | |
0042 621-06575 7268.000 SYS | 2. 81000 20423. 08| 3.00000 21804. 00| 2. 60000 18896. 80
SODDI NG, NURSERY | | |
0043 704- 04850 599.000 SYS | 47. 80000 28632. 20| 100. 00000 59900. 00| 65. 00000 38935. 00
CONCRETE , PATTERNED | | |
0044 715-05024 657.000 LFT | 56. 18000 36910. 26| 50. 00000 32850. 00) 41. 00000 26937. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | [
0045 715-05048 13734.000 LFT | 2. 63000 36120. 42| 3.00000 41202. 00| 3.00000 41202. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |
0046 715-05149 4531.000 LFT | 33. 65000 152468. 15| 19. 00000 86089. 00| 21. 00000 95151. 00
PIPE, TYPE 2, CIRCULAR 12 IN | |
0047 715-05151 524.000 LFT | 38. 64000 20247. 36| 22. 00000 11528. 00| 23. 00000 12052. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | | [
0048 715-05152 700.000 LFT | 40. 13000 28091. 00| 25. 00000 17500. 00| 31. 00000 21700. 00
PIPE, TYPE 2, O RCULAR 18 IN. | | [
0049 715-05154 638.000 LFT | 44. 65000 28486. 70| 32. 00000 20416. 00| 32. 00000 20416. 00
PIPE, TYPE 2, O RCULAR 24 IN [ [ [
0050 715-05159 88.000 LFT | 71. 91000 6328. 08 62. 00000 5456. 00| 90. 00000 7920. 00
PIPE, TYPE 2, O RCULAR 42 IN | | |
0051 715-05161 132.000 LFT | 78. 29000 10334. 28| 72. 00000 9504. 00| 90. 00000 11880. 00
PIPE, TYPE 2, CIRCULAR 48 IN | |
0052 715-05162 130.000 LFT | 94. 17000 12242. 10 88. 00000 11440. 00| 90. 00000 11700. 00
PIPE, TYPE 2, C/RCULAR 54 IN | |
0053 715-46010 1.000 EACH 644. 29000 644. 29| 225. 00000 225. 00| 840. 00000 840. 00
Pl PE END SECTION, 18 IN. | | |
0054 715- 46020 1.000 EACH 714. 06000 714. 06| 285. 00000 285. 00| 950. 00000 950. 00
I

PI PE END SECTION, 24 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 -4
TABULATION CF BI DS

ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 1875662 | (3) 35-0999231
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER, |NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m ot e e o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0055 718-06532 3280.000 LFT | 1. 02000 3345. 60| 1. 20000 3936. 00| 1. 00000 3280. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ [
0056 718-52610 1096. 000 CYS | 28. 46000 31192. 16| 35. 00000 38360. 00| 25. 00000 27400. 00
AGGREGATE FOR UNDERDRAI NS [ | [
0057 718-99153 9592.000 SYS | 1. 68000 16114. 56| 2.00000 19184. 00| 1. 00000 9592. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0058 720- 44000 30.000 EACH| 541. 69000 16250. 70| 430. 00000 12900. 00| 250. 00000 7500. 00
CASTING ADJUST TO GRADE [ | |
0059 720- 45030 2.000 EACH 790. 28000 1580. 56| 1200. 00000 2400. 00| 750. 00000 1500. 00
I NLET, E7 | | |
0060 720- 45045 30.000 EACH 1090. 26000 32707. 80| 1300. 00000 39000. 00 950. 00000 28500. 00
I NLET, J10 | | |
0061 720- 45055 35.000 EACH 1102. 44000 38585. 40| 1300. 00000 45500. 00| 950. 00000 33250. 00
I NLET, MLO | | |
0062 720-45410 14.000 EACH 1278. 41000 17897. 74| 1400. 00000 19600. 00| 1400. 00000 19600. 00
MANHOLE, C4 | | |
0063 720-91973 6.000 EACH 1795. 10000 10770. 60| 2200. 00000 13200. 00| 2200. 00000 13200. 00
MANHOLE, HA4 | | |
0064 720-93501 2.000 EACH 4380. 77000 8761. 54| 5600. 00000 11200. 00| 4000. 00000 8000. 00
MANHOLE, L4 | | |
0065 720-94612 3.000 EACH 2094. 12000 6282. 36 2700. 00000 8100. 00| 4800. 00000 14400. 00
MANHOLE, K4 | | |
0066 720-98174 8.000 EACH 1735. 07000 13880. 56 1850. 00000 14800. 00| 1550. 00000 12400. 00
INLET, B15 | | |
0067 720-98555 12.000 EACH 1522. 11000 18265. 32 1900. 00000 22800. 00| 1550. 00000 18600. 00
I NLET, C15 | | |
0068 731-93945 5461.000 SFT | 11. 76000 64221. 36| 18. 00000 98298. 00| 18. 00000 98298. 00
FACE PANELS, CONCRETE | |
0069 731-93946 5461.000 SFT | 13. 97000 76290. 17| 15. 00000 81915. 00| 8. 00000 43688. 00
WALL ERECTI ON | | |
0070 731-93947 638.000 LFT | 17. 55000 11196. 90| 17. 00000 10846. 00| 45. 00000 28710. 00
LEVELI NG PAD, CONCRETE | |
0071 801-03291 29.000 EACH 30. 60000 887. 40| 33. 00000 957. 00| 33. 00000 957. 00
CONSTRUCTI ON SIGN, D | | |
0072 801-06203 35448.000 LFT | 0. 16000 5671. 68| 0. 20000 7089. 60| 0. 16000 5671. 68
TEMPORARY PAVEMENT MARKING 4 IN | | |
0073 801-06207 530.000 LFT | 5. 10000 2703. 00| 5. 60000 2968. 00| 8. 00000 4240. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I | |
0074 801-06640 34.000 EACH 91. 80000 3121. 20| 100. 00000 3400. 00| 100. 00000 3400. 00

CONSTRUCTI ON SI GN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 -5
TABULATI ON CF BI DS

SI GNAL MAST ARM 25 FT. MAST ARM
DECORATI VE [

ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL CRDER : 310 CONTRACT ID : R -27472-A COUNTIES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1875662 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ R e S e e
0075 801- 06645 29.000 EACH 30. 60000 887. 40| 33. 00000 957. 00| 30. 00000 870. 00
CONSTRUCTION SIGN, B | | |
0076 801-06775 LUMP| 40000. 00000 40000. 00| 40000. 00000 40000. 00| 97500. 00000 97500. 00
MAI NTAI NI NG TRAFFI C | | |
0077 801-07118 20.000 LFT | 81. 60000 1632. 00| 88. 00000 1760. 00| 200. 00000 4000. 00
BARRI CADE, I11-A | |
0078 801-07119 18.000 LFT | 81. 60000 1468. 80| 88. 00000 1584. 00| 200. 00000 3600. 00
BARRI CADE, I11-B | | |
0079 802-05701 162.000 LFT | 11. 22000 1817. 64| 12. 00000 1944. 00| 11. 00000 1782. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE | | |
0080 802-76025 58.000 SFT | 16. 32000 946. 56| 18. 00000 1044. 00| 16. 00000 928. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | |
0081 802-76035 27.000 SFT | 17. 34000 468. 18| 19. 00000 513. 00| 17. 00000 459. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | |
0082 805-01815 8.000 EACH 1764. 60000 14116. 80| 2000. 00000 16000. 00| 1730. 00000 13840. 00
S| GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0083 805-01842 19.000 EACH| 668. 10000 12693. 90| 725. 00000 13775. 00| 655. 00000 12445. 00
HANDHOLE, SI GNAL | | |
0084 805-01879 2.000 EACH 499. 80000 999. 60| 550. 00000 1100. 00| 490. 00000 980. 00
SI GNAL SERVI CE, | NSTALL | |
0085 805-02152 16.000 EACH 359. 04000 5744. 64| 400. 00000 6400. 00| 352. 00000 5632. 00
PEDESTRI AN SI GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | |
0086 805-02373 4491.000 LFT | 1. 94000 8712. 54| 2. 00000 8982. 00| 1. 90000 8532. 90
| NTERCONNECT CABLE, FI BER OPTIC | | |
0087 805- 02658 1725.000 LFT | 1. 22000 2104. 50| 1. 30000 2242. 50| 1. 20000 2070. 00
CABLE, COAXI AL | |
0088 805- 04757 2.000 EACH 12444. 00000 24888. 00| 13500. 00000 27000. 00| 12200. 00000 24400. 00
SI GNAL COVBI NATI ON STRUCTURE, 30 FT. | |
SI GNAL MAST ARM 25 FT. MAST ARM | | |
DECORATI VE | | |
0089 805- 04757 5.000 EACH 13260. 00000 66300. 00| 14500. 00000 72500. 00| 13000. 00000 65000. 00
SI GNAL CQVBI NATI ON STRUCTURE, 40 FT. | | |
SI GNAL MAST ARM 25 FT. MAST ARM | | |
DECORATI VE | |
0090 805- 04757 1.000 EACH 15504. 00000 15504. 00 16800. 00000 16800. 00| 15200. 00000 15200. 00
I
I
I

|

I
SI GNAL COMBI NATI ON STRUCTURE, 45 FT. |

I

|



TRANSVERSE MARKI NGS, THERMOPLASTI C
CROSSWALK LINE, 6 IN

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1875662 | (3) 35-0999231
| M LESTONE CONTRACTCRS, L.P. | CRIDER & CRI DER | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e o m o e e et e e et e e o e e e e e ot e e e e e e e e e e eemeemeeoo-
0091 805-04782 2.000 EACH  29478.00000 58956. 00|  32000. 00000 64000. 00|  28900. 00000 57800. 00
VI DEO VEH CLE DETECTOR SYSTEM | | [
0092 805- 06592 4021.000 LFT | 9. 49000 38159. 29| 10. 00000 40210. 00| 9. 30000 37395. 30
CONDUI T, STEEL, GALVANIZED, 2 IN |
0093 805- 78100 2.000 EACH  10812. 00000 21624.00|  11800. 00000 23600. 00|  10600. 00000 21200. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0094 805- 78205 16. 000 EACH 459. 00000 7344. 00| 500. 00000 8000. 00| 450. 00000 7200. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | |
AVBER, GREEN | [
0095 805- 78230 8.000 EACH 1071. 00000 8568. 00| 1200. 00000 9600. 00| 1050. 00000 8400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED,| |
AVBER, GREEN, AVBER ARROW GREEN ARROW | [
0096 805- 78370 16. 000 EACH 97. 92000 1566. 72| 100. 00000 1600. 00| 96. 00000 1536. 00
PEDESTRI AN PUSH BUTTON | | |
0097 805- 78467 136.000 LFT | 1. 22000 165. 92| 1. 30000 176. 80| 1. 20000 163. 20
SI GNAL CABLE, 3C 8GA. | | |
0098 805- 78480 2830.000 LFT | 0. 77000 2179. 10| 1. 00000 2830. 00| 0. 75000 2122. 50
SI GNAL CABLE, 3C 14GA. | | |
0099 805- 78485 1870.000 LFT | 0. 92000 1720. 40| 1. 00000 1870. 00| 0. 90000 1683. 00
SI GNAL CABLE, 5C 14GA. | | |
0100 805- 78490 1844.000 LFT | 0. 97000 1788. 68| 1. 00000 1844. 00| 0. 95000 1751. 80
SI GNAL CABLE, 7C 14GA. | | |
0101 805- 78925 2.000 EACH 836. 40000 1672. 80| 900. 00000 1800. 00| 820. 00000 1640. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0102 808-06701 11739.000 LFT | 0. 01000 117. 39| 0. 01000 117. 39 0. 01000 117. 39
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 | |
IN. I I I
0103 808-06703 1674.000 LFT | 0. 35000 585. 90| 0. 39000 652. 86| 0. 34000 569. 16
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0104 808- 75245 2432.000 LFT | 0. 35000 851. 20| 0. 39000 948. 48] 0. 34000 826. 88
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. | | |
0105 808- 75290 200.000 LFT | 3. 06000 612. 00| 3. 30000 660. 00| 3. 00000 600. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 24 IN. | | |
0106 808- 75297 346.000 LFT | 3. 06000 1058. 76| 3. 30000 1141. 80| 3. 00000 1038. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0107 808- 75300 1300.000 LFT | 1. 02000 1326. 00| 1. 10000 1430. 00| 1. 00000 1300. 00
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1875662 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | CRIDER & CRIDER | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0108 808- 75320 16.000 EACH 51. 00000 816. 00| 55. 00000 880. 00| 50. 00000 800. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0109 808- 75325 16. 000 EACH 61. 20000 979. 20| 65. 00000 1040. 00| 60. 00000 960. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ [

39. 25000 289861. 25| 40. 00000 295400. 00| 37. 15000 274352. 75

|
0110 401-07429 7385.000 TON |
QC/ QA HWVA, 5, 76, |NTERVEDI ATE, C19 mm | | [
SECTI ON TOTALS [ $ 4,097, 077. 08| $ 4,124, 256. 28] $ 4,271, 900.71
------------------------------------------ o m m e et o e e o e e e e e e e o et e e e e e e e e e e meemeemeeooo-

CONTRACT TOTALS [ $ 4,097, 077. 06 $ 4,124, 256. 28| $ 4,271,900.71
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 351139301 | (5) 35 0918397 |
|[E & B PAVING | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e o e et e e et e e e e e e e e e et e e e e e e e e e e emmeemeeooo-

SECTI ON 0001  PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTI ON

I I I
0001 105-06845 LUWP|  75000. 00000 75000. 00|  95000. 00000 95000. 00|

CONSTRUCTI ON ENG NEERI NG | [ [
0002 105- 07040 18.000 M | 2140. 00000 38520. 00| 2500. 00000 45000. 00|
FI ELD OFFICE, C | | [
0003 110-01001 LUVP| 270602. 20000 270602. 20| 245000. 00000 245000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  240000. 00000 240000. 00| 104231. 87000 104231. 87|
CLEARI NG RI GHT OF WAY | | |
0005 202-02278 14000. 000 LFT | 7.20000 100800. 00| 7.00000 98000. 00|
CURB, CONCRETE, REMOVE | | I
0006 203-02000 24528.000 CYS | 8. 00000 196224. 00| 22. 00000 539616. 00|
EXCAVATI ON, COVMON [ [ [
0007 205- 06931 1.000 TON | 225. 00000 225. 00| 500. 00000 500. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | [ [
0008 205- 06933 4.000 EACH 80. 00000 320. 00| 82. 00000 328. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 4175.000 LFT | 1. 46000 6095. 50| 1. 50000 6262. 50|
TEMPORARY SI LT FENCE | | |
0010 207-07498 39389. 800 SYS | 3. 40000 133925. 32| 2.80000 110291. 44|
SUBGRADE TREATMENT, TYPE A | | |
0011 211-07454 6658. 000 CYS | 19. 58000 130363. 64| 18. 00000 119844. 00|
STRUCTURE BACKFI LL | | [
0012 301-07448 1822.000 TON | 25. 00000 45550. 00| 23. 00000 41906. 00|
COVPACTED AGGREGATE, NO 53, BASE | | [
0013 304-07490 276.000 TON | 32.10000 8859. 60| 100. 00000 27600. 00|
HVA PATCH NG TYPE B [ | [
0014 306- 08034 4041.000 SYS | 2. 82000 11395. 62| 2.00000 8082. 00|
M LLING ASPHALT, 1 1/2 IN. | | [
0015 401-07321 3710.000 TON | 46. 00000 170660. 00| 44. 00000 163240. 00|
QC/ QM HMA, 2, 64, SURFACE, 9.5 mm | | [
0016 401-07390 5613.000 TON | 37. 00000 207681. 00| 34. 00000 190842. 00|
QU QA HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | |
0017 401-07407 15950. 000 TON | 34. 00000 542300. 00| 33. 00000 526350. 00|
QA HMA, 2, 64, BASE, 25.0 mm [ [ [

0019 402-07432 339.000 TON | 57. 00000 19323. 00| 73. 00000 24747. 00|
HVA SURFACE, TYPE A | | |
0020 402-07435 726.000 TON | 39. 00000 28314. 00| 45. 00000 32670. 00|
HVA | NTERVEDI ATE, TYPE A | | [
0021 402-07440 285.000 TON | 65. 00000 18525. 00| 65. 00000 18525. 00|

HVA BASE. TYPE A | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT 1D : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
| E & B PAVING | NC. | R ETH R LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0022 405- 05517 8.000 TON | 200. 00000 1600. 00| 400. 00000 3200. 00|
ASPHALT FOR PRI ME COAT | |
0023 406- 05520 55.400 TON | 160. 00000 8864. 00| 180. 00000 9972. 00|
ASPHALT FOR TACK COAT | |
0024 601- 95434 636. 000 LFT | 123. 00000 78228. 00| 88. 00000 55968. 00|
HANDRAI L, STEEL PIPE, 1.5 IN. | | |
0025 604- 07894 70. 000 SYS | 100. 00000 7000. 00| 85. 00000 5950. 00|
CURB RAMP, CONCRETE, A | | |
0026 604-07896 11. 000 SYS | 100. 00000 1100. 00| 85. 00000 935. 00|
CURB RAMP, CONCRETE, B | | |
0027 604-07901 114.000 SYS | 100. 00000 11400. 00| 85. 00000 9690. 00|
CURB RAMP, CONCRETE, G | | |
0028 604- 07902 23.000 SYS | 100. 00000 2300. 00| 85. 00000 1955. 00|
CURB RAMP, CONCRETE, H | | |
0029 604-91531 4754.000 SYS | 23. 00000 109342. 00| 30. 00000 142620. 00|
S| DEWALK, CONCRETE, 4 IN. | |
0030 605- 06120 6294.000 LFT | 44. 00000 276936. 00| 12. 00000 75528. 00|
CURB, QONCRETE | |
0031 605- 06155 13933.000 LFT | 11. 50000 160229. 50| 14. 00000 195062. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0032 605- 06275 1165. 000 SYS | 175. 00000 203875. 00| 110. 00000 128150. 00|
CENTER CURB, D, CONCRETE, MODI FI ED | | |
0033 610-07486 332.000 TON | 68. 00000 22576. 00| 80. 00000 26560. 00|
HVA FOR APPROACHES, TYPE A | | |
0034 611- 05330 1230.500 SYS | 32. 50000 39991. 25| 40. 00000 49220. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 I'N. [ | |
0035 615- 06505 24.000 EACH 425. 00000 10200. 00| 450. 00000 10800. 00|
MONUMENT, B | | |
0036 615-06510 1.000 EACH 375. 00000 375. 00| 370. 00000 370. 00|
MONUMENT, C | | |
0037 616- 06405 5.300 TON | 34. 00000 180. 20| 100. 00000 530. 00|
Rl PRAP, REVETMENT | | |
0038 621- 01004 2.000 EACH 400. 00000 800. 00| 410. 00000 820. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0039 621-06545 0.600 TON | 335. 00000 201. 00| 345. 00000 207. 00|
FERTI LI ZER | | |
0040 621- 06554 225.000 LBS | 3. 10000 697. 50| 3. 20000 720. 00|
SEED M XTURE, U | | |
0041 621- 06565 3.000 TON | 580. 00000 1740. 00| 600. 00000 1800. 00|

MJULCH NG MATERI AL
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35-0918397 [
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0042 621-06575 7268.000 SYS | 3. 20000 23257. 60| 2. 70000 19623. 60|
SODDI NG NURSERY | | |
0043 704- 04850 599. 000 SYS | 65. 00000 38935. 00| 100. 00000 59900. 00|
CONCRETE , PATTERNED [ | [
0044 715-05024 657.000 LFT | 60. 00000 39420. 00| 68. 00000 44676. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0045 715-05048 13734.000 LFT | 2. 85000 39141. 90| 4.10000 56309. 40)|
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0046 715-05149 4531.000 LFT | 25. 00000 113275. 00| 30. 00000 135930. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. [ | |
0047 715-05151 524.000 LFT | 29. 00000 15196. 00| 34. 00000 17816. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0048 715-05152 700.000 LFT | 31. 00000 21700. 00 36. 00000 25200. 00|
PIPE, TYPE 2, CROULAR 18 IN [ [ [
0049 715-05154 638.000 LFT | 41. 00000 26158. 00| 55. 00000 35090. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0050 715-05159 88.000 LFT | 81. 00000 7128. 00| 80. 00000 7040. 00|
PIPE, TYPE 2, CIRCULAR 42 IN. | | |
0051 715-05161 132.000 LFT | 92. 00000 12144. 00| 85. 00000 11220. 00|
PIPE, TYPE 2, CIRCULAR 48 IN. | | |
0052 715-05162 130.000 LFT | 111. 00000 14430. 00| 95. 00000 12350. 00|
PIPE, TYPE 2, CIRCULAR 54 IN. | | |
0053 715-46010 1.000 EACH 715. 00000 715. 00| 350. 00000 350. 00|
Pl PE END SECTION, 18 IN. | | [
0054 715-46020 1.000 EACH 930. 00000 930. 00| 420. 00000 420. 00|
Pl PE END SECTION, 24 IN. | | [
0055 718-06532 3280.000 LFT | 0. 90000 2952. 00| 1. 00000 3280. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0056 718-52610 1096. 000 CYS | 30. 50000 33428. 00| 29. 00000 31784. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0057 718-99153 9592. 000 SYS | 0. 90000 8632. 80| 1. 70000 16306. 40|
GEOTEXTI LES FOR UNDERDRAI N | | |
0058 720- 44000 30.000 EACH| 625. 00000 18750. 00| 400. 00000 12000. 00|
CASTING ADJUST TO GRADE | | [
0059 720- 45030 2.000 EACH 1300. 00000 2600. 00| 1200. 00000 2400. 00|
I NLET, E7 | | [
0060 720- 45045 30.000 EACH 1250. 00000 37500. 00| 1400. 00000 42000. 00|
I NLET, J10 | | |
0061 720- 45055 35.000 EACH 1650. 00000 57750. 00| 1500. 00000 52500. 00|
I NLET, MLO | | |
0062 720- 45410 14.000 EACH 1650. 00000 23100. 00| 2000. 00000 28000. 00|

MANHOLE, CA4 | | |
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ENG NEER S ESTIMATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35-0918397 [
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0063 720-91973 6.000 EACH 3800. 00000 22800. 00 2600. 00000 15600. 00|
MANHOLE, HA4 | | |
0064 720-93501 2.000 EACH 4200. 00000 8400. 00| 6600. 00000 13200. 00|
MANHOLE, L4 | | |
0065 720-94612 3.000 EACH 4500. 00000 13500. 00| 5500. 00000 16500. 00|
MANHOLE, K4 | | |
0066 720-98174 8.000 EACH 2100. 00000 16800. 00| 1700. 00000 13600. 00|
I NLET, B15 | | [
0067 720- 98555 12.000 EACH 1800. 00000 21600. 00| 1700. 00000 20400. 00|
I NLET, CI5 | | [
0068 731-93945 5461.000 SFT | 24. 00000 131064. 00| 12. 00000 65532. 00|
FACE PANELS, CONCRETE | | |
0069 731-93946 5461.000 SFT | 12. 50000 68262. 50| 22. 00000 120142. 00|
VWALL ERECTI ON | | |
0070 731-93947 638.000 LFT | 6. 00000 3828. 00| 240. 00000 153120. 00|
LEVELI NG PAD, CONCRETE | | |
0071 801-03291 29.000 EACH 82. 00000 2378. 00| 31. 00000 899. 00|
CONSTRUCTI ON SIGN, D | | [
0072 801-06203 35448.000 LFT | 0. 25000 8862. 00| 0. 17000 6026. 16
TEMPORARY PAVEMENT MARKING, 4 I N, | | [
0073 801-06207 530.000 LFT | 2. 96000 1568. 80| 5. 20000 2756. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |
0074 801-06640 34.000 EACH 215. 00000 7310. 00| 93. 00000 3162. 00|
CONSTRUCTI ON SI GN, A | | |
0075 801-06645 29.000 EACH 44. 00000 1276. 00| 31. 00000 899. 00|
CONSTRUCTI ON SI GN, B | | |
0076 801-06775 LUMP|  51408. 90000 51408.90|  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | | |
0077 801-07118 20.000 LFT | 22. 00000 440. 00| 82. 00000 1640. 00|
BARRI CADE, I11-A | | [
0078 801-07119 18.000 LFT | 24. 00000 432. 00| 82. 00000 1476. 00|
BARRI CADE, I11-B | [
0079 802-05701 162.000 LFT | 11. 00000 1782. 00| 11. 00000 1782. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE |
0080 802- 76025 58.000 SFT 16. 00000 928. 00 16. 00000 928. 00|

|
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0081 802- 76035 27.000 SFT | 17. 00000 459. 00| 17. 50000 472. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 310 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35-0918397 [
|E & B PAVING, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0082 805-01815 8.000 EACH 1730. 00000 13840. 00| 1780. 00000 14240. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I | [
0083 805-01842 19. 000 EACH 655. 00000 12445 00| 670. 00000 12730. 00|
HANDHOLE, S| GNAL | | |
0084 805-01879 2.000 EACH 490. 00000 980. 00| 500. 00000 1000. 00|
SI GNAL SERVI CE, | NSTALL | [ [
0085 805-02152 16.000 EACH 352. 00000 5632. 00| 360. 00000 5760. 00|
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 18 IN [ | |
0086 805-02373 4491.000 LFT | 1. 90000 8532. 90| 2.00000 8982. 00|
| NTERCONNECT CABLE, FIBER CPTIC | [ [
0087 805-02658 1725.000 LFT | 1. 20000 2070. 00| 1. 20000 2070. 00|
CABLE, COAXI AL | | [
0088 805-04757 2.000 EACH  12200.00000 24400.00|  12500. 00000 25000. 00|
SI GNAL COVBI NATI ON STRUCTURE, 30 FT. | | |
SI GNAL MAST ARM 25 FT. MAST ARM | [ [
DECORATI VE [ | |
0089 805- 04757 5.000 EACH  13000. 00000 65000. 00|  13400. 00000 67000. 00|
SI GNAL COVBI NATI ON STRUCTURE, 40 FT. | | |
SI GNAL MAST ARM 25 FT. MAST ARM | | |
DECCRATI VE | | [
0090 805- 04757 1.000 EACH  15200. 00000 15200. 00|  15650. 00000 15650. 00|
SI GNAL COVBI NATI ON STRUCTURE, 45 FT. | | [
SIGNAL MAST ARM 25 FT. NMAST ARM | | |
DECORATI VE | | |
0091 805-04782 2.000 EACH  28900. 00000 57800. 00|  29700. 00000 59400. 00|
VI DEO VEH CLE DETECTCR SYSTEM | | |
0092 805- 06592 4021.000 LFT | 9. 30000 37395. 30| 9. 60000 38601. 60|
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0093 805- 78100 2.000 EACH  10600. 00000 21200.00|  11000. 00000 22000. 00|
CONTRCLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0094 805- 78205 16. 000 EACH 450. 00000 7200. 00| 460. 00000 7360. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER GREEN | [ |
0095 805- 78230 8.000 EACH 1050. 00000 8400. 00| 1080. 00000 8640. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | [ [
0096 805- 78370 16. 000 EACH 96. 00000 1536. 00| 100. 00000 1600. 00|
I

PEDESTRI AN PUSH BUTTON |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 966, 145. 68 ROUTE : 122n STREET
CALL ORDER : 310 CONTRACT ID : R -27472-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0097 805- 78467 136.000 LFT | 1. 20000 163. 20| 1. 21000 164. 56|
SI GNAL CABLE, 3C 8GA. | [
0098 805- 78480 2830.000 LFT | 0. 75000 2122. 50| 0. 76000 2150. 80|
SI GNAL CABLE, 3C 14GA. | | [
0099 805- 78485 1870.000 LFT | 0. 90000 1683. 00| 0. 92000 1720. 40|
SI GNAL CABLE, 5C 14GA. | |
0100 805- 78490 1844.000 LFT | 0. 95000 1751. 80| 0. 97000 1788. 68|
SI GNAL CABLE, 7C 14GA. | | |
0101 805-78925 2.000 EACH 820. 00000 1640. 00| 840. 00000 1680. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0102 808-06701 11739.000 LFT | 0. 38000 4460. 82| 0. 01000 117. 39|
LINE, THERVOPLASTIC, BRCKEN, WHI TE, 4 | | |
[N | | |
0103 808-06703 1674.000 LFT | 0. 28000 468. 72| 0. 35000 585. 90|
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0104 808- 75245 2432.000 LFT | 0. 29000 705. 28] 0. 35000 851. 20|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
IN. I | [
0105 808- 75290 200.000 LFT | 18. 50000 3700. 00| 3. 10000 620. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 24 IN | | |
0106 808- 75297 346.000 LFT | 3. 95000 1366. 70| 3. 10000 1072. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN [ [ [
0107 808- 75300 1300.000 LFT | 1. 40000 1820. 00| 1. 00000 1300. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN. | | [
0108 808- 75320 16. 000 EACH 53. 00000 848. 00| 51. 00000 816. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0109 808- 75325 16. 000 EACH 56. 00000 896. 00| 61. 00000 976. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0110 401-07429 7385.000 TON | 37. 00000 273245. 00| 40. 00000 295400. 00|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
SECTI ON TOTALS [ $ 4,659, 064. 05 $ 4,849, 700. 00|
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e meeoeeoo-
CONTRACT TOTALS | $ 4,659, 064. 05| $ 4,849, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 320 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 350, 400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT 1D : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 280 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0175031
0175035
0175031
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $ 15, 856, 556. 58 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 16, 199, 858. 20 102. 1650%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 17, 368, 645. 16 109. 5360%
| (1) 35-2126716 | (2) 351418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001 S| GN MODERNI ZATI ON
| | |
0001 105- 06845 LUMP|  115700. 00000 115700. 00| 115000. 00000 115000. 00| 119157. 89000 119157. 89
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07040 30.000 MOS | 1500. 00000 45000. 00| 2150. 00000 64500. 00| 2798. 89000 83966. 70
FI ELD OFFICE, C | | |
0003 105- 07577 180. 000 MOS | 75. 00000 13500. 00| 110. 00000 19800. 00| 225. 26000 40546. 80
CELLULAR SERVI CE | | |
0004 110- 01001 LUWP|  515250. 00000 515250. 00| 350000. 00000 350000. 00| 1041405. 67000 1041405. 67
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0005 201-52370 LUWP|  120000. 00000 120000.00]  80000. 00000 80000. 00|  33904. 21000 33904. 21
CLEARI NG Rl GHT OF WAY | | |
0007 202-02240 18100. 000 SYS | 6. 75000 122175. 00| 4. 00000 72400. 00| 5. 25000 95025. 00
PAVEMVENT REMOVAL | | |
0008 202-02241 7864.000 LFT | 2. 75000 21626. 00| 3. 00000 23592. 00| 2.89000 22726. 96
GUARDRAI L, REMOVE | | |
0009 202-02272 1088. 000 LFT | 7.00000 7616. 00| 7. 00000 7616. 00| 4. 21000 4580. 48
PAVED SI DE DI TCH, REMOVE | | |
0010 202-03783 14.000 EACH| 540. 23000 7563. 22| 570. 00000 7980. 00| 568. 66000 7961. 24
SIGN, PANEL, REMOVE | | [
0011 202-04089 249.000 EACH| 77. 18000 19217. 82| 80. 00000 19920. 00| 81. 24000 20228. 76
SIGN, SHEET, REMOVE | | |
0012 202-51328 LUMP| 7500. 00000 7500.00]  35000. 00000 35000. 00|  31578. 95000 31578. 95
PRESENT STRUCTURE, REMOVE PORTI ONS |, [ | [
STR NO, 2 | | |
0013 202-51328 LUWMP|  58000. 00000 58000. 00|  90000. 00000 90000. 00|  84210. 53000 84210. 53

PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL CRDER : 320 OONTRACT ID : R -27490-A OOUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. | RIETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 202-51822 1509. 000 SYS | 10. 00000 15090. 00| 7. 40000 11166. 60| 7. 37000 11121. 33
BRI DGE DECK OVERLAY, REMOVE | | |
0015 202-93974 2.000 EACH 2867. 00000 5734. 00| 3020. 00000 6040. 00| 3017. 90000 6035. 80

OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM REMOVE | |

0016 203-02000 11168.000 CYS | 25. 00000 279200. 00| 15. 00000 167520. 00| 12. 23000 136584. 64
EXCAVATI ON,  COMVON | [ |

0017 203-02070 10000. 000 CYS | 11. 00000 110000. 00| 10. 00000 100000. 00| 6. 88000 68800. 00
BORROW | | |

0018 203-90014 431.000 STA | 300. 00000 129300. 00| 205. 00000 88355. 00| 1609. 37000 693638. 47
LI NEAR GRADI NG | | |

0019 205- 06931 765. 000 TON | 70. 00000 53550. 00| 26. 00000 19890. 00| 25. 41000 19438. 65
TEMPORARY CHECK DAM REVETMENT RIPRAP | |

0020 205- 06933 57.000 EACH 50. 00000 2850. 00| 53. 00000 3021. 00| 55. 79000 3180. 03
TEMPORARY DI TCH | NLET PROTECTI ON | [ [

0022 205- 06937 35000. 000 LFT | 1. 10000 38500. 00| 1. 30000 45500. 00| 1. 60000 56000. 00
TEMPORARY SI LT FENCE | | [

0023 207-07498 70300. 000 SYS | 4. 50000 316350. 00| 7.50000 527250. 00| 3. 42000 240426. 00
SUBGRADE TREATMENT, TYPE A | | [

0024 211-06467 82.000 CYS | 38. 00000 3116. 00| 47. 00000 3854. 00| 47. 37000 3884. 34
AGGREGATE FOR END BENT BACKFI LL | | [

0025 211-07454 8650. 000 CYS | 17. 00000 147050. 00| 11. 50000 99475. 00| 19. 14000 165561. 00
STRUCTURE BACKFI LL | |

0026 213-08058 40.000 CYS | 105. 00000 4200. 00| 142. 00000 5680. 00| 94. 67000 3786. 80
FLOMBLE BACKFI LL | |

0027 301-07448 29540.000 TON | 9. 00000 265860. 00| 16. 50000 487410. 00| 17. 21000 508383. 40
COMPACTED AGGREGATE, NO. 53, BASE [ | [

0028 302-07455 164.000 CYS | 35. 00000 5740. 00| 44. 00000 7216. 00| 44. 21000 7250. 44
DENSE GRADED SUBBASE | |

0029 304-07491 765.000 TON | 46. 80000 35802. 00| 133. 00000 101745. 00| 98. 57000 75406. 05
HVA PATCH NG TYPE C [ |

0030 305-97019 230000. 000 SYS | 1. 40000 322000. 00| 1. 75000 402500. 00| 0. 16000 36800. 00
RUBBLI ZED PCCP | | [

0031 306-08033 13700. 000 SYS | 1. 01000 13837. 00| 0. 55000 7535. 00| 0. 50000 6850. 00
MLLING ASPHALT, 1 IN. | | |

0032 306- 08039 260050. 000 SYS | 1. 16000 301658. 00| 1. 45000 377072. 50| 1. 35000 351067. 50
M LLING ASPHALT REMOVAL | | |

0033 306- 08041 6500. 000 SYS | 1. 33000 8645. 00| 1. 10000 7150. 00| 2.17000 14105. 00
M LLI NG CONCRETE PAVEMENT [ [ [

0034 306- 08043 1000. 000 SYS | 4. 00000 4000. 00| 3. 00000 3000. 00| 3. 37000 3370. 00

|

M LLING TRANSI TI ON | [
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TABULATI ON CF BI DS

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT.
3 IN. SPACI NG

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT 1D : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e e e m et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0035 401- 06264 LUMP| 5817. 60000 5817.60|  15000. 00000 15000. 00|  12632. 37000 12632. 37
PROFI LOGRAPH, HMA | | |
0036 401-07329 35900. 000 TON | 45.39000  1629501. 00| 42.00000  1507800. 00| 51. 60000 1852440. 00
QC/ QA HWVA, 4, 70, SURFACE, 9.5 nm | | |
0037 401-07399 44700.000 TON | 29.60000  1323120. 00| 27.50000  1229250. 00| 33. 26000 1486722. 00
QC/ QA HWVA, 4, 70, | NTERVEDI ATE, 19.0 nm | | |
0038 401-07409 187510.000 TON | 25.87000  4850883. 70| 28.00000  5250280. 00| 29. 43000 5518419. 30
QC/ QA HVA, 4, 64, BASE, 25.0 nm | | |
0039 401-07429 7420.000 TON | 36. 04000 267416. 80| 42. 00000 311640. 00| 35. 86000 266081. 20
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, CI9 nm | | [
0040 402-07453 2100. 000 TON | 57. 39000 120519. 00| 63. 00000 132300. 00| 43. 12000 90552. 00
HVA FOR TEMPORARY PAVEMENT [ | [
0041 405-05517 821.000 TON | 267. 85000 219904. 85| 280. 00000 229880. 00| 340. 38000 279451. 98
ASPHALT FOR PRI ME COAT | | [
0042 406- 05520 485.000 TON | 556. 40000 269854. 00| 180. 00000 87300. 00| 192. 00000 93120. 00
ASPHALT FOR TACK COAT | | |
0043 601-01522 13.000 EACH 1400. 00000 18200. 00| 1470. 00000 19110. 00| 1473. 68000 19157. 84
GUARDRAI L TRANSI TI ON TYPE TGB | |
0044 601-01626 1.000 EACH 1600. 00000 1600. 00| 1680. 00000 1680. 00| 1684. 21000 1684. 21
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0045 601-02205 8.000 EACH 1200. 00000 9600. 00| 1260. 00000 10080. 00| 1263. 16000 10105. 28
TEMPORARY GUARD RAIL TRANSITION, TGB | | |
0046 601-02206 800.000 LFT | 9. 00000 7200. 00| 9. 50000 7600. 00| 9. 47000 7576. 00
TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0047 601-05999 5.000 EACH 35. 00000 175. 00| 36. 80000 184. 00| 36. 84000 184. 20
CURVED TERM NAL END | |
0048 601-06035 900.000 LFT | 8. 00000 7200. 00| 8. 40000 7560. 00| 8. 42000 7578. 00
GUARDRAI L, RESET [ | |
0049 601-94689 12.000 EACH 2200. 00000 26400. 00| 2300. 00000 27600. 00| 2315. 79000 27789. 48
GUARDRAI L END TREATMENT, OS | | |
0050 601-94690 6.000 EACH 3300. 00000 19800. 00| 3474. 00000 20844. 00| 3473. 69000 20842. 14
GUARDRAI L END TREATMENT, MBS | |
0051 601-97080 8.000 EACH 1800. 00000 14400. 00| 1895. 00000 15160. 00| 1894. 74000 15157. 92
TEMPORARY GUARDRAI L END TREATMENT, S | [ [
0052 601-99105 4480.000 LFT 14. 00000 62720. 00| 14. 70000 65856. 00| 14. 74000 66035. 20
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG |
[ 20. 00000 21000. 00| 20. 00000 21000. 00
I I
I I

I
I
0053 601-99108 1050. 000 LFT | 19. 00000 19950. 00
I
|
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MULCHI NG MATERI AL

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeoo-
0054 602-06729 56. 000 EACH 7.00000 392. 00| 7. 40000 414. 40 7. 37000 412.72
BARRI ER DELI NEATCR | | |
0055 603-06040 1550. 000 LFT | 5. 50000 8525. 00| 5. 80000 8990. 00| 5. 79000 8974. 50
FENCE, FARM FIELD, 47 IN. | |
0056 606-07484 185143. 000 LFT | 0. 08000 14811. 44| 0. 10000 18514. 30| 0. 04000 7405. 72
M LLED HVA SHOULDER CORRUGATI ONS | | |
0057 610-06259 966.000 SYS | 60. 00000 57960. 00| 63. 00000 60858. 00| 63. 16000 61012. 56
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N. I I I
0058 610-07486 240.000 TON | 56. 82000 13636. 80| 66. 00000 15840. 00| 52. 78000 12667. 20
HVA FOR APPROACHES, TYPE A | | |
0059 610-07487 4600.000 TON | 35. 77000 164542. 00| 43. 00000 197800. 00| 58. 82000 270572. 00
HVA FOR APPROACHES, TYPE B | | |
0060 611-06497 2.000 EACH 150. 00000 300. 00| 157. 00000 314. 00| 157. 90000 315. 80
MAI LBOX ASSEMBLY, SI NGLE | | |
0061 611-52817 2.000 EACH  45000. 00000 90000. 00|  15900. 00000 31800.00|  21089. 23000 42178. 46
TEMPORARY CROSSOVER B | | |
0062 615- 06505 2.000 EACH 325. 00000 650. 00| 340. 00000 680. 00| 342.11000 684. 22
MONUVENT, B | | |
0063 615-06510 17.000 EACH 200. 00000 3400. 00| 210. 00000 3570. 00| 210. 53000 3579. 01
MONUVENT, C | | |
0064 616-02320 3960.000 SYS | 3. 00000 11880. 00| 3. 00000 11880. 00| 0. 93000 3682. 80
GEOTEXTI LES | | |
0065 616-05688 128.000 TON | 65. 00000 8320. 00| 30. 50000 3904. 00| 30. 53000 3907. 84
R PRAP, CLASS 1 | |
0066 616-05689 63.000 TON | 59. 00000 3717. 00| 28. 00000 1764. 00| 31. 58000 1989. 54
Rl PRAP, CLASS 2 | | |
0067 616-06405 1470.000 TON | 45. 00000 66150. 00| 54. 00000 79380. 00| 7. 69000 11304. 30
RI PRAP, REVETMENT | | [
0068 621-01004 4.000 EACH 975. 00000 3900. 00| 2000. 00000 8000. 00| 526. 32000 2105. 28
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0069 621-06545 41.000 TON | 463. 00000 18983. 00| 480. 00000 19680. 00| 515. 79000 21147. 39
FERTI LI ZER | [ [
0070 621-06548 1021.000 LBS | 25. 00000 25525. 00| 26. 00000 26546. 00| 21. 05000 21492. 05
SEED M XTURE, CV | [ [
0071 621-06553 17344.000 LBS | 2. 44000 42319. 36| 2. 60000 45094. 40| 2. 84000 49256. 96
SEED M XTURE, R | | [
0072 621-06557 15303. 000 LBS | 2. 05000 31371. 15| 2. 20000 33666. 60| 2.37000 36268. 11
SEED M XTURE, T | | [
0073 621- 06565 204.000 TON | 354. 00000 72216. 00| 370. 00000 75480. 00| 401. 05000 81814. 20
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 320 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0074 621-06567 1975.000 MG | 1. 00000 1975. 00| 1. 10000 2172. 50| 0. 11000 217.25
VATER | | |
0075 621-06574 22657.000 SYS | 4. 53000 102636. 21| 2. 70000 61173. 90| 2.79000 63213. 03
SCDDI NG | | [
0076 622-52436 11.000 EACH 23. 00000 253. 00| 26. 00000 286. 00| 49. 47000 544. 17
SIGN, DO NOT MOW OR SPRAY | | |
0077 622-91786 828.000 EACH| 9. 00000 7452. 00| 9. 50000 7866. 00| 4. 47000 3701. 16
SEEDLI NG | | [
0078 702-03607 8.000 EACH 250. 00000 2000. 00| 188. 00000 1504. 00| 189. 47000 1515. 76
CORED HOLE | N CONCRETE | |
0079 702-04433 8.000 EACH 50. 00000 400. 00| 105. 30000 842. 40| 105. 26000 842. 08
FLOOR DRAIN, PVC, 6 IN. | | |
0080 702- 05696 384.000 SFT | 15. 00000 5760. 00| 15. 80000 6067. 20| 15. 79000 6063. 36
WATERPROCFI NG | | |
0081 702-51110 4932.000 LBS | 3. 00000 14796. 00| 0. 50000 2466. 00| 0. 53000 2613. 96
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0082 702-51863 2312.000 EACH 7.50000 17340. 00| 4. 20000 9710. 40| 4. 21000 9733. 52
FI ELD DRI LLED HOLE | N CONCRETE | | |
0083 703-51030 75690. 000 LBS | 1. 50000 113535. 00| 1. 55000 117319. 50 1. 58000 119590. 20
REI NFORCI NG STEEL MVFX | |
0084 703-51032 57271.000 LBS | 0. 90000 51543, 90| 0. 80000 45816. 80| 0. 84000 48107. 64
REI NFORCI NG STEEL, EPOXY COATED | | |
0085 703-97936 172.000 EACH 18. 00000 3096. 00| 12. 60000 2167. 20| 12. 63000 2172. 36
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0086 704-51002 269.400 CYS | 410. 00000 110454. 00| 430. 00000 115842. 00| 431. 58000 116267. 65
CONCRETE, C, SUPERSTRUCTURE | | |
0087 706-05732 16.000 EACH 900. 00000 14400. 00 1300. 00000 20800. 00| 1315. 79000 21052. 64
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0088 706-51020 100.000 CYS | 350. 00000 35000. 00| 365. 00000 36500. 00| 368. 42000 36842. 00
CONCRETE, C, RAILING | | |
0089 708-51813 100.000 SFT | 110. 00000 11000. 00| 105. 00000 10500. 00| 105. 26000 10526. 00
PNEUVATI CALLY PLACED MORTAR | | [
0090 708-51814 50.000 SFT | 45. 00000 2250. 00| 10. 50000 525. 00| 10. 53000 526. 50
WELDED STEEL W RE FABRI C | | |
0091 709-51821 LUWP| 6000. 00000 6000. 00| 5600. 00000 5600. 00| 5621. 05000 5621. 05
SURFACE SEAL , STR NO. 1 | | [
0092 709-51821 LUMP| 2000. 00000 2000. 00| 1775. 00000 1775. 00| 1778. 95000 1778.95
SURFACE SEAL , STR NO 2 | | |
0093 710-51864 42.000 EACH 25. 00000 1050. 00| 18. 50000 777.00] 18. 95000 795. 90
FI ELD DRI LLED HOLE | |
0094 711-51038 LUMP|  120000. 00000 120000. 00]  150000. 00000 150000. 00|  152631. 58000 152631. 58

STRUCTURAL STEEL , STR NO 1 [ | |
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ENG NEER S ESTI MATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT 1D : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 2126716 |(2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
0095 711-51877 LUVP|  10000. 00000 10000. 00|  14730. 00000 14730.00]  14736. 84000 14736. 84
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
1 I I I
0096 711-93535 LUVP| 9500. 00000 9500. 00| 4200. 00000 4200. 00| 4210. 53000 4210. 53

BLAST, CLEAN, AND PAI NT BEARI NG | |
ASSEMBLIES , STR NO 1 | |
0097 711-96526 252. 000 EACH 5. 00000 1260. 00| 3. 80000 957. 60

PIPE, TYPE 1, DEFCRVED, MN. AREA 4.1
SQ FT. I I

|
| 3. 76000 947. 52
FI ELD WELDED STUD, 0.875 IN. DI A | |
0098 715-04632 2.000 EACH 1400. 00000 2800. 00| 1150. 00000 2300. 00| 1131. 07000 2262. 14
Pl PE END SECTI ON, PRECAST CONCRETE, 36 | |
[N, | | |
0099 715-05019 188.000 LFT | 72. 00000 13536. 00| 56. 00000 10528. 00| 67. 71000 12729. 48
PIPE, TYPE 1, CIROULAR 36 IN. | | [
0100 715-05048 13485.000 LFT | 2. 84000 38297. 40| 3. 00000 40455. 00| 2.99000 40320. 15
PIPE, TYPE 4, CIRCULAR 6 IN [ |
0101 715-05053 18771.000 LFT | 10. 77000 202163. 67| 11. 00000 206481. 00| 11. 34000 212863. 14
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0102 715-05119 81.000 LFT | 41. 00000 3321. 00| 56. 00000 4536. 00| 38. 77000 3140. 37
PIPE, TYPE 1, CIRCULAR 15 IN. | |
0103 715-05121 110.000 LFT | 44.00000 4840. 00| 49. 00000 5390. 00| 44. 47000 4891. 70
PIPE, TYPE 1, CIRCULAR 18 IN. | |
0104 715-05123 178.000 LFT | 55. 00000 9790. 00| 62. 00000 11036. 00| 43. 80000 7796. 40
PIPE, TYPE 1, CIRCULAR 24 IN. | |
0105 715-05125 71.000 LFT | 65. 00000 4615. 00| 81. 00000 5751. 00| 57. 91000 4111. 61
PIPE, TYPE 1, CIRCULAR 30 IN. | |
0106 715-05127 200.000 LFT | 80. 00000 16000. 00| 87. 00000 17400. 00| 84. 86000 16972. 00
PIPE, TYPE 1, CURCULAR 42 IN. | |
0107 715-05128 205.000 LFT | 115. 00000 23575. 00| 88. 00000 18040. 00| 105. 54000 21635. 70
PIPE, TYPE 1, CIRCULAR 48 IN. | |
0108 715-05133 245.000 LFT | 150. 00000 36750. 00| 145. 00000 35525. 00| 131. 43000 32200. 35
PIPE, TYPE 1, O RCULAR 60 IN. | | [
0109 715-05151 1530.000 LFT | 43. 00000 65790. 00| 31. 00000 47430. 00| 29. 11000 44538. 30
PIPE, TYPE 2, CIRCULAR 15 IN [ [ [
0110 715-05152 106.000 LFT | 47.00000 4982. 00| 45. 00000 4770. 00| 32. 80000 3476. 80
PIPE, TYPE 2, OROULAR 18 IN | | [
0111 715-05173 36.000 LFT | 65. 00000 2340. 00| 71. 00000 2556. 00| 54. 94000 1977. 84
PIPE, TYPE 3, CIRCULAR 24 IN. [ | [
0112 715-05203 171660. 000 LFT | 1. 15000 197409. 00| 1. 20000 205992. 00| 1. 21000 207708. 60
PIPE, TYPE 4, CIRCULAR 4 IN | |
0113 715-05234 73.000 LFT | 99. 00000 7227. 00| 91. 00000 6643. 00| 65. 62000 4790. 26
| I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0114 715-05407 320.000 LFT | 2. 00000 640. 00| 7. 40000 2368. 00| 7.37000 2358. 40
PI PE, END BENT DRAIN, 6 IN | | |
0115 715-05841 2.000 EACH 2200. 00000 4400. 00| 1800. 00000 3600. 00| 1483. 09000 2966. 18
CONCRETE ANCHOR, 60 I N. | | |
0116 715-05842 2.000 EACH 1475. 00000 2950. 00| 2600. 00000 5200. 00| 1144. 11000 2288. 22
CONCRETE ANCHOR, 42 IN. | | |
0117 715-06004 2.000 EACH 1725. 00000 3450. 00| 3000. 00000 6000. 00| 1315. 95000 2631. 90
CONCRETE ANCHOR, 48 I N, | | |
0118 715-07581 4.000 EACH 2750. 00000 11000. 00| 4100. 00000 16400. 00| 3194. 44000 12777.76
CONCRETE ANCHOR, 66 | N. | | |
0119 715-07625 420.000 LFT | 145. 00000 60900. 00| 180. 00000 75600. 00| 158. 79000 66691. 80
PIPE, TYPE 1, QRCULAR 66 IN | | |
0120 715-08176 120.000 LFT | 650. 00000 78000. 00| 480. 00000 57600. 00| 525. 99000 63118. 80
PIPE, TYPE 1, DEFORVED, MN. AREA 46.1 | | [
SFT. | | |
0121 715-08177 104.000 LFT | 135. 00000 14040. 00| 96. 00000 9984. 00| 105. 77000 11000. 08
PI PE, TYPE 1, DEFORVED, M N AREA 10.2 | |
SFT. | | [
0122 715-08178 2.000 EACH 4200. 00000 8400. 00| 7350. 00000 14700. 00| 1410. 08000 2820. 16
CONCRETE ANCHOR, M N AREA 46.1 SFT. | |
0123 715-08179 2.000 EACH 1485. 00000 2970. 00| 3350. 00000 6700. 00| 1201. 23000 2402. 46
CONCRETE ANCHOR, M N AREA 10.2 SFT. [ | |
0124 715-08181 2.000 EACH 560. 00000 1120. 00| 980. 00000 1960. 00| 2113. 88000 4227.76
PI PE END SECTION, MN. AREA 4.1 SFT. | |
0125 715-46005 19.000 EACH 285. 00000 5415. 00| 250. 00000 4750. 00| 253. 83000 4822. 77
Pl PE END SECTION, 15 IN, | | |
0126 715-46010 4.000 EACH 310. 00000 1240. 00| 275. 00000 1100. 00| 391. 05000 1564. 20
Pl PE END SECTION, 18 IN, | | |
0127 715-46020 10.000 EACH 375. 00000 3750. 00| 367. 00000 3670. 00| 469. 34000 4693. 40
Pl PE END SECTION, 24 IN, | | |
0128 715-46030 2.000 EACH 475. 00000 950. 00| 500. 00000 1000. 00| 597. 82000 1195. 64
Pl PE END SECTION, 30 IN, | | |
0129 715-46040 14.000 EACH 650. 00000 9100. 00| 625. 00000 8750. 00| 721. 57000 10101. 98
Pl PE END SECTION, 36 IN. | |
0130 715-91361 36.000 LFT | 18. 00000 648. 00| 63. 00000 2268. 00| 75. 61000 2721.96
PIPE, PVC, 6 IN. [ [ [
0132 718-06526 5595. 000 TON | 34. 98000 195713. 10| 40. 00000 223800. 00| 42. 72000 239018. 40
HVA FOR UNDERDRAI NS [ [ [
0133 718-06529 371.000 EACH 420. 00000 155820. 00| 440. 00000 163240. 00| 436. 84000 162067. 64
OUTLET PROTECTCR, 2 | [ [
0134 718-06532 10000. 000 LFT | 0. 97000 9700. 00| 1. 00000 10000. 00| 1. 02000 10200. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS [ | |
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TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0135 718-52610 3973.000 CYS | 25. 23000 100238. 79| 26. 50000 105284. 50| 26. 56000 105522. 88
AGGREGATE FOR UNDERDRAI NS | | |
0136 720- 44000 1.000 EACH 500. 00000 500. 00| 870. 00000 870. 00| 359. 98000 359. 98
CASTING ADJUST TO GRADE | | |
0137 720- 45065 3.000 EACH 3500. 00000 10500. 00| 3060. 00000 9180. 00| 2823. 48000 8470. 44
INLET, N12 | [ [
0139 722-51401 430.000 SFT | 34. 00000 14620. 00| 26. 00000 11180. 00| 26. 32000 11317. 60
BRI DGE DECK PATCHI NG, FULL DEPTH | | [
0140 722-51842 1520.000 SYS | 38. 00000 57760. 00| 52. 00000 79040. 00| 52. 63000 79997. 60
BRI DGE DECK OVERLAY | | [
0141 722-51846 13.400 CYS | 330. 00000 4422. 00| 330. 00000 4422. 00| 330. 00000 4422. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0142 722-51852 1280. 000 SFT | 12. 00000 15360. 00| 11. 60000 14848. 00| 11. 58000 14822. 40
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0143 722-60824 1623.000 SYS | 8. 00000 12984. 00| 2. 60000 4219. 80| 3. 16000 5128. 68
SURFACE M LLI NG | | |
0144 722-61075 106.000 SYS | 30. 00000 3180. 00| 63. 00000 6678. 00| 63. 16000 6694. 96
SANDBLASTI NG AND CLEANI NG | | |
0145 726-58789 12.000 EACH 1350. 00000 16200. 00| 1050. 00000 12600. 00| 1052. 63000 12631. 56
BEARI NG ASSEMBLY, ELASTOVERIC, |1 | | |
0146 726-99095 26.000 EACH| 750. 00000 19500. 00| 1150. 00000 29900. 00| 1157. 89000 30105. 14
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0147 801-01093 24.000 EACH 2400. 00000 57600. 00 2525. 00000 60600. 00| 2526. 32000 60631. 68
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSENMBLY | [ |
0148 801-01504 8.000 EACH 45. 00000 360. 00| 47.00000 376. 00| 47. 37000 378. 96
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | [ [
0149 801-04308 19.000 EACH 575. 00000 10925. 00| 605. 00000 11495. 00| 605. 26000 11499. 94
ROAD CLOSURE S| GN ASSEMBLY | |
0150 801-06203 166310. 000 LFT | 0. 10000 16631. 00| 0. 10000 16631. 00| 0. 11000 18294. 10
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | [
0151 801-06207 161560. 000 LFT | 0. 78000 126016. 80| 0. 80000 129248. 00| 0. 82000 132479. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN [ [ [
0152 801-06212 8.000 EACH 55. 00000 440. 00| 57. 00000 456. 00| 57. 90000 463. 20
TEMPORARY PAVEMENT NMESSAGE MARKI NG, | | |
REMOVABLE, WORD ( ONLY) [ [ |
0153 801- 06469 3580.000 LFT | 1. 60000 5728. 00| 1. 70000 6086. 00| 1. 68000 6014. 40
I
|

8 I'N. |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. | R'EETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-
0154 801-06586 11045. 000 LFT | 0. 20000 2209. 00| 0. 20000 2209. 00| 0. 21000 2319. 45
TEMPORARY PAVEMENT MARKING 8 IN | | |
0155 801-06640 82.000 EACH| 190. 00000 15580. 00| 200. 00000 16400. 00| 200. 00000 16400. 00
CONSTRUCTI ON SIGN, A | |
0156 801-06645 5.000 EACH 80. 00000 400. 00| 84. 00000 420. 00| 84. 21000 421.05
CONSTRUCTI ON SI G\, B | [
0157 801-06710 1575. 000 DAY | 10. 00000 15750. 00| 10. 00000 15750. 00| 10. 53000 16584. 75
FLASH NG ARROW S| GN | | [
0158 801-06735 150. 000 EACH 32. 00000 4800. 00| 33. 00000 4950. 00| 33. 68000 5052. 00
TUBULAR MARKER ~PERVANENT | [ [
0159 801-06775 LUMP|  468539. 30000 468539.30| 375000. 00000 375000.00]  89883. 52000 89883. 52
MAI NTAI NI NG TRAFFI C | [ [
0160 801-07118 1395.000 LFT | 18. 00000 25110. 00| 18. 90000 26365. 50| 18. 95000 26435. 25
BARRI CADE, I11-A | |
0161 801-07606 560.000 LFT | 30. 00000 16800. 00| 67. 80000 37968. 00| 13. 91000 7789. 60
TEMPORARY CROSSOVER DRAI NAGE PI PE | | |
0162 801-07612 1000. 000 LFT | 1. 40000 1400. 00| 1. 50000 1500. 00| 1. 47000 1470. 00
TEMPORARY PAVEMENT MARKI NG 24 | N, | | |
0163 801-94295 8.000 EACH 782. 76000 6262. 08| 818. 00000 6544. 00| 823. 96000 6591. 68
SI GNAL HEAD, RELOCATE | | |
0164 802-04893 25.000 EACH 237. 95000 5948. 75| 250. 00000 6250. 00| 250. 47000 6261. 75
REFERENCE POST | [ |
0165 802-05701 2054. 000 LFT | 14. 76000 30317. 04] 15. 50000 31837. 00| 15. 54000 31919. 16
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0166 802-05702 597.000 LFT | 13. 94000 8322. 18] 14. 70000 8775. 90| 14. 67000 8757. 99
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0167 802-05703 169.000 LFT | 18. 61000 3145. 09 19. 50000 3295. 50| 19. 59000 3310. 71
SI GN POST, SQUARE, 3, REI NFORCED ANCHCR | | [
BASE | | |
0168 802-07057 846. 000 SFT | 22. 09000 18688. 14 23. 00000 19458. 00| 23. 25000 19669. 50
SIGN, PANEL, W TH LEGEND | | |
0169 802-07058 18.000 EACH 601. 23000 10822. 14 630. 00000 11340. 00| 632. 87000 11391. 66
SIGN, SHEET ASSEMBLY, RELOCATE | | |
0170 802-07060 36.000 EACH 380. 20000 13687. 20| 400. 00000 14400. 00| 400. 21000 14407. 56
SIGN, SHEET, RELOCATE | | |
0171 802-07137 6.000 EACH 794. 47000 4766. 82| 830. 00000 4980. 00| 836. 29000 5017. 74
W DE FLANGE SI GN POST SUPPORT | [ [
FOUNDATI ON, VI I | | |
0172 802-07151 16.000 EACH 794. 47000 12711. 52| 830. 00000 13280. 00| 836. 28000 13380. 48

W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, VI | | [ |



PAVEMENT MESSACGE MARKI NGS, EPOXY, WORD |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO LL| ROGERS GROUP, | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0173 802-07159 1.000 EACH 4150. 50000 4150. 50 4370. 00000 4370. 00| 4368. 95000 4368. 95
CANTI LEVER TRAFFI C SI GN SUPPORT | |
FOUNDATI ON, | 1 | | |
0174 802-76025 436.000 SFT | 38. 71000 16877. 56| 40. 80000 17788. 80| 40. 75000 17767. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | | [
0175 802-76035 1232.000 SFT | 22. 17000 27313. 44| 23. 30000 28705. 60| 23. 34000 28754. 88
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.100 IN. TH CKNESS |
0176 802- 76045 32.000 SFT | 21. 96000 702. 72| 23. 10000 739. 20 23. 12000 739.84
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.125 IN. TH CKNESS |
0177 802-76095 4412.000 LBS | 2. 15000 9485. 80| 2.30000 10147. 60| 2. 26000 9971. 12
STRUCTURAL STEEL, BREAKAWAY | |
0178 802-76140 1.000 EACH  17827.00000 17827.00|  18700. 00000 18700. 00|  18765. 26000 18765. 26
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ |
DOUBLE ARM [ [ [
0179 804-06771 245.000 EACH 19. 00000 4655. 00| 20. 00000 4900. 00| 20. 00000 4900. 00
DELI NEATOR POST, FLEXI BLE | | |
0180 808-03631 123742.000 LFT | 0. 28000 34647. 76 0. 30000 37122. 60| 0. 29000 35885. 18
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0181 808-03632 97650. 000 LFT | 0. 28000 27342. 00| 0. 30000 29295. 00| 0. 29000 28318. 50
LINE, EPOXY, SOLID, YELLOW 4 IN | |
0182 808-04767 288.000 LFT | 9. 60000 2764. 80| 10. 10000 2908. 80| 10. 11000 2911. 68
LINE , EPOXY, FOR BUZZ STRI PS | | |
0183 808- 05534 1227.000 LFT | 0. 65000 797. 55| 0. 70000 858. 90| 0. 68000 834. 36
LINE, EPOXY, SOLID, WHITE, 8 IN. | |
0184 808- 05535 178.000 LFT | 5. 90000 1050. 20| 6. 20000 1103. 60| 6. 21000 1105. 38
TRANSVERSE MARKI NGS, EPOXY, SOLID, | | |
WHI TE, CROSSHATCH LINE, 24 IN. | | |
0185 808-06716 7735.000 LFT | 0. 40000 3094. 00| 0. 40000 3094. 00| 0. 42000 3248. 70
LI NE, REMOVE | |
0186 808- 74805 320.000 LFT | 5. 90000 1888. 00| 6. 20000 1984. 00| 6. 21000 1987. 20
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ [
24 IN. | | [
0187 808- 74807 2.000 EACH 70. 00000 140. 00| 73. 00000 146. 00| 73. 69000 147. 38
PAVEMENT NMESSAGE MARKI NGS, EPOXY, LANE | [ [
| NDI CATI ONS ARROAB [ | |
0188 808- 74808 2.000 EACH 95. 00000 190. 00| 100. 00000 200. 00| 100. 00000 200. 00
I
|

(ONLY) I
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 19350400. 22 ROUTE : 41
CALL ORDER : 320 CONTRACT ID : R -27490-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0189 808- 74809 2.000 EACH 420. 00000 840. 00| 440. 00000 880. 00| 442.11000 884. 22
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(RXR I I I
0190 808-74811 22875.000 LFT | 0. 38000 8692. 50| 0. 40000 9150. 00| 0. 40000 9150. 00
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0191 808- 75996 1448.000 EACH 6. 26000 9064. 48| 5. 00000 7240. 00| 5. 00000 7240. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0192 808-75998 1448. 000 EACH 17. 80000 25774. 40| 18. 70000 27077. 60| 18. 74000 27135. 52
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0193 720- 45070 18.000 EACH| 2500. 00000 45000. 00 2500. 00000 45000. 00| 4063. 88000 73149. 84
I NLET, P12A | | |
0194 611-04153 1.000 EACH 200. 00000 200.00|  20000. 00000 20000. 00| 5263. 16000 5263. 16
TEMPORARY CROSSOVER, B, REFURBI SH | | |
SECTI ON TOTALS | $ 15, 856, 556. 58| $ 16, 199, 858. 20| $ 17, 368, 645. 16
------------------------------------------ o m m o m ot o e et e et m e m et e o e e e e et e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 15, 856, 556. 58| $ 16, 199, 858. 20| $ 17, 368, 645. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 330 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 14, 730, 875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT 1D : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10: 00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 240 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 01750AB
01750AB
0175037
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOWBI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $ 12, 564, 975. 82 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 13,721, 290. 25 109. 2026%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 14, 379, 342. 80 114. 4398%
| (1) 35-2126716 | (2) 351418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o e e e e e e e e e e e e m e e e m e e c e e et m e e e e e -
SECTI ON 0001 LI GHTI NG MODERNI ZATI ON
[ | |
0001 105- 06845 LUVP|  72345. 00000 72345.00] 115000. 00000 115000. 00|  76957. 45000 76957. 45
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 30.000 MOS | 1500. 00000 45000. 00| 2750. 00000 82500. 00| 2828. 67000 84860. 10
FIELD OFFICE, C | | [
0003 105- 07577 90.000 MS | 75. 00000 6750. 00| 110. 10000 9909. 00| 455, 32000 40978. 80
CELLULAR SERVI CE [ | |
0004 110-01001 LUMP|  559773. 80000 559773. 80| 630000. 00000 630000. 00| 902439. 00000 902439. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUVP|  100000. 00000 100000. 00|  66265. 00000 66265. 00]  20078. 23000 20078. 23
CLEARI NG Rl GHT OF WAY | | |
0007 202-02240 27134.000 SYS | 5. 00000 135670. 00| 4. 00000 108536. 00| 5. 20000 141096. 80
PAVEMVENT REMOVAL | | |
0008 202-02241 1656. 000 LFT | 4. 75000 7866. 00| 3. 00000 4968. 00| 5. 05000 8362. 80
GUARDRAI L, REMOVE | | |
0009 202-02272 375.000 LFT | 7. 00000 2625. 00| 11. 00000 4125. 00| 6. 36000 2385. 00
PAVED SI DE DI TCH, REMOVE | | |
0010 202-02844 2.000 EACH| 3236. 18000 6472. 36| 3563. 40000 7126. 80| 3442. 75000 6885. 50
SI GN STRUCTURE, OVERHEAD, MONOTUBE, | | |
REMOVE [ | [
0011 202-03783 13.000 EACH| 339. 38000 4411. 94| 373. 70000 4858. 10| 361. 02000 4693. 26
SIGN, PANEL, REMOVE | | [
0012 202-04089 230.000 EACH| 67. 87000 15610. 10| 74. 70000 17181. 00| 72. 20000 16606. 00
SIGN, SHEET, REMOVE | [ [
0013 202-78515 LUMP| 2828. 47000 2828. 47| 3114. 50000 3114. 50| 3009. 01000 3009. 01

TRAFFI C SI GNAL EQUI PMENT, REMOVE |
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TABULATI ON CF BI DS

DATE :
PAGE :

06/ 03/ 04
330 -2

ENG NEER S ESTI MATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 352126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m mm e m et e e e e et et e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 203-02000 10303.000 CYS | 20. 50000 211211. 50 16. 70000 172060. 10| 9. 03000 93036. 09
EXCAVATI ON, COVMON | [
0015 203-02070 10000. 000 CYS | 15. 00000 150000. 00 7.00000 70000. 00| 11. 74000 117400. 00
BORROW | |
0016 203-90014 296.000 STA | 1064. 57000 315112. 72 212. 00000 62752. 00| 1454. 56000 430549. 76
LI NEAR GRADI NG | | [
0017 205-06931 363.000 TON | 55. 00000 19965. 00| 27. 00000 9801. 00| 28. 72000 10425. 36
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0018 205- 06933 43.000 EACH 50. 00000 2150. 00| 53. 00000 2279. 00| 127. 83000 5496. 69
TEMPORARY DI TCH | NLET PROTECTI ON | |
0019 205- 06937 16675. 000 LFT | 1. 10000 18342. 50| 1. 20000 20010. 00| 1. 62000 27013. 50
TEMPORARY SI LT FENCE | | |
0020 207-07498 63709. 000 SYS | 9. 00000 573381. 00| 8. 00000 509672. 00| 9. 46000 602687. 14
SUBGRADE TREATMENT, TYPE A | |
0021 210-07562 1790.000 LFT | 1. 90000 3401. 00| 2.30000 4117. 00| 1. 71000 3060. 90
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
12 IN. | | [
0022 211-07454 10350. 000 CYS | 16. 00000 165600. 00| 13. 10000 135585. 00| 22. 81000 236083. 50
STRUCTURE BACKFI LL | | |
0023 301-07448 21639.000 TON | 18. 00000 389502. 00| 18. 00000 389502. 00| 42. 87000 927663. 93
COMPACTED AGGREGATE, NO 53, BASE | | |
0024 304-07491 623.000 TON | 46. 81000 29162. 63| 144. 00000 89712. 00| 99. 25000 61832. 75
HVA PATCHING TYPE C | |
0025 305-97019 157733.000 SYS | 1. 40000 220826. 20| 1. 50000 236599. 50| 1. 72000 271300. 76
RUBBLI ZED PCCP | | |
0026 306-08033 14389.000 SYS | 0. 99000 14245. 11| 0. 70000 10072. 30| 0. 75000 10791. 75
M LLING ASPHALT, 1 IN. | | |
0027 306-08039 181312.000 SYS | 1. 03000 186751. 36| 1. 40000 253836. 80| 1. 42000 257463. 04
M LLI NG ASPHALT REMOVAL | | |
0028 306-08043 1000. 000 SYS | 4. 54000 4540. 00| 2.30000 2300. 00| 2. 50000 2500. 00
M LLI NG TRANSI TI ON | | |
0029 401-06264 LUMP| 5817. 60000 5817.60]  16617. 00000 16617. 00| 8852. 38000 8852. 38
PROFI LOGRAPH, HVA |
0030 401-07329 24525.000 TON | 46.65000  1144091. 25| 49.00000  1201725. 00| 51. 52000 1263528. 00
QC/ QA HWVA, 4, 70, SWRFACE, 9.5 nm | |
0031 401-07335 2674.000 TON | 54. 14000 144770. 36| 57. 00000 152418. 00| 53. 02000 141775. 48
QC/ QA HWVA, 4, 76, SURFACE, 9.5 mm | [ [
0032 401-07399 30439.000 TON | 30. 29000 921997. 31| 38.00000  1156682. 00| 32. 41000 986527. 99
QA HVA 4, 70, |INTERVEDI ATE, 19.0 nm | | [
0033 401-07404 4455.000 TON | 33. 55000 149465. 25| 45. 00000 200475. 00| 36. 47000 162473. 85
QC/ QA HWVA, 4, 76, |NTERVEDIATE, 19.0 mj | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 330 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT 1D : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CQO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0034 401-07409 131759.000 TON | 25.33000  3337455. 47| 30.00000  3952770. 00| 29. 33000 3864491. 47
QC/ QA HWVA, 4, 64, BASE, 25.0 nm | | |
0035 401-07429 7932.000 TON | 33. 68000 267149. 76| 51. 00000 404532. 00| 36. 53000 289755. 96
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
0036 402-07453 2172.000 TON | 53. 20000 115550. 40| 60. 00000 130320. 00| 45. 35000 98500. 20
HVA FOR TEMPORARY PAVEMENT | | |
0037 405- 05517 573.000 TON | 306. 79000 175790. 67| 306. 00000 175338. 00| 359. 61000 206056. 53
ASPHALT FOR PRI ME COAT | [ [
0038 406- 05520 383.000 TON | 253. 26000 96998. 58] 199. 00000 76217. 00| 194. 04000 74317.32
ASPHALT FOR TACK COAT | [ [
0039 601-01700 2.000 EACH 1800. 00000 3600. 00| 1711. 00000 3422. 00| 1914. 90000 3829. 80
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 | | |
0040 601-02205 4.000 EACH 1200. 00000 4800. 00| 1742. 00000 6968. 00| 1276. 60000 5106. 40
TEMPORARY GUARD RAIL TRANSITION, TGB | | |
0041 601-02206 350.000 LFT | 9. 00000 3150. 00| 11. 00000 3850. 00| 9. 57000 3349. 50
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG [ | |
0042 601-05999 6.000 EACH 35. 00000 210. 00| 46. 00000 276. 00| 37. 23000 223. 38
CURVED TERM NAL END | |
0043 601-06035 819.000 LFT | 8. 00000 6552. 00| 7.00000 5733. 00| 8. 51000 6969. 69
GUARDRAI L, RESET | |
0044 601-94689 4.000 EACH 2300. 00000 9200. 00| 2263. 00000 9052. 00| 2446. 81000 9787. 24
GUARDRAI L END TREATMENT, CS | |
0045 601-94690 4.000 EACH 3400. 00000 13600. 00| 4027. 00000 16108. 00| 3617. 02000 14468. 08
GUARDRAI L END TREATMENT, M5 | | |
0046 601-97080 4.000 EACH| 1800. 00000 7200. 00| 2369. 00000 9476. 00| 1914. 89000 7659. 56
TEMPORARY GUARDRAI L END TREATMENT, CS | | |
0047 601-99105 638.000 LFT | 15. 00000 9570. 00| 14. 00000 8932. 00| 15. 96000 10182. 48
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0048 601-99108 350.000 LFT | 20. 00000 7000. 00| 20. 00000 7000. 00| 21. 28000 7448. 00

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | I

0049 603- 06040 1800.000 LFT | 5. 50000 9900. 00| 11. 00000 19800. 00| 5. 85000 10530. 00
FENCE, FARM FIELD, 47 IN. | |

0050 606-07484 130612. 000 LFT | 0. 07000 9142. 84 0. 10000 13061. 20| 0. 08000 10448. 96
M LLED HVA SHOULDER CORRUGATI ONS | | |

0051 610-07486 600. 000 TON | 47. 51000 28506. 00| 68. 00000 40800. 00| 59. 82000 35892. 00
HVA FCR APPROACHES, TYPE A | [ [

0052 610-07487 3367.000 TON | 35. 38000 119124. 46| 45. 00000 151515. 00| 59. 73000 201110. 91

HVA FOR APPROACHES, TYPE B | | [



| NDI ANA DEPARTMENT COF

TABULATI ON COF

TRANSPORTATI ON DATE :

PAGE :

06/ 03/ 04
330 -4
BI DS

ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m et o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0053 611-05330 673.000 SYS | 48. 62000 32721. 26 51. 00000 34323. 00| 81. 72000 54997. 56
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 I'N. I I I
0054 611-52817 2.000 EACH  25000. 00000 50000. 00| 9289. 00000 18578.00]  31623. 93000 63247. 86
TEMPORARY CROSSOVER, B | | |
0055 615- 06505 2.000 EACH 325. 00000 650. 00| 521. 00000 1042. 00| 345. 75000 691. 50
MONUVENT, B | | |
0056 615-06510 14.000 EACH 200. 00000 2800. 00| 468. 00000 6552. 00| 212. 77000 2978.78
MONUVENT, C | |
0057 616-02320 3925.000 SYS | 2. 00000 7850. 00| 2. 00000 7850. 00| 3. 19000 12520. 75
GEOTEXTI LES | | |
0058 616-05688 21.000 TON | 70. 00000 1470. 00| 28. 00000 588. 00| 48. 36000 1015. 56
Rl PRAP, CLASS 1 | | |
0059 616-05689 51.000 TON | 70. 00000 3570. 00| 28. 00000 1428. 00| 35. 37000 1803. 87
Rl PRAP, CLASS 2 | | |
0060 616- 06405 1247.500 TON | 35. 00000 43662. 50| 28. 00000 34930. 00| 29. 63000 36963. 43
Rl PRAP, REVETMENT | | |
0061 621-01004 4.000 EACH 975. 00000 3900. 00| 1073. 60000 4294. 40 531. 92000 2127. 68
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0062 621-06545 32.000 TON | 480. 00000 15360. 00| 528. 50000 16912. 00| 521. 28000 16680. 96
FERTI LI ZER | | |
0063 621-06548 791.000 LBS | 25. 00000 19775. 00 27. 50000 21752. 50| 21. 28000 16832. 48
SEED M XTURE, CV | | |
0064 621-06553 13449.000 LBS | 2. 53000 34025. 97| 2..80000 37657. 20| 2..87000 38598. 63
SEED M XTURE, R | | |
0065 621-06557 11867.000 LBS | 2. 05000 24327. 35| 2.30000 27294. 10| 2.39000 28362. 13
SEED M XTURE, T | | |
0066 621-06565 158.000 TON | 367. 00000 57986. 00| 404. 10000 63847. 80| 405. 32000 64040. 56
MULCHI NG MATERI AL | | |
0067 621-06567 1532.000 MG | 1. 00000 1532. 00| 1. 10000 1685. 20| 0. 11000 168. 52
VATER | [ [
0068 621-06574 15172.000 SYS | 4. 53000 68729. 16| 2. 80000 42481. 60| 2.82000 42785. 04
SODDI NG | | [
0069 621-06575 11378.000 SYS | 2. 58000 29355. 24| 2. 80000 31858. 40| 2. 82000 32085. 96
SCDDI NG, NURSERY | | [
0070 715-02397 5.000 EACH 2500. 00000 12500. 00| 2358. 90000 11794. 50| 1334. 73000 6673. 65
SAFETY METAL END SECTION, 4:1, 36 IN | | [
0071 715-05019 164.000 LFT | 75. 00000 12300. 00| 45. 30000 7429. 20| 56. 44000 9256. 16
PIPE, TYPE 1, CIRCULAR 36 IN. | |
0072 715-05048 12312.000 LFT | 2. 48000 30533. 76| 2. 70000 33242. 40| 2. 64000 32503. 68
I

PIPE, TYPE 4, CRCULAR 6 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

06/ 03/ 04
330 -5

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0073 715-05053 13634.000 LFT | 10. 40000 141793. 60| 10. 50000 143157. 00| 10. 16000 138521. 44
Pl PE, UNDERDRAI N QUTLET, 6 IN. |
0074 715-05119 58.000 LFT | 46. 00000 2668. 00| 49. 60000 2876. 80| 33. 24000 1927. 92
PIPE, TYPE 1, CRCULAR 15 IN. | [
0075 715-05123 178.000 LFT | 52. 00000 9256. 00| 56. 40000 10039. 20| 40. 64000 7233. 92
PIPE, TYPE 1, CROULAR 24 IN | [ [
0076 715-05145 366.000 LFT | 750. 00000 274500. 00| 375. 30000 137359. 80| 351. 72000 128729. 52
PIPE, TYPE 1, CIRCULAR 96 IN. | | [
0077 715-05149 108.000 LFT | 42. 00000 4536. 00| 38. 70000 4179. 60| 25. 34000 2736. 72
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0078 715-05151 962.000 LFT | 46. 00000 44252, 00| 44. 00000 42328. 00| 25. 48000 24511. 76
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0079 715-05152 286.000 LFT | 49. 00000 14014. 00| 45. 90000 13127. 40| 36. 00000 10296. 00
PIPE, TYPE 2, CIRCULAR 18 IN. [ |
0080 715-05168 146.000 LFT | 42.00000 6132. 00| 62. 00000 9052. 00| 18. 09000 2641. 14
PIPE, TYPE 3, CIRCULAR 12 IN. [ |
0081 715-05171 36.000 LFT | 50. 00000 1800. 00| 57. 90000 2084. 40| 22. 22000 799. 92
PIPE, TYPE 3, CIRCULAR 18 IN. | |
0082 715-05203 118300. 000 LFT | 1. 26000 149058. 00| 1. 40000 165620. 00| 1. 34000 158522. 00
PIPE, TYPE 4, CIRCULAR 4 IN [ |
0083 715-05595 10.000 LFT | 75. 00000 750. 00| 99. 50000 995. 00| 46. 25000 462.50
Pl PE EXTENSI ON, G ROULAR, 15 IN. | | |
0084 715-05757 35.000 LFT | 100. 00000 3500. 00| 198. 20000 6937. 00| 85. 45000 2990. 75
Pl PE EXTENSI ON, C ROULAR, 36 IN. | |
0085 715-06691 2.000 EACH 3800. 00000 7600. 00| 3286. 90000 6573. 80| 1489. 22000 2978. 44
CONCRETE ANCHOR, 96 | N. | | [
0086 715-08162 539.000 LFT | 155. 00000 83545. 00| 101. 10000 54492. 90| 111. 22000 59947. 58
PIPE, TYPE 1, DEFORVED, MN AREA 8.8 | [ [
SFT. | | |
0087 715-08163 6.000 EACH 700. 00000 4200. 00| 2610. 80000 15664. 80| 8397. 87000 50387. 22
PI PE END SECTION, M N AREA 8.8 SFT. | |
0088 715-08164 2.000 EACH 2800. 00000 5600. 00| 4277. 00000 8554. 00| 2910. 23000 5820. 46
CONCRETE ANCHOR M N. AREA 59.2 SFT. | |
0089 715-08165 76.000 LFT | 950. 00000 72200. 00| 1094. 00000 83144. 00| 723. 00000 54948. 00
PIPE, TYPE 1, DEFORVED, MN AREA 59.2 | |
SFT. | [ [
0094 715- 46000 3.000 EACH 300. 00000 900. 00| 317. 80000 953. 40| 386. 65000 1159. 95
Pl PE END SECTION, 12 IN, | | |
0095 715- 46005 19. 000 EACH 325. 00000 6175. 00| 410. 60000 7801. 40 579. 93000 11018. 67
Pl PE END SECTION, 15 IN, | | |
0096 715-46010 5.000 EACH 350. 00000 1750. 00| 353. 00000 1765. 00| 618. 66000 3093. 30
Pl PE END SECTION, 18 IN, | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 330 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35-2126716 | (2) 351418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeemeeoo-
0097 715-46020 6.000 EACH 400. 00000 2400. 00| 881. 30000 5287. 80| 625. 12000 3750. 72
Pl PE END SECTION, 24 IN, | | |
0098 715-46025 2.000 EACH 425. 00000 850. 00| 828. 50000 1657. 00| 933. 83000 1867. 66
PI PE END SECTION, 27 IN, | | [
0099 715-46030 2.000 EACH 450. 00000 900. 00| 991. 40000 1982. 80| 928. 51000 1857. 02
PI PE END SECTION, 30 IN, | | |
0100 715-46040 19.000 EACH 575. 00000 10925. 00| 846. 30000 16079. 70| 771. 00000 14649. 00
Pl PE END SECTION, 36 IN. | | |
0102 715-95325 1013.000 LFT | 125. 00000 126625. 00| 189. 40000 191862. 20| 96. 78000 98038. 14
I NVERT, CONCRETE PAVED | | |
0103 718-06526 3601.000 TON | 33. 66600 121231. 27| 47. 60000 171407. 60| 42. 84000 154266. 84
HVA FOR UNDERDRAI NS | | |
0104 718-06529 193.000 EACH 420. 00000 81060. 00| 462. 50000 89262. 50| 638.30000 123191. 90
OUTLET PROTECTOR, 2 | | |
0105 718-06532 10000. 000 LFT | 0. 97000 9700. 00| 1. 10000 11000. 00| 1. 03000 10300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0106 718-52610 2606.000 CYS | 26. 58000 69267. 48| 29. 30000 76355. 80| 28. 28000 73697. 68
AGGREGATE FOR UNDERDRAI NS | | |
0107 720- 44000 7.000 EACH 350. 00000 2450. 00| 926. 10000 6482. 70| 365. 66000 2559. 62
CASTING ADJUST TO GRADE | | [
0108 720- 44296 1.000 EACH 750. 00000 750. 00| 1256. 40000 1256. 40| 471. 85000 471.85
CAP | NLET | | [
0109 725-06858 262.000 LFT | 87. 50000 22925. 00| 96. 30000 25230. 60| 181. 96000 47673. 52
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | [
0110 801-01093 16.000 EACH 2200. 00000 35200. 00| 2422. 40000 38758. 40| 2340. 43000 37446. 88
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0111 801-04308 14.000 EACH 575. 00000 8050. 00| 633. 10000 8863. 40| 611. 70000 8563. 80
ROAD CLOSURE SI GN ASSEMBLY | | |
0112 801-06203 127557.000 LFT | 0. 10000 12755. 70| 0. 10000 12755. 70)| 0. 11000 14031. 27
TEMPCRARY PAVEMENT MARKI NG, 4 I N. | | |
0113 801- 06207 126709. 000 LFT | 0. 78000 98833. 02| 0. 90000 114038. 10| 0. 83000 105168. 47
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN. | | |
0114 801-06211 4.000 EACH 55. 00000 220. 00| 60. 60000 242. 40| 58. 51000 234.04

TEMPORARY PAVEMENT MESSAGE NMARKI NG [ |

REMOVABLE, LANE | NDI CATI ON ARROW |
0115 801-06212 4.000 EACH 60. 00000 240. 00| 66. 10000 264. 40

|

[

63. 83000 255. 32
TEMPORARY PAVEMENT NMESSAGE MARKI NG |
REMOVABLE, WORD (ONLY) |
0116 801-06586 11265. 000 LFT | 0. 20000 2253. 00| 0. 20000 2253. 00 0. 21000 2365. 65

TEMPORARY PAVEMENT MARKING 8 | N [ [



06/ 03/ 04
330 -7

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :
PACE :

TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH |

ENG NEER S ESTI MATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTIES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM Dl STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35-1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO, LL| ROGERS GROUP, | NC. | RIEETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0117 801- 06640 78.000 EACH 190. 00000 14820. 00| 209. 20000 16317.60| 202. 13000 15766. 14
CONSTRUCTI ON SIGN, A | | |
0118 801- 06645 5.000 EACH 80. 00000 400. 00| 88. 10000 440. 50| 85. 11000 425.55
CONSTRUCTION SIGN, B | | |
0119 801-06710 1695. 000 DAY | 10. 00000 16950. 00| 11. 00000 18645. 00| 10. 64000 18034. 80
FLASH NG ARROW SI GN | | |
0120 801-06735 50. 000 EACH 32. 00000 1600. 00| 35. 20000 1760. 00| 34. 04000 1702. 00
TUBULAR MARKER, PERMANENT | | |
0121 801-06775 LUMP| 213755. 60000 213755. 60| 347806. 30000 347806. 30| 63569. 79000 63569. 79
MAI NTAI Nl NG TRAFFI C | | |
0122 801-07118 3550. 000 LFT | 18. 00000 63900. 00| 19. 80000 70290. 00| 19. 15000 67982. 50
BARRI CADE, I11-A | |
0123 801-07606 560. 000 LFT | 20. 00000 11200. 00| 68. 00000 38080. 00| 10. 28000 5756. 80
TEMPCRARY CROSSOVER DRAI NAGE Pl PE | | |
0124 801-94295 16.000 EACH 689. 73000 11035. 68| 550. 60000 8809. 60| 733. 76000 11740. 16
SI GNAL HEAD, RELOCATE | | |
0125 802- 04893 14.000 EACH 219. 35000 3070. 90| 241. 50000 3381. 00| 233. 35000 3266. 90
REFERENCE PCST | | |
0126 802-05701 1963. 000 LFT | 17. 45000 34254, 35| 19. 20000 37689. 60| 18. 56000 36433. 28
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0127 802-05702 477.500 LFT | 16. 13000 7702. 08| 17. 80000 8499. 50| 17. 16000 8193. 90
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0128 802-05703 249.000 LFT | 18. 01000 4484, 49| 19. 80000 4930. 20| 19. 16000 4770. 84
SI GN POST, SQUARE, 3, REI NFORCED ANCHCR | |
BASE | | |
0129 802-07057 160. 000 SFT | 27.81000 4449. 60| 30. 60000 4896. 00| 29. 59000 4734. 40
SIGN, PANEL, W TH LEGEND | | |
0130 802-07151 2.000 EACH 630. 51000 1261. 02| 694. 30000 1388. 60| 670. 76000 1341.52
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0131 802-76025 487.620 SFT | 36. 25000 17676. 23| 39. 90000 19456. 04| 38. 56000 18802. 63
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0132 802-76035 1426.890 SFT | 20. 73000 29579. 43| 22.80000 32533. 09| 22. 05000 31462. 92
SI GN, SHEET, ENCAPSU.ATED LENS W TH | |
LEGEND, 0.100 IN. THI CKNESS | |
0133 802- 76045 176.250 SFT | 20. 37000 3590. 21| 22. 40000 3948. 00| 21. 67000 3819. 34
I
|

LEGEND, 0.125 I'N. THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. | RUETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0134 802-76095 287.700 LBS | 4. 14000 1191. 08| 4. 60000 1323. 42| 4. 40000 1265. 88
STRUCTURAL STEEL, BREAKAWAY | |
0135 802-76100 3.000 EACH  11062. 10000 33186.30|  12180. 60000 36541.80|  11768. 19000 35304. 57
SPAN OVERHEAD SI GN STRUCTURE, MONOTUBE | |
0136 804-06771 210.000 EACH 20. 00000 4200. 00| 22. 00000 4620. 00| 21. 28000 4468. 80
DELI NEATOR POST, FLEXI BLE | | [
0137 805-01842 9.000 EACH 842. 91000 7586. 19| 928. 10000 8352. 90| 896. 71000 8070. 39
HANDHOLE, S| GNAL | [ [
0138 805-01844 1650. 000 LFT | 15. 11000 24931. 50| 16. 60000 27390. 00| 16. 07000 26515. 50
CONDUI T, STEEL, GALVANIZED, 2 IN, | | [
UNDERGROUND | | |
0139 805-02426 180.000 LFT | 10. 18000 1832. 40| 11. 20000 2016. 00| 10. 83000 1949. 40

WRE, THW NO 4 CU, | N PLASTIC DUCT, |
IN CONDUIT, 4 1C [

| |
I I
0140 805-06101 6.000 EACH 4364. 91000 26189. 46| 4806. 30000 28837. 80| 4643. 52000 27861. 12
FOUNDATI ON , MONOTUBE, |1 | | |
0141 805-78205 8.000 EACH 752. 54000 6020. 32| 828. 60000 6628. 80| 800. 58000 6404. 64
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| |
AVBER, GREEN | [
0142 805- 78215 4.000 EACH 761. 34000 3045. 36| 838. 30000 3353. 20| 809. 94000 3239. 76
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | [
AVBER ARRON GREEN ARROW | |
0143 805-78415 4.000 EACH| 2224. 93000 8899. 72| 2449. 90000 9799. 60| 2366. 95000 9467. 80
SPAN, CATENARY, AND TETHER | |
0144 805- 78420 4.000 EACH 212. 35000 849. 40| 233. 80000 935. 20| 225. 91000 903. 64
DI SCONNECT HANGER | [ [
0145 805- 78445 1.000 EACH 544. 74000 544. 74| 599. 80000 599. 80| 579. 51000 579. 51
SI GNAL SERVI CE | | [
0146 805-78467 55.000 LFT | 1. 34000 73. 70| 1. 50000 82. 50| 1. 43000 78. 65
SI GNAL CABLE, 3C 8GA. | | [
0147 805-78485 1325.000 LFT | 1. 01000 1338. 25| 1. 10000 1457. 50| 1. 07000 1417.75
SI GNAL CABLE, 5C 14GA. | | |
0148 805- 78490 1150. 000 LFT | 1. 07000 1230. 50] 1. 20000 1380. 00| 1. 14000 1311. 00
SI GNAL CABLE, 7C 14GA. | | |
0149 805- 78510 5550.000 LFT | 0. 81000 4495. 50| 0. 90000 4995. 00| 0. 86000 4773. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0150 805-78746 1075.000 LFT | 14. 33000 15404. 75| 15. 80000 16985. 00| 15. 24000 16383. 00
PREFORMED LOOP DETECTORS | | |
0151 805- 78785 8.000 EACH 887. 03000 7096. 24| 976. 70000 7813. 60| 943. 65000 7549. 20
SI GNAL DETECTOR HOUSI NG | | |
0152 805- 78790 4.000 EACH 248. 97000 995. 88| 274. 10000 1096. 40| 264. 86000 1059. 44
I

LOOP DETECTOR DELAY AMPLI FI ER, 4 CHANNEL| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL| ROGERS GROUP, | NC. | R ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e e et e e ot e e m e e e e e e et e e e e e e e e meemeeoeaooo-
0153 805- 86935 16.000 EACH| 35. 95000 575. 20| 39. 60000 633. 60| 38. 24000 611. 84
I NSULATI NG LI NK, WATERPROCFED | | |
0154 807-02191 4.000 EACH 666. 44000 2665. 76 733. 80000 2935. 20| 708. 98000 2835. 92
HANDHOLE, LI GHTI NG | | |
0155 807-02370 8.000 EACH 1908. 05000 15264. 40| 2098. 80000 16790. 40| 2027. 71000 16221. 68
LI GHT STRUCTURE, REMOVE AND RESET | |
0156 807-02428 3.000 EACH 1096. 03000 3288. 09 1206. 90000 3620. 70| 1165. 99000 3497. 97

CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN X 96 IN | | |

0157 807-03051 1000. 000 LFT | 0. 79000 790. 00| 0. 90000 900. 00| 0. 84000 840. 00
LI GHT CABLE, 1C 10GA | | |
0158 807- 86620 11.000 EACH 414. 49000 4559, 39| 456. 40000 5020. 40| 440. 95000 4850. 45

LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | |

0159 807-86910 11.000 EACH 51. 35000 564. 85| 56. 50000 621. 50| 54. 63000 600. 93
CONNECTOR KI T, UNFUSED | | |

0160 807-86915 11.000 EACH 51. 35000 564. 85| 56. 50000 621. 50| 54. 63000 600. 93
CONNECTCR KI T, FUSED | [ |

0161 807-86920 19.000 EACH 29. 46000 559. 74| 32. 40000 615. 60| 31. 34000 595. 46
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | [
WATERPROOFED | | |

0162 807-86925 8.000 EACH 38. 15000 305. 20| 42. 00000 336. 00| 40. 59000 324.72
MULTI PLE COVPRESSI ON FI TTI NG | |
WATERPROOFED |

0163 807-86930 25.000 EACH 28. 25000 706. 25| 31. 10000 777. 50 30. 05000 751. 25
I NSULATI ON LI NK, NONWATERPROOFED | |

0164 807-86950 11.000 EACH 35. 95000 395. 45| 39. 60000 435. 60 38. 24000 420. 64

SIGN, UNDERPASS, AND ROADWAY LIGHTING |
LQCATI ON | DENTI FI CATI ON | |

0165 807- 86955 4.000 EACH 220. 47000 881. 88| 242. 80000 971. 20 234. 54000 938. 16
CABLE DUCT MARKER |
LINE, EPOXY, SOLID, WVHITE, 4 IN |

0167 808-03632 69458. 000 LFT | 0. 28000 19448. 24| 0. 30000 20837. 40 0. 30000 20837. 40
LINE, EPOXY, SOLID, YELLOW 4 IN. | |

0168 808-04767 1728.000 LFT | 9. 60000 16588. 80| 10. 60000 18316. 80 10. 21000 17642. 88
LINE , EPOXY, FOR BUZZ STRIPS | |

0169 808- 05534 2490.000 LFT | 0. 65000 1618. 50]| 0. 70000 1743. 00 0. 69000 1718. 10
LINE, EPOXY, SOLID, WHITE, 8 IN.

0170 808- 05535 596. 000 LFT | 5. 90000 3516. 40 6. 50000 3874.00 6. 28000 3742. 88

TRANSVERSE MARKI NGS, EPOXY, SCLID,

I
I
I
I
I
I
I
|
0166 808-03631 93883.000 LFT | 0. 28000 26287. 24| 0. 30000 28164. 90| 0. 30000 28164. 90
I
I
I
I
|
I
|
WHI TE, CROSSHATCH LINE, 24 IN. | |
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ENG NEER S ESTI MATE: $ 14730875. 21 ROUTE : 41
CALL CRDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2126716 | (2) 35-1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT GO LL| ROGERS GROUP, | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0171 808-06716 4885.000 LFT | 0. 40000 1954. 00| 0. 40000 1954. 00| 0. 43000 2100. 55
LI NE, REMOVE | |
0172 808-06800 267.000 LFT | 5. 90000 1575. 30]| 6. 50000 1735. 50] 6. 28000 1676. 76

TRANSVERSE MARKI NGS, EPOXY, SCQLID, | I I
YELLOW CROSSHATCH LINE, 24 IN. | | I

0173 808-08172 4.000 EACH 255. 00000 1020. 00| 280. 80000 1123. 20| 271. 28000 1085. 12
PAVEMENT MESSAGE MARKI NGS, EPOXY, | | |
AHEAD) I I I
0174 808-08173 4.000 EACH 340. 00000 1360. 00| 374. 40000 1497. 60| 361. 70000 1446. 80
PAVEMENT MESSAGE MARKI NGS, EPOXY, | | I
WORD( S| GNAL) | | |
0175 808- 74805 219.000 LFT | 5. 90000 1292. 10| 6. 50000 1423. 50] 6. 28000 1375. 32
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | |
24 IN. | |
0176 808-74807 6.000 EACH 70. 00000 420. 00| 77.10000 462. 60 74. 47000 446. 82

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |
| NDI CATI ONS ARROAS |

Pl PE, TYPE 1, DEFORMED, M N AREA 7.4 SQ | [
FT. [ |

|
|
|
0177 808- 74808 2.000 EACH 95. 00000 190. 00| 104. 60000 209. 20| 101. 07000 202.14
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I I I
0178 808- 74809 2.000 EACH 420. 00000 840. 00| 462. 50000 925. 00| 446. 81000 893. 62
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR | I I
0179 808- 74811 15827. 000 LFT | 0. 38000 6014. 26| 0. 40000 6330. 80| 0. 40000 6330. 80
LINE, EPOXY, BROKEN, WHITE, 5 IN. | |
0180 808- 75996 1000. 000 EACH| 9. 06000 9060. 00| 5. 20000 5200. 00| 5. 05000 5050. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0181 808- 75998 1048. 000 EACH 18. 75000 19650. 00| 19. 80000 20750. 40| 19. 15000 20069. 20
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0182 808-98000 1752.000 LFT | 0. 65000 1138. 80| 1. 00000 1752. 00| 0. 69000 1208. 88
LINE, EPOXY, SOLID, YELLOW 8 IN. | | |
0183 805- 02352 2400.000 LFT | 7. 06000 16944. 00| 7.80000 18720. 00| 7.51000 18024. 00
WRE, XHHW NO 4 CU, IN PLASTIC DUCT, | | |
1C 4GA. | | [
0184 807-07211 3.000 EACH 1734. 61000 5203. 83| 1910. 00000 5730. 00| 1845. 33000 5535. 99
LIGHT POLE, 42 FT. EMH, 20.0 FT. | | [
MAST ARM TRANSFORMER BASE | | |
0185 715-05239 10.000 LFT | 175. 00000 1750. 00| 289. 00000 2890. 00| 332. 94000 3329. 40
I
I
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ENG NEER S ESTIMATE: $ 14730875. 21 ROUTE : 41
CALL ORDER : 330 CONTRACT ID : R -27491-A COUNTI ES : SULLI VAN
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 1418333 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e e e o et e e e e e e e e e e et e e e e e e e e e e eemeemeaoo-
0186 715-06471 2.000 EACH 475. 00000 950. 00| 1005. 00000 2010. 00| 1525. 23000 3050. 46
PI PE END SECTION, MN AREA 3.3 SQ FT. | [ [
0187 715-97804 2.000 EACH 525. 00000 1050. 00| 1447. 00000 2894. 00| 2300. 06000 4600. 12
PI PE END SECTION, MN. AREA 7.4 SQ FT. | | [
0188 715-08243 86.000 LFT | 80. 00000 6880. 00| 68. 00000 5848. 00| 61. 97000 5329. 42
PIPE, TYPE 3, DEFCRVED, MN. AREA 3.3 | | |
SQ FT. I | |
0189 802- 07060 18.000 EACH 247. 97000 4463. 46| 273. 00000 4914. 00| 263. 80000 4748. 40
SIGN, SHEET, RELCCATE | | [
0190 720- 45070 13.000 EACH 2500. 00000 32500. 00| 2100. 00000 27300. 00| 6525. 83000 84835. 79
INLET, P12A | | |
0191 720- 45065 5.000 EACH 3000. 00000 15000. 00| 3674. 00000 18370. 00| 3737. 51000 18687. 55
I NLET, N12 | [ [
0192 611-04153 1.000 EACH 200. 00000 200.00]  16700. 00000 16700. 00| 5319. 38000 5319. 38
TEMPORARY CROSSOVER B, REFURBI SH | | |
SECTI ON TOTALS | $ 12,564, 975. 82| $ 13, 721, 290. 25| $ 14, 379, 342. 80
------------------------------------------ S B
CONTRACT TOTALS | $ 12,564, 975. 82| $ 13, 721, 290. 25| $ 14, 379, 342. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 350 -1
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ENG NEER S ESTI MATE: $ 6, 195, 889. 39 RQUTE : 3
CALL ORDER : 350 CONTRACT ID : R -27520-A COUNTI ES : NOBLE
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 5357003
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 4,878,935.91 100. 0000%
2 35-1139301 E & B PAVING INC $ 4,971, 050. 00 101. 8879%
| (1) 35 1065659 [ (2) 35 1139301 |
| BROCKS CONSTRUCTI ON |E & B PAVING |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE AND SHOULDER REHABI LI TATI ON
| | |
0001 105- 06845 LUMP|  20000. 00000 20000.00|  38000. 00000 38000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 NOS | 1475. 00000 8850. 00| 2000. 00000 12000. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUVP|  243000. 00000 243000. 00|  248000. 00000 248000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 5525.000 LFT | 1. 30000 7182. 50| 1. 30000 7182. 50|
GUARDRAI L, REMOVE | | |
0005 202-90277 24.000 EACH 200. 00000 4800. 00| 100. 00000 2400. 00|
DETECTOR HOUSI NG REMOVE | | |
0006 202-93741 17.000 EACH 100. 00000 1700. 00| 100. 00000 1700. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203-90014 79.000 STA | 121. 00000 9559. 00| 600. 00000 47400. 00|
LI NEAR GRADI NG | | |
0008 301-07448 22475.000 TON | 13. 00000 292175. 00) 16. 75000 376456. 25|
COMPACTED AGGREGATE, NO 53, BASE | | |
0009 303-01180 5620.000 TON | 14. 25000 80085. 00| 18. 00000 101160. 00|
COVPACTED AGGREGATE, NO. 53 , FOR | | |
SHOULDER | | |
0010 304-07491 925.000 TON | 62. 00000 57350. 00| 50. 00000 46250. 00|
HVA PATCHING TYPE C | | |
0011 304-07492 90.000 TON | 62. 00000 5580. 00| 79. 00000 7110. 00|
WDENI NG WTH HVA, TYPE A | | |
0012 306- 08037 222680. 000 SYS | 0. 60000 133608. 00| 0. 10000 22268. 00|
M LLING ASPHALT, 3 IN | | |
0013 306-08038 63845. 000 SYS | 0. 01000 638. 45| 2.50000 159612. 50]
M LLING ASPHALT, 4 IN. | | |
0014 306- 08039 115.000 SYS | 1. 10000 126. 50| 8. 34000 959. 10|

M LLING ASPHALT REMOVAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 195, 889. 39 ROUTE : 3
CALL ORDER : 350 CONTRACT ID : R -27520-A COUNTI ES : NOBLE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0015 306-08043 17290.000 SYS | 0. 01000 172. 90| 0. 01000 172. 90|
M LLING TRANSI TI ON | | [
0016 401-06264 LUMP|  20000. 00000 20000.00|  12000. 00000 12000. 00|
PROFI LOGRAPH, HVA | | |
0017 401-07320 5270.000 TON | 21. 45000 113041. 50 27.00000 142290. 00|
QC/ QA HWVA, 1, 64, SURFACE, 9.5 nm | | |
0018 401-07334 17290.000 TON | 40. 85000 706296. 50| 36. 00000 622440. 00|
QC/ QA HWA, 3, 76, SURFACE, 9.5 nm-- SMA | | [
0019 401-07398 43040. 000 TON | 27.80000  1196512. 00| 25.00000  1076000. 00|
QC/ QA HWVA, 3, 70, | NTERVEDIATE, 19.0 nm | | |
0020 401-07406 16065. 000 TON | 17. 20000 276318. 00| 23. 00000 369495. 00|
QC/ QA HVA, 1, 64, BASE, 25.0 nm | [ [
0021 402-07451 108.000 TON | 36. 00000 3888. 00| 70. 00000 7560. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0022 406- 05520 136.000 TON | 1. 00000 136. 00| 1. 00000 136. 00|
ASPHALT FOR TACK COAT | | |
0023 601-94689 7.000 EACH 2150. 00000 15050. 00| 3011. 35000 21079. 45]
GUARDRAI L END TREATMENT, CS | | |
0024 601-94690 10. 000 EACH 3550. 00000 35500. 00| 4196. 02000 41960. 20|
GUARDRAI L END TREATMENT, MBS | | |
0025 601-99105 4925.000 LFT | 12. 50000 61562. 50| 12. 50000 61562. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0026 601-99108 600. 000 LFT | 17. 50000 10500. 00| 25. 00000 15000. 00|
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN SPACI NG | | |
0027 606-07484 91940. 000 LFT | 0. 01000 919. 40| 0. 20000 18388. 00|
M LLED HVA SHOULDER CORRUGATI ONS | |
0028 610-07486 1225.000 TON | 54. 00000 66150. 00| 50. 00000 61250. 00|
HVA FOR APPROACHES, TYPE A | |
0029 616-02320 6715.000 SYS | 1. 20000 8058. 00| 1. 00000 6715. 00|
GEOTEXTI LES | |
0030 616-06405 585.000 TON | 22. 75000 13308. 75| 48. 00000 28080. 00|
Rl PRAP, REVETNMENT | |
0031 715-05048 22661.000 LFT | 3. 00000 67983. 00| 4.00000 90644. 00|
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0032 715-05053 22426.000 LFT | 1. 00000 22426. 00| 1. 00000 22426. 00|
Pl PE, UNDERDRAI N QUTLET, 6 IN | | [
0033 715-05115 5700.000 LFT | 44. 50000 253650. 00| 50. 00000 285000. 00|
PIPE, TYPE 1, CIRCULAR 6 IN | | |
0034 715-07673 1.000 EACH 2550. 00000 2550. 00| 6000. 00000 6000. 00|

CONCRETE ANCHOR, 90 IN.
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 195, 889. 39 ROUTE : 3
CALL ORDER : 350 CONTRACT 1D : R -27520-A COUNTI ES : NOBLE
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1139301

| BROOKS CONSTRUCTI ON

|E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | |
I

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C,
STCP LINE, 24 IN

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
0035 718-06526 1385.000 TON | 39. 60000 54846. 00| 44. 00000 60940. 00|
HVA FOR UNDERDRAI NS | | |
0036 718-06528 429.000 EACH| 425. 00000 182325. 00| 510. 00000 218790. 00|
QUTLET PROTECTCR, 1 | | |
0037 718-06532 9850. 000 LFT | 0. 90000 8865. 00| 0. 90000 8865. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0038 718-52610 342.000 CYS | 55. 00000 18810. 00| 20. 00000 6840. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0039 801-06203 11495.000 LFT | 0. 01000 114. 95| 0. 10000 1149. 50
TEMPORARY PAVEMENT MARKING 4 | N. | | |
0040 801-06207 5750. 000 LFT | 0. 01000 57. 50| 0. 01000 57. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0041 801-06640 38.000 EACH 85. 00000 3230. 00| 79. 00000 3002. 00|
CONSTRUCTI ON SIGN, A | | |
0042 801-06775 LUWP|  587000. 00000 587000. 00|  397600. 00000 397600. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 802-91122 6.000 EACH 150. 00000 900. 00| 150. 00000 900. 00|
SIGN, GROUND MOUNTED, RESET | | |
0044 804-06771 50.000 EACH 28. 00000 1400. 00 40. 00000 2000. 00|
DELI NEATOR POST, FLEXI BLE | | |
0045 805- 06592 200.000 LFT | 12. 00000 2400. 00| 12. 00000 2400. 00|
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | |
0046 805- 78470 7990.000 LFT | 0. 20000 1598. 00| 0. 20000 1598. 00|
SI GNAL CABLE, ROADWAY LQCP, 1C 14GA | | |
0047 805-78510 400.000 LFT | 0. 70000 280. 00| 0. 70000 280. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0048 805- 78785 24.000 EACH 475. 00000 11400. 00| 400. 00000 9600. 00|
SI GNAL DETECTOR HOUSI NG | | |
0049 805- 78795 2620.000 LFT | 7.00000 18340. 00| 7.00000 18340. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0050 808-03632 60735.000 LFT | 0. 38000 23079. 30| 0. 30000 18220. 50|
LINE, EPOXY, SOLID, YELLOW 4 IN | | |
0051 808- 75051 12775.000 LFT | 1. 85000 23633. 75| 2. 15000 27466. 25|
LINE, PREFCRVED PLASTIC, SOLID, WH TE, | | |
4 IN. | | |
0052 808- 75059 14460.000 LFT | 1. 85000 26751. 00 2. 15000 31089. 00|
LINE, PREFORMED PLASTIC, BROKEN, WH TE, | | |
4 IN. | | |
0053 808- 75067 735.000 LFT | 13. 50000 9922. 50 14. 50000 10657. 50|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 350 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 195, 889. 39 ROUTE : 3
CALL ORDER : 350 CONTRACT ID : R -27520-A COUNTI ES : NOBLE
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35 1139301 |
| BROOKS CONSTRUCTI ON |E & B PAMNG |NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0054 808-75071 54.000 EACH 213. 00000 11502. 00| 230. 00000 12420. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0055 808- 75073 54.000 EACH 311. 00000 16794. 00| 330. 00000 17820. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRVED [ | |
PLASTI C, WORD ONLY [ [ [
0056 808- 75996 1045. 000 EACH 2. 45000 2560. 25| 2. 58000 2696. 10|

SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | [
0057 808-75998 1045.000 EACH 18. 50000 19332. 50| 17. 95000 18757. 75|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
0058 605-94811 2.000 EACH 685. 00000 1370. 00| 437. 70000 875. 40|
CURB TURNOUT | | |
0059 605-97170 600. 000 LFT | 7.10000 4260. 00| 6. 95000 4170. 00|
CURB, PRECAST CONCRETE | | |
0060 621-02770 14650. 000 SYS | 3. 12000 45708. 00| 5. 00000 73250. 00|
EROSI ON CONTROL BLANKET | | |
0061 621-06545 1.000 TON | 652. 00000 652. 00| 652. 00000 652. 00|
FERTI LI ZER | [ [
0062 621-06553 550. 000 LBS | 3. 43000 1886. 50| 3. 43000 1886. 50|
SEED M XTURE, R | | [
0063 203-90014 12.000 STA | 245. 00000 2940. 00| 240. 00000 2880. 00|
LI NEAR GRADI NG , FOR DI TCHES | | |
0064 621-06570 1221.000 CYS | 22. 50000 27472. 50| 30. 00000 36630. 00|
TOP SO L | | |
0065 801-06710 50.000 DAY | 50. 00000 2500. 00| 40. 00000 2000. 00|
FLASH NG ARROW S| GN | | |
0066 801-92448 300.000 DAY | 17. 50000 5250. 00| 1. 00000 300. 00|
CONSTRUCTI ON SI GNS, MOBI LE [ [ [
0067 808-03631 60732.000 LFT | 0. 38000 23078. 16| 0. 30000 18219. 60|
LINE, EPOXY, SOLID, WHITE, 4 IN | [ [
SECTI ON TOTALS | $ 4,878,935, 91] $ 4,971, 050. 00|
------------------------------------------ o m e e e e e e e e e e e e e e m e e e e m i m i m o m e e m i m i m i md m o m o m o m o m o m e m e e

CONTRACT TOTALS [ $ 4,878,935.91| $ 4,971, 050. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 356 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 208, 020. 03 ROUTE :
CALL ORDER : 356 CONTRACT ID : R -27604-A COUNTI ES : WELLS
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6744206
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $  149,102.19 100. 0000%
2 35 1065659 BROOKS CONSTRUCTI ON $  150,317.82 100. 8152%
3 351374866 PRIMOO, | NC. $  164,306.62 110. 1973%
| (1) 351139301 | (2) 35 1065659 | (3) 35-1374866
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | PRIMOO, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e e et et et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ROAD REPLACEMENT AND PARKI NG LOT
I I I
0001 105-06845 LUWP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 4948. 00000 4948. 00
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 110-01001 LUMP| 7400. 00000 7400. 00| 3115. 00000 3115. 00| 8215. 30000 8215. 30
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 201-52370 LUWP| 6500. 00000 6500. 00| 1600. 00000 1600. 00| 3286. 12000 3286. 12
CLEARI NG RI GHT OF WAY | | [
0004 202-02250 2.000 EACH 450. 00000 900. 00| 90. 00000 180. 00| 100. 00000 200. 00
TREE, 10 IN., REMOVE | | [
0005 202-02255 3.000 EACH 500. 00000 1500. 00| 250. 00000 750. 00| 300. 00000 900. 00
TREE, 18 IN., REMOVE | | |
0006 202- 04089 1.000 EACH 25. 00000 25. 00| 30. 00000 30. 00| 46. 75000 46.75
SIGN, SHEET, REMOVE | | |
0007 202-96133 44.000 LFT | 14. 35000 631. 40| 10. 00000 440. 00| 9. 00000 396. 00
Pl PE, REMOVE | | |
0008 203-02000 1445.000 CYS | 10. 00000 14450. 00| 15. 00000 21675. 00| 12. 25000 17701. 25
EXCAVATI ON,  COMMON | | |
0009 203-02070 445.000 CYS | 1. 00000 445. 00| 20. 00000 8900. 00| 12. 85000 5718. 25
BORROW | | |
0010 205-06931 28.000 TON | 5. 00000 140. 00| 25. 50000 714. 00| 36. 75000 1029. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205-06933 1.000 EACH 50. 00000 50. 00| 165. 00000 165. 00| 50. 00000 50. 00
TEMPORARY DI TCH | NLET PROTECTI ON , | | |
GRAVEL RI NG | | |
0012 205-06937 235.000 LFT | 1. 00000 235. 00| 2.00000 470. 00| 2.00000 470. 00
TEMPORARY SI LT FENCE | | |
0013 211-07454 14.000 CYS | 14. 33000 200. 62| 25. 00000 350. 00| 53. 00000 742.00
STRUCTURE BACKFI LL | | |
0014 301-07448 1749.000 TON | 12. 65000 22124. 85| 14. 00000 24486. 00| 13. 50000 23611. 50

COVPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 356 -2
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 208, 020. 03 ROUTE :
CALL ORDER : 356 CONTRACT ID : R -27604-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1374866
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e et e e e e e e e m e mmeemee—oo-
0015 304-07489 11.000 TON | 70. 17000 771. 87| 100. 00000 1100. 00| 75. 00000 825. 00
HVA PATCH NG TYPE A | | [
0016 402-07432 492.000 TON | 40. 16000 19758. 72| 40. 00000 19680. 00| 40. 00000 19680. 00
HVA SURFACE, TYPE A | | |
0017 402-07435 859.000 TON | 31. 45000 27015. 55| 35. 00000 30065. 00| 35. 00000 30065. 00
HVA | NTERVEDI ATE, TYPE A | | |
0018 405- 05517 8.000 TON | 100. 00000 800. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
ASPHALT FOR PRI ME COAT | | |
0019 406- 05520 2.000 TON | 100. 00000 200. 00| 180. 00000 360. 00| 180. 00000 360. 00
ASPHALT FOR TACK COAT [ |
0020 604-91531 14.000 SYS | 47. 36000 663. 04| 65. 00000 910. 00| 33. 00000 462. 00
SI DEWALK, CONCRETE, 4 IN | | |
0021 605-06120 1219.000 LFT | 15. 27000 18614. 13| 11. 50000 14018. 50| 10. 50000 12799. 50
CURB, CONCRETE | |
0022 615- 06496 14.000 EACH 60. 00000 840. 00| 55. 00000 770. 00| 51. 75000 724.50
PARKI NG BARRI ER | |
0023 621-01004 1.000 EACH 500. 00000 500. 00| 100. 00000 100. 00| 100. 00000 100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 3464.000 SYS | 2.00000 6928. 00| 0. 54000 1870. 56| 0. 54000 1870. 56
MULCHED SEEDI NG R | | |
0025 702- 44240 4.000 CYS | 431. 72000 1726. 88| 1200. 00000 4800. 00| 1750. 00000 7000. 00
CONCRETE, A, STRUCTURES | | |
0026 703-06028 192.000 LBS | 0. 39000 74. 88| 0. 38000 72. 96| 2.00000 384. 00
REI NFORCI NG BARS | | |
0027 715-05121 33.000 LFT | 29. 84000 984. 72| 40. 00000 1320. 00| 37. 50000 1237. 50
PIPE, TYPE 1, C/RCULAR 18 IN | |
0028 715-05217 22.000 LFT | 27. 79000 611. 38| 40. 00000 880. 00| 37. 50000 825. 00
PIPE, TYPE 5, O RCULAR 12 IN | | |
0029 720-04682 1.000 EACH 1340. 85000 1340. 85| 1500. 00000 1500. 00| 2000. 00000 2000. 00
INLET , E, MODIFI ED | | |
0030 731-93946 155. 000 SFT | 19. 14000 2966. 70)| 12. 00000 1860. 00| 25. 00000 3875. 00
WALL ERECTI ON , ORNAMENTAL LI MESTONE | | |
0031 801-04308 1.000 EACH 84. 00000 84. 00| 230. 00000 230. 00| 230. 00000 230. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0032 801- 06640 4.000 EACH 84. 00000 336. 00| 130. 00000 520. 00| 130. 00000 520. 00
CONSTRUCTI ON SI GN, A | | [
0033 801-06775 LUMP| 4300. 00000 4300. 00| 500. 00000 500. 00| 9148. 59000 9148. 59
MAI NTAI NI NG TRAFFI C | | |
0034 801-07119 52.000 LFT | 30. 00000 1560. 00| 5. 50000 286. 00| 5. 50000 286. 00

BARRI CADE, I11-B | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 356 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 208, 020. 03 ROUTE :
CALL ORDER : 356 CONTRACT ID : R -27604-A COUNTI ES : VELLS
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 35 1065659 | (3) 35-1374866
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 802-76025 34.000 SFT | 19. 00000 646. 00| 7. 50000 255. 00| 7.50000 255. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0036 802-96248 88.000 LFT | 6. 00000 528. 00| 11. 90000 1047. 20| 11. 90000 1047. 20
POST, WOOD, 4 IN. X 4 IN. | | |
0037 808-04767 240.000 LFT | 0. 20000 48. 00| 0. 80000 192. 00| 0. 80000 192. 00
LINE , PAINT, SOLID, BLUE 4 IN | | |
0038 808-06713 1008.000 LFT | 0. 20000 201. 60| 0. 70000 705. 60| 0. 70000 705. 60
LINE, PAINT, SOLID, VHITE, 4 IN | | |
SECTI ON TOTALS | $ 149, 102. 19| $ 150, 317. 82| $ 164, 306. 62
------------------------------------------ S B
CONTRACT TOTALS | $ 149, 102. 19| $ 150, 317. 82| $ 164, 306. 62




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/ 04
PAGE : 360 -1

ENG NEER S ESTIMATE: $ 47, 203. 92 ROUTE : 150
CALL ORDER : 360 CONTRACT ID : R -27624-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 09/30/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 03030AB
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 351595689 ONYX PAVI NG COVPANY, | NC. $ 13, 500. 00 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 19, 969. 00 147. 9185%
3 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 23, 158. 00 171. 5407%
4 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING, | NC. $ 28, 775. 00 213. 1481%
| (1) 35 1595689 | (2) 35 1874009 | (3) 30-8027898
| ONYX PAVING COVPANY, INC. | HAUER EXCAVATI NG | BRYAN S HAULI NG & EXCAVATI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ S B
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LD NGS
| | |
0001 110-01001 LUMP| 1750. 00000 1750. 00| 500. 00000 500. 00| 200. 00000 200. 00
MCBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-03000 LUWP| 3750. 00000 3750. 00| 6400. 00000 6400. 00| 8210. 00000 8210. 00
HOUSES AND BU LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0003 202-03000 LUWP| 3250. 00000 3250. 00| 6400. 00000 6400. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 | | |
0004 202-03000 LUMVP| 3250. 00000 3250. 00| 6400. 00000 6400. 00| 8210. 00000 8210. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 7 I I I
0005 621- 06559 538.000 SYS | 2.78811 1500. 00| 0. 50000 269. 00| 1. 00000 538. 00
MULCHED SEEDI NG, R | [ [
SECTI ON TOTALS [ $ 13, 500. 00| $ 19, 969. 00| $ 23, 158. 00
------------------------------------------ o m m e m o e e e e et e e e e e e e et e e e e e eemeeoeeoo--
CONTRACT TOTALS | $ 13, 500. 00| $ 19, 969. 00| $ 23, 158. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 47, 203. 92 ROUTE : 150
CALL ORDER : 360 CONTRACT ID : R -27624-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35- 1004746 | |
| TEVPLE & TEMPLE EXCAVATING | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BU LDI NGS
I I I
0001 110-01001 LUMP| 1485. 00000 1485. 00| |
MCBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-03000 LUMP|  11565. 00000 11565. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0003 202-03000 LUMP| 6970. 80000 6970. 80| |
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 3 I I I
0004 202-03000 LUMP| 6925. 00000 6925. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 | | |
0005 621-06559 538.000 SYS | 3. 40000 1829. 20| |
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 28, 775. 00| |
------------------------------------------ S B
CONTRACT TOTALS | $ 28, 775. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 370 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 465, 286. 98 ROUTE : 36
CALL ORDER : 370 CONTRACT ID : R -27626-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/03/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 043700l
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 352031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $ 644, 359. 00 100. 0000%
2 351698047 GRADEX, | NC. $ 669, 900. 00 103. 9637%
| (1) 35-2031359 | (2) 35 1698047 |
| HERI TAGE | NDUSTRI AL SERVI CES| GRADEX, | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T e
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ | |
0001 202-03000 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 105 | [ |
0002 202- 03000 LUVP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 23 | [ [
0003 202- 03000 LUMP|  23543. 00000 23543.00]  30000. 00000 30000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 I I I
0004 202- 03000 LUMP|  18678. 00000 18678.00|  20000. 00000 20000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 30 | | I
0005 202- 03000 LUMP|  17893. 00000 17893.00|  25000. 00000 25000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 I I I
0006 202- 03000 LUVP|  26930. 00000 26930.00]  30000. 00000 30000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 42 I I I
0007 202- 03000 LUWP|  17680. 00000 17680.00|  20000. 00000 20000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 [ I [
0008 202- 03000 LUMP|  27027. 00000 27027.00]  25000. 00000 25000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 65 [ I |
0009 202- 03000 LUMP|  29991. 00000 29991.00]  40000. 00000 40000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I I
0010 202- 05544 1500. 000 GAL | 4. 40000 6600. 00| 0. 60000 900. 00|
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04

PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 465, 286. 98 ROUTE : 36
CALL ORDER : 370 CONTRACT ID : R -27626-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 352031359 | (2) 35 1698047 [
| HER TAGE | NDUSTRI AL SERVI CES| GRADEX, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0011 202- 05545 9300.000 CYS | 28. 00000 260400. 00| 31. 00000 288300. 00|
REGULATED MATERI ALS, DI SPCSE, C | | |
0012 202- 05549 1500. 000 GAL | 1. 80000 2700. 00| 5. 00000 7500. 00|
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0013 202- 05550 9300.000 CYS | 7. 72000 71796. 00| 6. 20000 57660. 00|
REGULATED MATERI ALS, REMOVE, C | | [
0014 202-05554 1500. 000 GAL | 0. 55000 825. 00| 0. 80000 1200. 00|
REGULATED MATERI ALS, TRANSPCRT, C , | | |
SLUDGE | [ [
0015 202- 05555 9300.000 CYS | 8. 16000 75888. 00| 7.80000 72540. 00|
REGULATED MATERI ALS, TRANSPORT, C | | |
0016 202-05571 20.000 EACH 50. 00000 1000. 00 225. 00000 4500. 00|
TESTI NG FOR WASTES (WATER), BTEX MIBE | |
0017 202-05571 50.000 EACH| 245. 50000 12275. 00 270. 00000 13500. 00|
TESTI NG FOR WASTES , TPH(48 HOUR | |
RESULTS) |
0018 202- 05825 3.000 EACH  10311.00000 30933. 00 6000. 00000 18000. 00

DI SPCSE, OVER 6000 THROUGH 10000 |
GALLONS CAPACI TY

I
I
I
|
|
UNDERGROUND STORAGE TANK, REMOVE AND | |
| |
0019 202-08192 30000. 000 GAL | 0. 34000 10200. 00|

I

I|

0. 26000 7800. 00
UNDERGROUND STORAGE TANK, LI QUID WASTE |
DI SPOSAL, C |
SECTI ON TOTALS | $ 644, 359.00 $ 669, 900.00
------------------------------------------ e m e e e e e e e e mm e e e e m e e e m i m i m i m o m e e m i m i m i md m o m o m i m o m o m e e e e

CONTRACT TOTALS | $ 644, 359. 00| $ 669, 900. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 380 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 136, 251. 16 RQUTE : 465
CALL CRDER : 380 CONTRACT ID : RS-26969-C COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT VARl ON
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROIECT( S) 46540KB
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1,147,800.00 100. 0000%
2  35-1917625 M LESTONE CONTRACICRS, L. P. $ 1,446, 616. 65 126. 0338%

| (1) 35 0918397
| R ETH RI LEY CONSTRUCTI ON

| (2) 35 1917625 [
| M LESTONE CONTRACTCRS, L.P. |

LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  20000. 00000 20000.00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 MNOS | 2500. 00000 7500. 00| 3200. 00000 9600. 00|
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  59559. 00000 59559.00|  72000. 00000 72000. 00|
NOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 301-07448 26.000 TON | 100. 00000 2600. 00| 115. 00000 2990. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | [
0005 304-07783 2306. 000 TON | 145. 00000 334370. 00| 155. 00000 357430. 00|
HVA PATCH NG TYPE D | | [
0006 306-08033 43122.000 SYS | 5. 00000 215610. 00| 5. 55000 239327. 10|
MLLING ASPHALT, 1 IN. | | |
0007 306- 08037 388.000 SYS | 7.00000 2716. 00| 8. 50000 3298. 00|
M LLING ASPHALT, 3 IN. | | |
0008 402-07784 3030.000 TON | 100. 00000 303000. 00| 122. 00000 369660. 00|
HVA SURFACE, TYPE D | | |
0009 406- 05520 15.000 TON | 200. 00000 3000. 00| 220. 00000 3300. 00|
ASPHALT FOR TACK COAT | | |
0010 503-03489 42.000 EACH 20. 00000 840. 00| 25. 00000 1050. 00|
RETROFI TTED Tl E BARS | | [
0011 503-05240 24.000 LFT | 20. 00000 480. 00| 27. 00000 648. 00|
D-1 CONTRACTI ON JOI NT | | |
0012 506- 06333 185.000 SYS | 350. 00000 64750. 00| 370. 00000 68450. 00|
PCCP PATCHING, FULL DEPTH | | |
0013 801-06204 5100. 000 LFT | 2.00000 10200. 00| 1. 00000 5100. 00|
TEMPORARY PAVEMENT MARKING 5 I N. | | |
0014 801-06640 155.000 EACH 85. 00000 13175. 00| 70. 00000 10850. 00|
CONSTRUCTI ON SIGN, A | | |
0015 801-06710 500.000 DAY | 12. 00000 6000. 00| 14. 00000 7000. 00|

FLASH NG ARROW SI GN | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,136, 251. 16 ROUTE : 465
CALL ORDER : 380 CONTRACT ID : RS-26969-C COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 05/25/04 10:00 AM DISTRICT  : GREENFI ELD DI STRICT MARI ON
SET- ASI DE :
| (1) 350918397 | (2) 351917625 [
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 801-06775 LUVP|  80000. 00000 80000. 00|  249913. 55000 249913. 55|
MAI NTAI NI NG TRAFFI C | | |
0017 808-75996 600. 000 EACH 10. 00000 6000. 00| 17. 00000 10200. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0018 808- 75998 600. 000 EACH 30. 00000 18000. 00| 43. 00000 25800. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
SECTI ON TOTALS |

CONTRACT TOTALS [

$ 1, 147,800.00

$ 1, 147, 800. 00|

| I

$ 1,446, 616. 65|
o e eeee o Ao oo

$ 1,446, 616. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 03/ 04
PAGE : 390 -1

ENG NEER S ESTI MATE: $ 3, 424, 979. 77 ROUTE : 40
CALL CRDER : 390 CONTRACT 1D : RS-27319-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/04 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/10/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 386700G
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 2,725,436.59 100. 0000%
2 35-0918397 R ETH RI LEY OONSTRUCTI ON $ 3,239,032.86 118. 8445%
| (1) 35 2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT GO LL|RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVDUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUWP| 2399. 04000 2399. 04 9800. 00000 9800. 00|
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105- 07039 10.000 MOS | 1319. 00000 13190. 00| 2400. 00000 24000. 00|
FI ELD OFFICE, B [ [
0003 110-01001 LUWP|  53121. 00000 53121.00]  63150. 00000 63150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-02241 75.000 LFT | 1. 94000 145, 50| 2.00000 150. 00|
GUARDRAI L, REMOVE | | [
0005 202-93741 30.000 EACH 225. 90000 6777. 00 123. 00000 3690. 00|
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 202-96133 120.000 LFT | 12. 14000 1456. 80| 22. 50000 2700. 00|
Pl PE, REMOVE | |
0007 203-02000 56.300 CYS | 20. 95000 1179. 49| 73. 00000 4109. 90|
EXCAVATI ON, COMVON | |
0008 203-90014 273.310 STA | 126. 92000 34688. 51| 532. 00000 145400. 92|
LI NEAR GRADI NG | | |
0009 205-02236 19.000 EACH 89. 25000 1695. 75| 90. 00000 1710. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | [
0010 205-03371 10. 000 CYS | 130. 35000 1303. 50| 94. 00000 940. 00|
SEDI MENT, REMOVE | | |
0011 205- 06937 200. 000 LFT | 2. 15000 430. 00| 2.10000 420. 00|
TEMPORARY SI LT FENCE | | |
0012 303-01180 9644.000 TON | 10. 41000 100394. 04| 12. 50000 120550. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0013 303-07449 3469.000 TON | 12. 14000 42113. 66| 18. 55000 64349. 95|
COVPACTED AGGREGATE, NO. 73 [ | [
0014 304-07490 250. 000 TON | 100. 40000 25100. 00| 100. 00000 25000. 00|

HVA PATCH NG TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 390 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 979. 77 ROUTE : 40
CALL ORDER : 390 CONTRACT I D : RS-27319-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 0918397

| WABASH VALLEY ASPHALT CO LL| R ETH RI LEY CONSTRUCTI ON
I

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0015 304-07493 4000.000 TON | 39. 16000 156640. 00| 73. 25000 293000. 00|
W DENING WTH HVA, TYPE B | | |
0016 306-08032 266.650 SYS | 9. 76000 2602. 50| 6. 30000 1679. 90|
M LLING TRANSI TI ON | | [
0017 306-08033 190105. 800 SYS | 0. 51000 96953. 96| 0. 20000 38021. 16|
MLLING ASPHALT, 1 IN. | | |
0018 306-08034 63458.990 SYS | 0. 64000 40613. 75| 0. 26000 16499. 34|
MLLING ASPHALT, 1 1/2 IN. | | |
0019 306-08039 150. 000 SYS | 5. 74000 861. 00| 29. 00000 4350. 00|
M LLING ASPHALT REMOVAL | | |
0020 401-06264 LUVP| 3812. 16000 3812. 16| 8000. 00000 8000. 00|
PRCFI LOGRAPH, HVA | | |
0021 401-07321 22938.000 TON | 32. 76000 751448. 88| 39. 00000 894582. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm [ | [
0022 401-07371 28933.000 TON | 29. 20000 844843. 60| 33. 55000 970702. 15|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0023 402-07433 1490. 000 TON | 34. 04000 50719. 60| 36. 16000 53878. 40|
HVA SURFACE, TYPE B | | |
0024 405- 05517 41.000 TON | 321. 30000 13173. 30 316. 00000 12956. 00|
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 138.000 TON | 218. 30000 30125. 40] 172. 00000 23736. 00|
ASPHALT FOR TACK COAT | | |
0027 601-05999 13.000 EACH 44. 10000 573. 30| 45. 00000 585. 00|
CURVED TERM NAL END | | [
0028 601-94689 24.000 EACH 2010. 75000 48258. 00| 2000. 00000 48000. 00|
GUARDRAI L END TREATMENT, OS | | [
0029 601-99105 2050. 000 LFT | 12. 70000 26035. 00| 12. 90000 26445. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 608-04395 10. 000 TON | 205. 37000 2053. 70| 194. 50000 1945. 00|
AGGREGATE FOR SHOULDER DRAI NS [ | |
0031 610-07487 1295. 000 TON | 81. 29000 105270. 55| 83. 50000 108132. 50|
HVA FOR APPROACHES, TYPE B | | |
0032 615- 06505 20.000 EACH| 645. 75000 12915. 00| 1100. 00000 22000. 00|
MONUVENT, B | [ [
0033 615- 06527 4.000 EACH 903. 00000 3612. 00| 1100. 00000 4400. 00|
MONUVENT, SECTI ON CORNER | | [
0034 621-01004 1.000 EACH 525. 00000 525. 00| 535. 00000 535. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0035 621-06559 23150.000 SYS | 0. 36000 8334. 00| 0. 35000 8102. 50|

MULCHED SEEDI NG R | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 390 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 979. 77 ROUTE : 40
CALL ORDER : 390 CONTRACT 1D : RS-27319-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 0918397

I

| WABASH VALLEY ASPHALT CO LL| R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 6 | |

------------------------------------------ o m m e et o e e e e e e ot e e e e e e e e e et e e e e e e e e meemeemeaooo-
0036 621-06574 23150.000 SYS | 2. 63000 60884. 50| 2. 65000 61347. 50|
SCDDI NG | | [
0037 715-05116 240.000 LFT | 18. 35000 4404. 00| 22. 00000 5280. 00|
PIPE, TYPE 1, CROULAR 8 IN [ | [
0038 801-01093 2.000 EACH 892. 50000 1785. 00| 1660. 00000 3320. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY [ | [
0039 801-03290 4.000 EACH 136. 50000 546. 00| 160. 00000 640. 00|
CONSTRUCTI ON SI G\, C [ | [
0040 801-06203 17486. 000 LFT | 0. 34000 5945. 24| 0. 15000 2622. 90|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0041 801- 06207 9006.000 LFT | 1. 42000 12788. 52| 0. 80000 7204. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 [N | | [
0042 801-06640 33.000 EACH 100. 80000 3326. 40| 130. 00000 4290. 00|
CONSTRUCTI ON SIGN, A | | |
0043 801-06710 150. 000 DAY | 13. 65000 2047. 50| 14. 00000 2100. 00|
FLASH NG ARROW SI GN | | |
0044 801-06775 LUMP|  69031. 26000 69031.26|  67000. 00000 67000. 00|
MAI NTAI NI NG TRAFFI C | | |
0045 808-06701 22258.000 LFT | 0. 24000 5341. 92 0. 24000 5341. 92
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N. | | [
0046 808-06703 85928.000 LFT | 0. 24000 20622. 72| 0. 24000 20622. 72
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0047 808- 75245 88400. 000 LFT | 0. 24000 21216. 00| 0. 24000 21216.00|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0048 808- 75996 1097.000 EACH 4. 46000 4892. 62| 4.30000 4717. 10|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0049 203-02070 20.000 CYS | 39. 60000 792. 00| 66. 00000 1320. 00|
BORROW | | |
0050 211-07454 5.000 CYS | 255. 78000 1278. 90| 130. 00000 650. 00|
STRUCTURE BACKFI LL | | |
0051 601-01701 1.000 EACH 1548. 75000 1548. 75| 1580. 00000 1580. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0052 601-01839 3.000 EACH 1627. 50000 4882. 50| 1660. 00000 4980. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 03/ 04
PAGE : 390 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 979. 77 ROUTE : 40
CALL ORDER : 390 CONTRACT 1D : RS-27319-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 0918397

I

| WABASH VALLEY ASPHALT CO LL| R ETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0053 601-01846 3.000 EACH 1501. 50000 4504. 50| 1530. 00000 4590. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0054 601-92948 8312.000 LFT | 1. 52000 12634. 24| 1. 60000 13299. 20|
GUARDRAI L, ADJUST HEI GHT | | |
0055 715-05169 45.000 LFT | 41. 49000 1867. 05| 41. 00000 1845. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0056 715-05171 10. 000 LFT | 88. 24000 882. 40| 71. 00000 710. 00|
PI PE, TYPE 3, CIROULAR 18 IN. | | [
0057 715-46005 2.000 EACH 284. 86000 569. 72| 270. 00000 540. 00|
Pl PE END SECTION, 15 IN, | | |
0058 715- 46010 1.000 EACH 279. 86000 279. 86| 295. 00000 295. 00|
Pl PE END SECTION, 18 IN, | | |
SECTI ON TOTALS | $ 2,725, 436.59 $ 3,239, 032. 86|

CONTRACT TOTALS [ $ 2,725, 436.59| $ 3,239, 032. 86|







